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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  1,732,922.04 Each 
 Labor Categories for Base Contract 

FFP 
Support Services for Program Executive Officer Land Systems. See Page 10 for 
min/max order values of this contract. 
 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  64,737.60 Lot 
 Phase In Transition 

FFP 
The Offeror shall plan a 60 day phase-in period beginning at contract award. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003     NSP 
 CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  15,218.61 Each 
 ODCs/Travel (Not To Exceed) 

FFP 
Travel to be reimbursed in accordance with Joint Federal Travel Regulation.See 
paragraph 6 of this PWS. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

                 
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001  2,341,431.52 Each 
OPTION Labor Categories For Contract  Opt Yr #1 

FFP 
Support Services for Program Executive Officer Land Systems.  See Page 10 for 
min/max order values of this contract. 
 
 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1002  UNDEFINED   NSP 
OPTION CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1003  15,102.06 Lot 
OPTION ODCs/Travel (Not To Exceed) 

FFP 
Travel to be reimbursed in accordance with Joint Federal Travel Regulation.See 
paragraph 6 of this PWS. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001  2,372,243.68 Each 
OPTION Labor Categories For Contract  Opt Yr #2 

FFP 
Support Services for Program Executive Officer Land Systems. See Page 10 for 
min/max order values of this contract. 
FOB: Destination 
 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2002  UNDEFINED   NSP 
OPTION CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2003  15,102.06 Lot 
OPTION ODCs/Travel (Not To Exceed) 

FFP 
Travel to be reimbursed in accordance with Joint Federal Travel Regulation.See 
paragraph 6 of this PWS. 
FOB: Destination 
 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3001  2,403,046.40 Each 
OPTION Labor Categories for Contract Opt Yr #3 

FFP 
Support Services in support of Program Executive Officer Land Systems.  See 
Page 10 for min/max order values of this contract. 
 
FOB: Destination 
 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3002  UNDEFINED   NSP 
OPTION CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003  15,102.06 Each 
OPTION ODCs/Travel (Not To Exceed) 

FFP 
Travel to be reimbursed in accordance with Joint Federal Travel Regulation.See 
paragraph 6 of this PWS. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4001  2,434,377.76 Each 
OPTION Labor Categories for Contract Opt Yr #4 

FFP 
Support Services for Program Executive Officer Land Systems. See Page 10 for 
min/max order values of this contract.  
 
FOB: Destination 
 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4002  UNDEFINED   NSP 
OPTION CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4003  15,102.06 Each 
OPTION ODCs/Travel (Not To Exceed) 

FFP 
Travel to be reimbursed in accordance with Joint Federal Travel Regulation.See 
paragraph 6 of this PWS. 
FOB: Destination 
 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 
 
CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER 
VALUE  
 
The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN 
shall not be less than the minimum quantity and order value stated in the following table.  The 
maximum quantity and order value for the given Delivery/Task Order issued for this CLIN shall 
not exceed the maximum quantity and order value stated in the following table.  

(b) (4)

(b) (4)
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CLIN  

MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

  

0001   
  

$25,000.00 
  

 
  

$1,732,922.04 
  

  

0002   
  

 
  

  

0003   
  

 
  

  

0004   
  

 
  

  

1001   
  

 
  

  

1002   
  

 
  

  

1003   
  

 
  

  

2001   
  

 
  

  

2002   
  

 
  

  

2003   
  

 
  

  

3001   
  

 
  

  

3002   
  

 
  

  

3003   
  

 
  

  

4001   
  

 
  

  

4002   
  

 
  

  

4003   
  

 
  

  

(b) (4)(b) (4)
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Section C - Descriptions and Specifications 
 
PWS 

 
 

 

 

PERFORMANCE WORK 

STATEMENT 
Program Executive Officer, Land Systems 

Business, Administrative, Logistics, and 

Financial Management Support Services 
 
 
 
 

United States Marine Corps 
Program Executive Officer, Land Systems 

2200 Lester Avenue 
Quantico, VA 22134 

25 April 2014 
 
 
 
 

Abstract: The purpose of this Performance Work Statement is to procure Business, Administrative, 
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Logistics, Financial Management Support and Specialty Services.   
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1. Introduction 
 
Program Executive Office Land Systems (PEO LS) is responsible for planning, coordinating, and 
executing comprehensive acquisition strategies, policy development for the respective areas of interest, 
and analysis of its program portfolio inclusive of product support for United States Marine Corps 
(USMC) acquisition programs and fielded assets.  The on-going life cycle initiatives, new Office of the 
Secretary of Defense (OSD) initiatives and new Assistant Secretary of the Navy (ASN) and USMC 
initiatives require expert knowledge of Acquisition and Sustainment for all levels of Acquisition 
Category (ACAT) programs.  Additionally, this comprehensive knowledge and experience in providing 
senior leadership and expertise, oversight, verification, validation, and evaluation support to ensure 
effective management support is critical. 
 
The PEO LS office is aligned with the overall Program Management Office (PMO) organization and thus 
is also organized into Functional teams. The Functional teams to which PEO LS provides support 
includes Acquisition, Business, Financial, and Logistics Management.  
   
  
2. Scope 
 
A requirement exists to provide support to all business and acquisition related activities to include 
acquisition policy and program development; program analysis; specialty services; acquisition logistics 
management support and financial management support.  Support will be provided to the PEO Business 
Cell, Transportation Demonstration Support Area (TDSA), the Medium & Heavy Tactical Vehicle 
(M&HTV) Program Office, Ground Based Air Defense-Ground/Air Task Oriented Radar (GBAD-
G/ATOR) Program Office, Assistant PEO LS Acquisition Logistics and Product Support (APEO LS 
ALPS) and APEO LS ALPS Logistics staff.  
 
This solicitation seeks a Contractor capable of providing quality support to the PEO LS, to include the 
following: 
 

• Lead Business Manager (LBM) Support; Senior Acquisition Manager (SAM) Support  
• Lead Financial Manager (LFM) Support 
• Administrative Support 
• Program Assistant Support 
• Financial Program Assistant Support 
• Operations Management Support  
• Risk Management Support  
• Logistics Support 
• Tactical Wheeled Vehicle Fleet Management Plan Support 
• TDSA Support 
• Share Point Developer 

 
3. General Requirements 
 
The contractor shall align itself to support the program with an efficient mix of personnel utilizing an 
effective combination of experience.  The Contractor shall provide an adaptable, flexible team structure 
that is best suited to accomplishing both planned and emergent tasks.  Emphasis shall be placed on a 
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team structure that also maximizes productivity, efficiency, and accountability.  The contractor must 
execute the scope of the work that provides for high quality, timely and well-integrated support services 
while incorporating the proper mix and demonstrate the most effective use of personnel. 
 
Additionally, the Contractor Team shall:  
  

• Attend meetings as required by the Government to facilitate information gathering for decision 
making 

• Travel to contractor sites, Government facilities, field activities, ranges and laboratories as 
required to represent the Government only in information gathering and fact finding and to 
execute actions given to the Government. 

• Prepare briefings and associated materials as required to support program task. 
• Provide recommendations and initiatives for business case analysis to the Government as a result 

of management analysis specific to the program task. 
 
The scope and level of work associated with these activities will vary throughout the performance period 
(base plus four options), although not substantially. The contractor shall provide appropriate business 
operations and functional expertise to achieve program objectives and be capable of responding to 
anticipated shifts in emphasis and variances in the scope and level of activities. 
 
4.   Specific Support Requirements 
 

4.1 Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) Support 
 
The Government Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) leads the PEO 
LS team in coordinating efforts on the part of the PEO members, capturing findings and 
recommendations, and assisting with the overall implementation of a comprehensive program 
management agenda.  LBM/SAM support shall be coordinated based upon prioritized PEO-level 
initiatives as identified by the Government LBM/SAM.  The Contractor shall provide general research 
into acquisition strategies, documents, policy development for the respective areas of interest, analysis of 
PEO program execution and updates to the PEO and staff under this task.  The contractor shall be 
responsible for requirement milestone documentation reviews and coordination with key stakeholders; 
written plans and briefings.  LBM and SAM support shall assist the Government LBM/SAM in the above 
areas as well as the following: 

 
• Provide acquisition management to support PEO program objectives. 
• Review and identify program areas of risk using Earned Value Management (EVM) data. 
• Conduct Integrated Master Schedule analysis to determine PEO programs progress. 
• Conduct analysis for PEO programs to determine what Better Buying Initiatives can be applied to 

improve the program.  
• Develop PEO acquisition policy for dissemination.  
• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds, including 

Program Objective Memorandum (POM) support. 
• Conduct intensive analysis and evaluations of acquisition strategies submitted by PM Teams to 

ensure consistency with DoD and SECNAV 5000 and overall PEO objectives. 
• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 
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4.2 Lead Financial Manager (LFM) Support 
 
The Government Lead Financial Manager (LFM) leads the PEO LS team in coordinating efforts on the 
part of the PEO members, capturing findings and recommendations, and assisting with the overall 
implementation of a comprehensive financial management agenda.  PEO programs are evaluated by the 
Government LFM on three financial benchmarks: 
 

1. Acquisition Program Baseline Agreement (APBA) Financial Performance indicates how 
well the PMs plan their programs and manage to the APBA of record.  The intent is to 
affect better program understanding and planning, associated technology, cost estimating, 
and cost risk mitigation.   

 
2. The Office of Secretary of Defense (OSD) Comptroller targets indicate how well the PMs 

meet the external financial targets established and provide a measure of progress for 
program accomplishment and systems acquisition.  The intent is to cause program office 
staff to be aware of fiscal performance guidelines when developing project plans.  

 
3. Obligation Phasing Plans are required to manage the day-to-day cash flow of funds within 

the program, PEO, MCSC, and Marine Corps.  The intent is to ensure funds are being 
expended as projected by the PMs and provide recognition of potential program slips and 
future execution problems. 

 
 LFM Support shall assist the Government LFM in the above areas as well as the following: 
 

• Develop near and long-term financial process improvements and strategies from independent and 
team-developed decision support analysis. 

• Develop and apply analytical findings to coordinate between contractual and financial execution 
of programs. 

• Provide acquisition financial management to support PEO program objectives. 
• Develop PEO POM Campaign Planning Guidance and strategy. 
• Interpret financial data to recognize program risk. 
• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds. 
• Conduct intensive analysis and evaluations of budget, as well as other products and requirements 

submitted by PM Teams to ensure consistency within overall PEO objectives. 
• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 
• Prepare regular reports utilizing budget and execution data. 

 
4.3 Administrative Support 

 
The Contractor shall provide high level administrative support to the Program Executive Officer (PEO) 
and the Deputy, PEO Land Systems.  The contractor shall provide administrative support such as: active 
calendar management, initiating and monitoring all schedule/meeting requests and prioritizing these 
requests in concert with the PEO. The Contractor shall provide information in preparation of scheduled 
meetings, preparing official correspondence for the PEO and DPEO signature, arranging conference 
calls, preparing travel arrangements and assuring discreet handling of all business matters. The contractor 
shall have interpersonal skills, possess coordination experience, and be able to work well with all levels 
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of internal management and staff, as well as outside clients and vendors.  The contractor shall provide the 
following support for the PEO and Deputy PEO: 
 

4.3.1 Official PEO LS Correspondences: 
 

• Follow Department of the Navy Correspondence Manual for all correspondences. 
• Application of Standard Subject Identification Codes (SSIC) 
• All correspondence will be assigned a tracking number, logged electronically into a 

Document tracking Log housed on the PEO LS Shared drive. 
• Log is updated, printed and placed in front of Binder with each new update. 
• Final copy of signed correspondence is saved on PEO LS shared drive using tracking 

number and distributed accordingly. 
 

4.3.2 Official Correspondences from DON, ASN RD&A, OSD, HQMC and other 
Services 

 
• Official Correspondences received from the offices noted are electronically saved in 

OFFICIAL DOCUMENTS Folder on the Shared Drive. 
 

4.3.3 Phone Coverage 
 

• Handle all inquiries 
• Arrange "callbacks" in accordance with schedule availability. 
• Provide back-up materials for callbacks  
• Route calls elsewhere as needed 

 
4.3.4 Appointments/Meetings 
 

• Maintain calendar; prioritize events per PEO direction. 
• Fix commitments to maximize time efficiency.  Allow decision/desk time. 
• When PEO/DPEO chair meeting: 

− Prepare agenda in advance 
− Arrange meeting facilities 
− Act as recording secretary; prepare action minutes as requested. 

• Contact/coordinate with meeting participants to assure appropriate preparation is made. 
• Provide PEO with Daily/Weekly Read Ahead Binder with required briefs and 

information for current and upcoming weekly scheduled meetings. 
 

4.3.5 Visitors 
 

• Provide Calendar Request Form to ascertain; meeting purpose, bottom line up front, 
number of visitors attending, issues and desired outcome, and any meeting requirements 
such as VTC or teleconference needs.  

• Provide BIO’s, and required read ahead slides 24 hrs. prior to meeting. 
 

4.3.6 Travel 
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• Arrange travel through Defense Travel System (DTS). 
• Prepare itinerary, orders, trip file.  
• Coordinate with visiting Command or location for parking, directions, etc. 
• Complete claims/voucher through DTS  
• Maintaining file of PEO/DPEO travel receipts, both electronically and hard copy as 

required by the Joint Travel Regulations (JTR) for 6 yr. 3 mo. 
• Assist admin staff of the Program Managers under the PEO with DTS issues. 

 
4.3.7 Data Management 

 
• Update and manage weekly reports 
• Maintain accurate PEO LS Turn Over binder.  
• Update mail/phone directories as needed. 
• Maintain Action Item Tracker from PEO LS Weekly Staff meetings and coordinate with 

Chief of Staff. 
• Assist with updates and revisions to PEO LS PPT Briefs as requested. 
• Develop and update the PEO LS Quarterly Scheduled PoPS Reviews and Quarterly 

Program Reviews for all Programs within the PEO LS Portfolio. 
 

4.3.8 Admin Officer 
 

• Coordinate with Admin Officer for supplies, helpdesk assistance and equipment repairs. 
• Coordinate with Admin Officer/Ops Manager to ensure the PEO LS Executive Front 

Office is manned at all times. 
 

4.4 Program Assistant Support 
 
The Contractor shall provide program assistant support to the M&HTV Program Office.  Program 
assistant support shall encompass Compliance Reviews, Travel Document Reviews, Meeting Scheduling 
and Meeting Minute Reviews with regards to the acquisition and procurement of all PM M&HTV 
programs, including Medium Tactical Vehicle Replacement (MTVR) vehicles as well as the acquisition 
and procurement of Logistics Vehicle System Replacement (LVSR) vehicles, and their associated 
subsystems. The Contractor shall provide the following support: 

 
4.4.1 Compliance Reviews 
 
The Contractor shall perform compliance reviews of official correspondence, procurement 
requests and acquisition documents in accordance with the requirements set forth in the 
following subsections: 
 

4.4.1.1 Document Compliance  
 

The Contractor shall review M&HTV program documentation to determine if it complies 
with the policy and guidance set forth in the following documents: 

 
• Marine Corps Systems Command acquisition and procurement policy,  
• Program Executive Officer, Land Systems acquisition and procurement policy; 

and  
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• M&HTV Program acquisition and procurement policies.   
 

The Contractor shall review M&HTV program documentation and identify formatting 
errors.  The Contractor shall identify document non-compliance(s) with identified 
policies.  The Contractor shall recommend additions, deletions and/or modifications to 
documents to correct policy non-conformance issues.  The Contractor shall use 
Microsoft Word Review Tools to identify recommended additions, deletions, or 
modifications to documents.   

 
4.4.1.2 Acquisition Document Compliance 

 
The Contractor shall perform compliance reviews of the following M&HTV acquisition 
documents: Acquisition Plans, Test and Evaluation Master Plans (TEMPs), System 
Engineering Management Plans (SEMPs), and Procurement Request (PRs).  The 
Contractor shall proofread acquisition documents and identify non-compliance with 
Federal Government, Office of Secretary of Defense (OSD), Department of the Navy 
(DON), Marine Corps Systems Command (MCSC) and PEO LS acquisition policies.  
The Contractor shall report non-conformances with listed policies to the acquisition 
document originator.  The Contractor shall recommend additions, deletions and/or 
modifications to acquisition document to correct policy non-conformance issues.  The 
Contractor shall use Microsoft Word Review Tools to identify recommended additions, 
deletions, or modifications to documents.  The Contractor shall complete document 
compliance reviews for the following acquisition documents: 

 
• ACAT I Program Effort Acquisition Plan  
• ACAT II Program Effort Acquisition Plan  
• ACAT III or IV Program Effort Acquisition Plan  
• Procurement Request (PR) Package  
• Systems Engineering Management Plan (SEMP) 
• Test and Evaluation Master Plan (TEMP) 

 
4.4.1.3 Travel Document Compliance  

 
The Contractor shall review M&HTV Program travel request and authorization 
documents in the DTS.  The Contractor shall determine and report each document’s 
compliance with JTR policy, DTS guidance/requirements, and MCSC/PEO-LS travel 
requirements.  The Contractor shall notify travelers when their documentation does not 
comply with any of these requirements.   
 
The Contractor shall review each travel voucher’s supporting documentation (e.g. 
receipts, airline tickets) and determine if the travel voucher is ready for approval and 
processing for payment. When non-compliance issues exist, the Contractor shall identify 
the required information and notify the traveler that submitted the travel voucher.   

 
4.4.2 Meeting Scheduling 

 
The Contractor shall coordinate meeting and conference room schedules for the M&HTV 
program office.  The Contractor shall coordinate conference room reservations for the M&HTV 
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Program.  The Contractor shall receive conference room reservation requests and determine if 
reservations requests can be accommodated within the conference rooms available to the 
M&HTV Program Office in the Quantico area.  The Contractor shall maintain the Conference 
Room schedule for M&HTV Program.  The Contractor shall work with M&HTV Program 
Manager’s designee to resolve meeting and conference room schedule conflicts.  When 
Conference Room reservations change, the Contractor shall notify the parties affected by the 
schedule change via e-mail communication and verbally (e.g. person to person, telephone or 
voice mail).  

 
4.4.3 Meeting Minute Reviews 
  
The Contractor shall review minutes of all project meetings attended.  The Contractor shall 
ensure the minutes include the names of attendees/positions, organizations, phone numbers, and 
addresses of all persons attending meetings.  The Contractor shall incorporate all Government 
comments into minutes and forward the minutes to PM M&HTV for distribution.  The 
Contractor shall not independently release or distribute meeting minutes unless directed in 
writing by the Government Contracting Officer’s Representative (COR) or Contracting Officer.   

 
4.5 Financial Program Analyst Support  
 

The Contractor shall provide financial program analyst support to the M&HTV Program Office.  The 
Contractor’s support shall encompass maintenance of the Tri-Annual Review database, and processing of 
budget execution and funding document generated under the direction and guidance of the M&HTV 
Financial Team. The Contractor shall provide the following support: 
 

4.5.1 Budget Execution Support 
 
The Contractor shall work with the M&HTV Financial Team to maintain, update, reconcile and 
resolve issues as they pertain to the execution and tracking of the M&HTV program spend plans. 
The Contractor shall process funding documents as required in support of procurement requests 
and other acquisition documents in accordance with the requirements set forth in the following 
subsections: 
 

4.5.1.1 Tri-Annual Review Compliance 
 
The Contractor shall review and research accounting transactions based upon Tri-Annual 
Review (TAR) reports for M&HTV programs as provided in the TAR SharePoint site 
and coordinate validation of Dormant Contracts with appropriate Contracting Officer, 
and other supporting entities.  The contractor shall research unliquidated obligations in 
accordance with DoDFMR Vol 3, Chapter 8 and take appropriate action on the Tri-
Annual Review reports, complete Command Confirmation Statements and submit a Final 
Tri-Annual Review Report with appropriate annotations. 
 
4.5.1.2 Funding Document Compliance 
 
The Contractor shall prepare funding documentation for the acquisition and procurement 
M&HTV program vehicles and their associated subsystems as set forth in the following 
documents: 
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• MCSC acquisition and procurement policy,  
• PEO LS Acquisition and Procurement Policy; and M&HTV Program acquisition 

and procurement policies.   
 
The Contractor shall review M&HTV program funding documentation and identify 
formatting errors.  The Contractor shall identify funding document non-compliance(s) 
with identified policies.  The Contractor shall recommend additions, deletions and/or 
modifications to funding documents to correct policy non-conformance issues.  The 
Contractor shall use Microsoft Word Review Tools to identify recommended additions, 
deletions, or modifications to documents. 
 

4.5.2 Budget Formulation. 
 
The Contractor shall assist in the review of Budget Exhibits to include: ensuring 
narrative is complete, controls are accurate and all required forms are submitted 
correctly. 
 

4.5.3 Audit assistance 
 
The Contractor shall assist in gathering necessary data to support financial audits. 
 

4.5.4 Analytical assistance  
 
The Contractor shall be able to access financial systems to provide analytical support and 
analysis.  These systems include SABRS, NHS, PR-Builder - CHOOSE - WAWF and 
ReportNet. Provide financial analysis on phasing plans, program schedules, program 
management plans, weekly situation reports, monthly execution reports, PEO reviews, W 
reports and Integrated master schedules. 
 

4.6 Operations Management Support 
 
The Contractor shall provide Office Operations Management support to the M&HTV Program Office.  
Office Operations Management support shall encompass the Marine Corps Administrative Tasking 
System (MCATS) Task Management, Naval Messaging, Equipment Receipt and Tracking, Acquisition 
Documentation Preparation, and Business Rules and Process Improvement Coordination with regards to 
the acquisition and procurement of MTVR vehicles as well as the acquisition and procurement of LVSR 
vehicles, and their associated subsystems.  The Contractor shall provide the following support: 
 

4.6.1 MCATS Task Management 
 
The Contractor shall receive tasks assigned to the M&HTV Program via the MCATS.  The 
Contractor shall review MCATS tasks and recommend routing for each MCATS Task.  The 
Contractor shall track and coordinate the receipt of the responses to each routed MCATS Task.  
The Contractor shall consolidate the responses to each MCATS Task.  The Contractor shall 
submit the consolidated response to the Program Manager (or his designee) for final review and 
approval.  The Contractor shall enter the approved response into MCATS for completion of the 
task. 
 
4.6.2 Naval Messaging 
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From drafts provided by the M&HTV Program, the Contractor shall format Naval Messages in 
accordance with Department of Navy policy.  The Contactor shall process the formatted Naval 
Messages in accordance with the policy of PEO Land Systems for processing Naval Messages. 
 
4.6.3 Equipment Receipt and Tracking 
 
The Contractor shall receive and track office and ancillary program equipment as it is delivered 
to the M&HTV Program from the Marine Corps Systems Command supply system.  The 
Contractor shall ensure the equipment is properly catalogued on the Consolidated Memorandum 
Receipt (CMR).  For all equipment catalogued on the CMR, the Contractor shall ensure that 
same equipment is assigned to an individual member of the M&HTV Program and accordingly 
reflected on an Equipment Custody Record (ECR) and signed by that individual.  Conversely, 
should any office equipment under CMR catalogue require disposal, the Contractor shall receive 
the same, modify the individual ECR, modify the CMR, and submit the CMR to the M&HTV 
Program Manager (or his designee) for approval. 
 
4.6.4 Acquisition Documentation Preparation 
 
The Contractor shall assist the M&HTV Program with preparation of program management and 
system acquisition documentation required by the: 
 

• Federal Acquisition Regulations (FAR),  
• Defense Federal Acquisition Regulations Supplement (DFARS),  
• Department of Defense,  
• Department of the Navy,  
• Program Executive Officer Land Systems (PEO LS); and  
• Marine Corps Systems Command. 

 
This documentation includes:  
 

• project plans,  
• program plans, 
• procurement requests,  
• mission needs statements,  
• acquisition program plans,  
• acquisition program baselines,  
• operational requirement documents,  
• cost benefit analyses,  
• capital investment strategies/plans, and  
• other acquisition management process documentation.   

 
The Contractor shall assist with all elements of internal program reviews and approval, to include 
preparation of descriptions, justifications, presentations and supporting documentation.  The 
Contractor shall review and distribute briefing packages, brochures, handouts, and other 
information materials related to the documentation listed above through various mediums to 
include email, printed form, and posting on SharePoint. 
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4.6.5 Business Rules and Process Improvement Coordination 
 
The Contractor shall collect data, conduct analyses and develop alternate scenarios for business 
process improvements and business decision-making.  The Contractor shall provide business 
management analyses to determine the optimization of business processes in a dynamic 
environment of cross-functional, multi-program, multi-year, and multi-department 
interdependencies.  As a result, the Contractor shall draft and maintain an operating procedure 
standard.  In addition, the Contractor shall track and coordinate changes to the M&HTV Program 
organizational chart, telephone roster, and office spaces. 

 
4.7 Risk Management Support 

 
The Contractor shall provide Risk Management support to the M&HTV Program Office.  Risk 
Management support shall encompass developing and implementing risk management strategies, 
developing updates to the risk management plan, risk identification, risk mitigation, risk tracking and risk 
reporting. 
 

4.7.1 Developing Risk Management Strategies 
 
The Contractor shall recommend risk management strategies, policy options, processes, training, 
and assessments for fulfilling the M&HTV Program risk management responsibilities and 
obligations. This shall include developing guidelines for conducting, reviewing, and managing 
risks. The Contractor shall develop processes for risk-based decision making and related cost-
benefit and risk-reward. The Contractor shall champion the risk management strategic planning 
throughout the organization. 
 
4.7.2 Risk Management Plan Updates 
 
The Contractor shall develop and provide updates to the program Risk Management (RM) Plan.  
The RM Plan updates shall comply with the most recently approved DoD 5000 Risk 
Management Guide.  The Contractor shall determine the need for M&HTV RM Plan updates 
within 90 days after contract award and, if required, provide same 60 days henceforth. The 
Contractor shall request and consider input from M&HTV Program lead personnel to identify 
risks and define mitigation strategies. 
 
4.7.3 Risk Management Process Development 
 
The Contractor shall develop and provide updates to the program Risk Management (RM) 
Process.  The RM Process and subsequent updates shall comply with the most recently approved 
DoD 5000 Risk Management Guide.  The Contractor shall collect data, prepare analyses and 
develop alternate scenarios for risk management process improvements and risk-based decision-
making.  The Contractor shall provide risk management analyses to determine the optimization 
of systems.  The Contractor shall develop training scenarios and processes, and prepare reports 
and briefings to convey them to M&HTV management.  As a result, the Contractor shall draft 
and maintain an operating procedure standard.  The Contractor shall determine the need for 
M&HTV RM Process updates within 60 days after contract award and, if required, provide same 
90 days henceforth.  The Contractor shall request and consider input from M&HTV Program 
lead personnel to identify risks and define mitigation strategies.   
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4.7.4 Risk Identification and Mitigation 
 
The Contractor shall identify risks by cost, schedule and performance/technical parameters and 
recommend how the M&HTV Program will effectively mitigate these risks throughout the 
performance of the program.  The Contractor shall quantify risks with respect to the impact on 
achievement of program milestones, performance, technical parameters, schedule, and cost.  The 
Contractor shall identify risks and assign a priority for developing a recommended course of 
action.   Contractor shall classify risks as low, medium, or high.  The Contractor shall conduct 
risk mitigation planning for risks considered significant (those classified as medium or high). 
 
4.7.5 Risk Tracking and Reporting 
 
The Contractor shall coordinate efforts required to conduct monthly Risk Management Board 
(RMB) meetings.  The Contractor shall maintain a risk database and solicit changes to Program 
risks from the M&HTV Program Risk Management Coordinators (RMCs) on an ongoing basis.  
The Contractor shall classify new risks and assist with the development of mitigation plans for 
the RMC.  The Contractor shall brief significant risks at each monthly risk management meeting.  
The Contractor shall develop and provide the Program Risk assessments for the monthly RMB 
meetings.  In support of the quarterly PEO LS M&HTV Program Management Reviews (PMRs), 
the Contractor shall re-assess program risks and propose changes to the PM M&HTV PMR brief. 
The Contractor shall provide the status of approved mitigation actions for identified program 
risks to the RMB.  
 

4.8 Logistics Support 
 
The contractor shall provide support to Assistant PEO LS APEO LS ALPS and APEO LS ALPS staff: 
assist in the development of strategic logistics plans, review and provide comments and 
recommendations on program acquisition and logistics documents, supporting programs in preparation 
for Independent Logistics Assessments (ILA),   assessment of current program support activities and 
supportability initiatives, and  coordinating with the various PEO LS Program Management Offices 
(PMOs) to ensure proper logistics support planning is being accomplished. Other support requirements 
include providing a comprehensive business case analysis capability to support sound business analysis 
of logistics issues affecting investment/sustainment decisions, and developing and staffing associated 
acquisition and business documentation (e.g. LCSPs, LCCE, BCAs) as required, assisting with the 
approved Tactical Wheeled Vehicle (TWV) Fleet Management Plan implementation, including 
generation of PEO LS approved TWV metrics by processing data obtained from existing USMC or Navy 
data bases such as TFSMS, TLCM(OST) and VAMOSC to facilitate tactical and strategic portfolio 
management in support of a cost effective capability for the Marine Corps and representing APEO LS 
ALPS, on select boards, committees, teams, and working groups.  
 

• Review program logistics acquisition documentation and provide constructive and 
critical comments that enhance final products. 

• Participate in PMRs, represent APEO LS ALPS at program Supportability IPT (SIPT) 
meetings, Systems Engineering Technical reviews (SETR) and provide value added 
recommendations to address supportability and sustainment total life cycle management.  
(8 per year) 
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• Support Independent Logistics Assessments (ILAs), Pre-ILA Risk Assessments, as a 
product support SME; review documents, provide recommendations, identify 
deficiencies and provide mitigation plans to APEO LS ALPS. (8 per year) 

• Conduct special studies and provide summary report(s) as required by the APEO LS 
ALPS. (2 per year) 

• Provide administration and graphics support for presentations and briefing materials as 
requested by PEO LS ALPS & Staff. (12 per year) 

• Validate Logistics Requirements Funding Summaries (LRFSs), and cost estimates as 
required ensuring the ILS cost standards are used and identify any potential 
discrepancies with impact statements. (8 per year) 

• Coordinate updates and maintenance of Total Force Structure Management System 
(TFSMS) data items associated with PEO LS Portfolio programs. 

• Provide meeting minutes and miscellaneous administrative support as required by APEO 
LS ALPS. 

• Provide Conference room space for up to 25 participants, with additional conference call 
and video teleconferencing capability at the contractor’s facility. 

• Participate in LOGCOM, MCSC, HQMC, DASN and OSD level working groups and 
IPTs as requested, representing APEO LS ALPS. 

• Provide support for Manpower, Personnel and Training (MP&T) document reviews (e.g., 
MPTPs, Manpower Estimates and MERs). (8 per year)  

• Act as a representative at MP&T related IPTs, working groups and meetings. (4 per year) 
• Provide Enterprise Ground Equipment Management IPT and sub-working group 

representation for PEO LS ALPS as requested. (8 per year) 
• Conduct assessments of Business Case Analyses (BCAs) and provide comments on 

logistics impacts. (4 per year) 
• Participate in the preparation of new PEO LS policies and provide process flow charts as 

requested. (2 per year) 
• Participate in the update and publication of the Motor Transport Characteristics Manual. 

(1 per year) 
• Conduct updates and publications of the Motor Transportation Equipment Reference 

Booklet. (1 per year) 
• Participate in the update and maintenance of Marine Corps Publications Distribution 

System (MCPDS) data items associated with PEO LS Portfolio programs. (1 per year) 
• Participate in the update, maintenance, and data quality of Marine Corps Technical 

Publications data items associated with PEO LS Portfolio programs. (2 per year) 
 

4.9 Tactical Wheeled Vehicle Fleet Management Plan Support 
 

• Provide background material and facilitation of PEO LS Tactical Wheeled Vehicle 
Portfolio Management meetings, including preparation for, participation in, and post-
meeting administration of TWV FMP Meetings chaired by PEO LS per the approved 
PEO LS TWV Fleet Management Plan. This includes preparation of briefs to be used in 
facilitating expected quarterly meetings. (4 meetings per year) 

• The TWV Fleet Management Plan will be separately provided once approved by PEO 
LS.  Information concerning expected content of the plan will be provided if the TWV 
FMP is not approved before release of the RFP for this effort. 

• Prepare, maintain and update TWV fleet metrics in support of TWV FMP meetings and 
tasks, per the approved PEO LS TWV Fleet Management Plan. 
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• Provide updates to the TWV FMP as requested by PEO LS ALPS. 
 

4.10 Transportation Demonstration Support 
 

The TDSA is located at Marine Corps Base (MCB) Quantico and provides a full range of support 
activities including coordination for transportation of equipment, administrative support, a conference 
room, staging areas for equipment static displays, and dynamic demonstrations over the trails in and 
around the TDSA to include the Severe Off-Road Track (SORT) used for demonstrating and evaluating 
vehicles and vehicle technologies.  The TDSA falls under the operational responsibility of PEO LS and is 
maintained and operated by a team of Contractors for use by the Program Management Offices (PMOs) 
within PEO LS and MCSC to support the needs of the program offices by providing a secure government 
maintained facility for storage and accessibility of major end items of fielded systems, subsystems and 
the occasional storage of prototype systems as required by the program offices.  The TDSA provides the 
program offices with local access to representative equipment for conducting familiarity of the systems 
for engineering and logistical analysis.  Additionally, the TDSA provides facilities to conduct limited 
product demonstrations, independent assessments, and to host contractors for purposes of conducting 
market research of new products on behalf of the program offices. Critical facets of this product support 
include coordinating the on-site demonstration efforts and supporting operations at the TDSA for the 
PMOs, as well as tenant users, and other Marine Corps activities.  Ancillary requirements include 
maintaining accountability and coordinating the operational maintenance of stored Tactical Vehicles via 
GCSS MC and Equipment for the PMOs and the Garrison Mobile Equipment (GME) required for 
maintenance and operation of the TDSA.   
 

4.10.1 Readiness  
 

The Contractor shall be required to maintain the TDSA in a state of readiness that fully supports 
product demonstrations, independent assessments, and industry days with vendors.  In addition, 
the Contractor shall be responsible for the enforcement of all applicable Marine Corps Base 
(MCB) Quantico Security, Safety, Fire, Hazardous Material, and Environmental policies and 
regulations, as well as monitoring and maintaining access control of visitors to the TDSA.  The 
Contractor shall strictly adhere to the published TDSA standard operating procedures (SOP) 
while managing the TDSA. 
 

The Contractor shall provide continuous equipment management, logistics, operations support and on 
site liaison support for the PMOs.  The Contractor shall be required to organize, staff, and logistically 
manage and maintain On-Site TDSA Operations to fulfill this contract and will be responsible for the 
following: 

 
4.10.2 Daily Operations 
 

• Managing and maintaining the TDSA in a state of readiness to provide support to the 
various PMOs within PEO LS and MCSC;  

• Provide technical expertise of TDSA operations and maintenance and advise/recommend 
corrective actions for deficiencies identified within the TDSA;  

• Validate that employees assigned under this contract are trained in the safe operation and 
maintenance of vehicles and equipment;  

• Ensure that the employees assigned under this contract enforce the rules and regulations 
of the TDSA SOP for all operations conducted at the TDSA and that all personnel 
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(Government civilian/military and non-government personnel) using the courses and 
facilities are familiar with established safety and operational procedures and policies; 

• The Contractor shall be required to monitor all activities conducted at the TDSA. 
• Ensure proper Personal Protective Equipment (PPE) is used as required for all 

operations; 
• Maintains an accurate logbook accountability of fuel and propane consumption. 
• Ensure that the employees assigned under this contract are on-hand during normal 

working hours to accompany inspectors from MCSC, MCB Quantico and other Federal 
Agencies to maintain cognizance of any issues identified during inspections.   

• Maintains an updated TDSA Briefing and information brochure for use as required or 
requested.  

• Conducts all crane lifting or hoisting operations as required in support of TDSA 
Operations and offloading and loading/lift requirements for shipping and receiving 
equipment at the TDSA.  

• Provide storage as available for equipment in support of the PMOs as allowed by the 
Government. 

 
4.10.3 Support for Events 
 
The Contractor shall organize, staff, and logistically manage and support execution of events for 
the PMOs and other organizations within PEO LS and MCSC to include: 
  

• Training events on vehicles and equipment, technology demonstrations and assessments, 
and general use of the TDSA for meetings.  

• Determine the location to conduct demonstrations or requested support within the TDSA. 
• Evaluates support requests for use of the TDSA for safety issues and equipment 

requirements. 
• Evaluates Prototypes and identifies potential safety hazards prior and during 

demonstrations.  
• Operates all prototype vehicles and equipment for demonstrations conducted at the 

TDSA as required by the Government program office requesting the support. 
• Conducts TDSA Operations Briefs and safety briefs to all visitors utilizing the TDSA 

Facilities.  
 
4.10.4 Equipment/Vehicles 
 

• Submits all TDSA GME vehicles and equipment maintained as plant property to MCB 
Motor Transport Division for PMCS, repairs, inspection and load testing certifications. 

• Maintains accurate accountability of all vehicles and equipment assigned to maintain and 
operate the TDSA and provides updates as required to the Government TDSA Manager 
for any noted discrepancies. 

• Performs bi-monthly operations of all PM Expeditionary Power’s generators maintained 
at the TDSA and records the hour meter/deficiencies and provides a report to the PMO.   

• In coordination with the respective PMOs, coordinates the induction of all Tactical 
Wheeled Vehicles for repairs and preventive maintenance services with the Motor 
Transport Maintenance Section at The Basic School (TBS) via GCSS Marine Corps.  



M67854-14-D-0216 
 

Page 30 of 53 
 

 

• Dispatches all vehicles and equipment maintained at the TDSA prior to departing the 
TDSA intended for operating on and off MCB Quantico, and ensures escort vehicles or 
A-drivers are assigned as required.  

• Maintains accountability of all dispatching records and trip tickets for all GME Vehicles 
and Military Tactical Vehicles and equipment, in compliance with MCB Quantico 
Policies and Marine Corps orders. 
 

4.10.5 Required Licenses, Operational Qualifications and Training 
 
The Contractor shall be required to possess the ability to operate/ drive/demonstrate equipment 
aboard Marine Corps Base (MCB) Quantico to include GME Vehicles and Military Tactical 
Vehicles and Equipment.  The Government will provide testing for the contractor to obtain the 
appropriate license (s).   
 
The Contractor shall ensure one of the personnel assigned to the TDSA support possess a Class 
A Commercial Drivers License and current medical certificate and a second person assigned to 
the TDSA support possess a Class A or Class B Commercial Drivers License and current medical 
certificate in order to be qualified to operate and drive the vehicles required to operate and 
maintain the TDSA. 
 
The Contractor shall ensure that personnel assigned to the TDSA support possess or are able to 
obtain a valid OF-346 U.S Government Motor Vehicle and Equipment Operators Identification 
Card. The Contractor shall be required to operate the following equipment maintained at the 
TDSA: 
 

• All variants of JLTVs with trailers 
• All variants of HMMWVs with trailers 
• All variants of ITVs with trailers 
• All variants of MTVRs with trailers 
• All variants of LVSRs with trailers 
• ATVs 
• Commercial Vehicles up to 40 Ton Combinations Vehicles 
• All variants of MRAP and MATV Vehicles with trailers 
• All variants of wheeled and tracked earth moving equipment 
• All variants of material handling equipment 

 
The Contractor shall ensure all personnel assigned to the TDSA support complete all required 
training provided by the government to include:  
 

• Automatic Emergency Defibrillator (AED) training 
• First responder and First Aid training 
• Cardio Pulmonary Resuscitation (CPR) training 
• NREA annual Storm Water (SW) training 
• Dispatching training 
• Hazmat compatibility, storage  and accumulations 
• Information Awareness (IA) and any other required training 
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The Contractor shall obtain off-road driver’s training for the personnel assigned to the TDSA 
support.  The off-road driver’s training shall not exceed 5 days of training for the each individual 
assigned to work at the TDSA under this contract. 
 
4.10.6 Reports 
 
The Contractor shall submit reports and information as follows: 
 

• Monthly TDSA equipment inventory records to the Government TDSA Manager and the 
respective Responsible Officers who store vehicles and equipment at the TDSA and as 
requested. (CDRL will be provided) 

• Monthly status of mileage/hours of usage on all GME fleet managed equipment to the 
MCSC Facilities Officer. (CDRL will be provided) 

• Maintenance repair tickets to MCSC Facilities Manager for buildings and grounds 
located within the TDSA through VIPER via the PEO LS Operations Manager or the 
Administrative Assistant. 

• Monthly TDSA Hazardous Material usage report to the Marine Corps Base Quantico, 
Natural Resources and Environmental Administration Office. 

 
The Contractor shall ensure all personnel assigned to this contract report to the Government 
TDSA Manager all information associated with the TDSA to include: 
 

• Safety issues. 
• Security issues. 
• Facility Mechanical and Utility issues. 
• Equipment maintenance requirements and upgrades. 
• Equipment damage. 
• Storage and transfer of vehicles, subsystems, and equipment maintained by the 

respective PMOs or Responsible Officers. 
• Support requests for use of the TDSA. 
• Notice of after-hours and weekend activities/training scheduled to occur at the TDSA in 

advance of the scheduled event.  
• Notice of other contractors performing work on-site in support of the TDSA or in 

support of a PMO. 
 

4.11 GBAD-G/ATOR Support 
 
GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and fielded to 
Marine Corps Operating Forces within specific cost, schedule and performance parameters.  The 
G/ATOR program is an Acquisition Category (ACAT) 1C program.  The G/ATOR system is intended to 
be a single materiel solution for the Multi-Role Radar System (MRRS) and Ground Weapons Locating 
Radar (GWLR) requirements.  The GBAD Program provides cradle-to-grave support of the Marine 
Corps Ground Based Air Defense capability and focuses on defeating airborne threats with the Advanced 
Man-Portable Air Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to 
the USMC Low Altitude Air Defense (LAAD) Battalions.    
 
The SharePoint sites establish the framework to increase individual and team productivity within the 
PEO LS GBAD-G/ATOR environment thus providing the ability to collaborate and proactively interact 
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with data, discussions and task.  The Contractor shall provide the GBAD-G/ATOR programs with 
SharePoint knowledge management (KM) activities supporting PEO LS GBAD-G/ATOR to include data 
structure, data reorganization, and development of new applications such as new web parts within 
existing SharePoint portals, portal administration, pages, workflows, process management and 
improvement.   
 
Marine Corps Enterprise Network (MCEN) authorized tools such as SharePoint Developer shall be used 
for all improvements to the existing GBAD-G/ATOR SharePoint sites.  All MCEN SharePoint sites are 
accessible from both inside and outside the MCEN network with use of a Common Access Card (CAC).  
SharePoint Developer is a freeware program downloadable from www.microsoft.com.     
 

4.11.1 Daily Tasks 
 

The Contractor shall support the changing dynamics of the program office and maintain currency 
in the rules and regulations regarding collaborative environments and data sharing. The 
Contractor shall: 
 

• Develop sites, subsites and pages. 
• Develop workflows resident within SharePoint as well as Custom workflows using 

SharePoint Developer. 
• Maintain and monitor content and integrity of the GBAD-G/ATOR SharePoint sites. 
• Interface and coordinate with users supporting the GBAD-G/ATOR as needed to ensure 

consistency, functionality and applicability is maintained across the SharePoint sites.  
• Assist in coordinating the efforts of local administrators. 
• Train SharePoint fundamentals to users and local administrators in formal and informal 

situations (over the shoulder). 
 

4.11.2 Reports 
 
The Contractor shall provide a monthly report to the Acquisition Manager.  Monthly reports will 
be prepared in accordance with CDRL G001.  All deliverables will be delivered to GBAD-
G/ATOR PMO, PEO LS located at Quantico, Virginia.  

 
5. Contract Administrative Data 

 
5.1 Security Clearance 

 
To retain eligibility to perform tasks under paragraphs 4.1, 4.2, and 4.3, the contractor shall possess and 
maintain a SECRET clearance. (DD Form 254 will be provided) 
 

5.2 Proper Identification of Contractor Personnel 
 

Contractor’s including subcontractors at all tiers, shall provide for a clear distinction from Government 
personnel. Contractor employees shall not act, advertise, or presume to be Government employees, 
agents or representatives. Contractor employees are required to appropriately identify themselves as 
contractor employees at all times, including in telephone conversations, formal and informal written 
correspondence, paper and electronic; and in any other situations where their actions could be construed 
as acts of Government officials unless, in the judgment of the Government, no harm can come from 
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failing to identify themselves. Contractor employees shall be introduced as contractor personnel and 
display distinguishing visible identification at all times whether in conversations, meetings, and other 
forms of communication with Government personnel. 
 
Contractor personnel, while performing in a contractor capacity, shall refrain from using their retired or 
reserve component military rank or title in written or verbal communications associated with the 
contracts for which they provide services. 
 
The Contractor shall incorporate the substance of this requirement in all subcontracts awarded under this 
contract. 
 

5.3  Government Information Access 
 
Common Access Card and System Authorization Access Request 
 
Government issued Common Access Cards (CAC) will be issued to those who have a bona-fide 
requirement to access government information systems or multiple buildings per MARADMIN 098/10.  
Common Access Cards (CACs) will only be issued to those contractors supporting this contract that have 
been authorized by the COR.  To gain access, the contractor must complete a DD-Form 2875 “System 
Authorization Access Request (SAAR)” (MARADMIN 068/10) endorsed in Block 13 by the 
Government Team Lead prior to obtaining the COR’s signature. The contractor shall provide the DD-
Form 2875 to MARCORSYSCOM Security Office, which is available for processing the DD-Form 2875 
on Tuesday and Thursday from 0800 – 1100 and 1300 – 1500. 
 
After submission of DD-Form 2875, the contractor shall obtain a ctr@usmc.mil email account from 
Marine Corps Systems Command (MCSC). The contractor shall complete the Contractor Verification 
System (CVS) application within seven days after initiation of the application by the Trusted Agent. The 
contractor is required to use the ctr@usmc.mil email when completing the CVS application. The 
contractor shall proceed to the Marine Corps Base Defense Enrollment Eligibility Report System 
(DEERS) office in Quantico, Virginia to obtain a Common Access Card (CAC) within five business days 
following approval of the CVS application by the Trusted Agent. An appointment can also be scheduled 
through http://appointments.cac.navy.mil. Per MCSC security requirements, individual’s possessing a 
CAC card that resign or are terminated must immediately return the CAC to the COR. 
 

5.4 Marine Corps Systems Command (MARCORSYSCOM) Badges and Access to the TDSA 
and Hospital Point buildings, Quantico, Virginia 
 

Unescorted access to Government buildings requires a MARCORSYSCOM badge. To gain unescorted 
access, the contractor must complete a DD-Form 2875 endorsed in Block 13 by the Government Team 
Lead prior to obtaining the COR’s signature. The contractor shall provide the DD-Form 2875 to 
MARCORSYSCOM Security Office, which is available for processing the DD-Form 2875 on Tuesday 
and Thursday from 0800 – 1100 and 1300 – 1500. 
 

5.5 Secret Internet Protocol Router Network (SIPRNET) Access 
 
Classified access and SIPRNET accounts are based on an INDIVIDUAL's (not team) Need-to-Know. 
SIPRNET accounts are costly to establish and maintain. Only those contractors that actually require 
SIPRNET access should be processed for an account. SIPRNET accounts are disabled after a period of 
inactivity. In other than extraordinary circumstances, the COR will not endorse the paperwork required to 
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Support for APEO LS ALPS or Logistics MP&T 
efforts LOG Albany, GA 1 1 2 

Support for APEO LS ALPS or Logistics MP&T 
efforts LOG Detroit, MI 1 1 2 

Advanced Off-Road Drivers Training TDSA 
Carson City, 

NV 2 2 5 

      
   

 
 Travel is to be pre-approved by the COR or designate. 
 

6.1 General Reimbursement Guidance 
 

Travel will be reimbursed to provide adequate subsistence to cover authorized travel expenses 
incurred while on official government business. Travel expenses include transportation, lodging, 
per diem, incidentals such as baggage fees and parking.  Adequate subsistence means safe, clean 
lodging with a meals allowance. Some lodging establishments provide “little extras” travelers 
may desire such as room upgrades and amenities. These conveniences are not essential and are 
not included in the definition of adequate subsistence. A travel allowance is provided for official 
government business expenses only. Personal leisure travel expenses are not reimbursable. A 
contractor traveling on official government business is expected to exercise the same care in 
incurring expenses that a prudent person would exercise if traveling on personal business.  
Excess costs, circuitous routes, luxury accommodations, and delays or services unnecessary or 
unjustified in the performance of official government business are not reimbursable. The 
government will reimburse economy/coach-class transportation. The government will reimburse 
compact cars for rental car transportation. The government will reimburse economy lot parking. 
The government will not reimburse for valet parking. The government will reimburse for dry 
cleaning for travel that requires lodging for more than five working days. Per diem for travel will 
be reimbursed in accordance with the Federal Acquisition Regulation (FAR) Section 31.205-46 
and the JTR, Volume 2, DoD Civilian Personnel, Appendix A. Upon request by the Contracting 
Officer or COR, the contractor shall submit receipts for all expenses within five days of the 
request. The contractor shall make receipts available for review at any time during performance 
of the contract not withstanding FAR, DFAR or other regulations. 

 
6.2 Other than Economy/Coach-Class Accommodations 
 

Other than economy/coach-class accommodations may be authorized/approved due to medical 
reasons only if a competent medical authority certifies sufficient justification of a medical 
disability/special need exists and that the condition/special need necessitates (for a specific time 
period or on a permanent basis) the other than economy-/coach-class accommodations upgrade. 
For rental cars carrying three or more contractor travelers, larger vehicles may be authorized in 
advance. 

 
6.3 Conferences and Conference Fees 

 
The COR shall approve attendance at conferences and conference fees at or below the FAR 
Micro Purchase threshold prior to approval for travel. The PCO shall approve conference fees 
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above the FAR Micro Purchase threshold. A proportional per diem, according to the JTR will be 
applied for conference fees that entail refreshments and meals. 

 
7. Phase-in Transition Plan 

 
The services under this solicitation are vital to the Government and must be continued without 
interruption. The Offeror is required to submit a written narrative delineating a transition plan 
that ensures a smooth workplace changeover from an incumbent with no loss of service and 
minimal loss of corporate knowledge. The Offeror shall plan a 60-day phase-in period beginning 
at contract award. The plan should take into consideration the following elements as well as any 
additional elements deemed necessary by the Offeror: 
 

• Work Turnover 
• Quality Assurance 
• Training 
• Risk Mitigation Strategies 
• Data Transfer 

 
8. Government Furnished Equipment/Information 

 
PEO LS shall provide access to the contractor all files necessary to support LBM/SAM, LFM, 
M&HTV, TDSA, GBAD-G/ATOR and APEO LS ALPS. 
 
PEO LS will provide a copy of the approved TWV Fleet Management Plan upon approval by PEO 
LS. 
 
PEO LS will provide a copy of the approved TSDA Standard Operating Procedures (SOP). 

 
9. Contractor Furnished Equipment 

 
In support of Paragraph 4.10, the TDSA Support, the Contractor shall be responsible for providing 
the following IT Equipment and Personal Protective Equipment and shall ensure the equipment is 
maintained, serviceable and functional throughout the period of performance of the contract. 
 

• Laptop computer and internet air card  
• NEXTEL enabled communication cell phones with push to-talk capability.  The cell phone 

service shall provide uninterrupted communications capability in and around the TDSA. 
• Steel toe work boots and general work attire to include cold weather clothing, which will be 

refreshed with new issue items on an annual basis and/or upon the assignment of new 
personnel to this contract.   

 
10. Deliverables 

 
10.1  Contract Data Requirements List (CDRL) 

 
All written deliverables shall be submitted in electronic format specified and scheduled through the use 
of the Contract Data Requirements List (CDRL), DD Form 1423-1 identified in Section J, Exhibit A. 
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The Exhibit Line Item Number (ELIN) prefixes identify the deliverables to which each data item 
applies as follows:  
 
A = Admin/Management Support 
G= GBAD/GATOR Support 
L = Logistics Support 
T = TDSA Support 
W=Tactical Wheeled Vehicle Fleet Support 
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Section D - Packaging and Marking 
 
PACKAGING AND MARKING 
All Deliverables shall be packaged and marked in accordance with best commercial practices.  
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
0003  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
1001  Destination  Government  Destination  Government  
1002  Destination  Government  Destination  Government  
1003  Destination  Government  Destination  Government  
2001  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
2003  Destination  Government  Destination  Government  
3001  Destination  Government  Destination  Government  
3002  Destination  Government  Destination  Government  
3003  Destination  Government  Destination  Government  
4001  Destination  Government  Destination  Government  
4002  Destination  Government  Destination  Government  
4003  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
0002  POP 25-AUG-2014 TO 

27-SEP-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  N/A 

FOB:  Destination  
  

          
0004  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
1001  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
1002  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  N/A 

FOB:  Destination  
  

          
1003  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  N/A 

FOB:  Destination  
  

          
2001  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
2002  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  N/A 

FOB:  Destination  
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2003  POP 01-JUL-2016 TO 
30-JUN-2017  

N/A  COMMANDER MCSC 
ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
3001  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
3002  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  N/A 

FOB:  Destination  
  

          
3003  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
4001  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
4002  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  N/A 

FOB:  Destination  
  

          
4003  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data 
 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.232-18     AVAILABILITY OF FUNDS (APR 1984) 
 
Funds are not presently available for this contract. The Government's obligation under this contract is contingent 
upon the availability of appropriated funds from which payment for contract purposes can be made. No legal liability 
on the part of the Government for any payment may arise until funds are made available to the Contracting Officer 
for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by the 
Contracting Officer. 
 
(End of clause) 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
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(1) Document type. The Contractor shall use the following document type(s). 
 
2-in-1 
 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Quantico, VA 
                                               
(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    See Schedule 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
Gierber.alex@usmc mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
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Scott Trauernicht at 703-432-4270 or scott.trauemicht@usmc mil 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section H - Special Contract Requirements 
 
SPECIAL CONTRACT REQUIREMENTS 
H.1 Contracting Officer’s Representative (COR) 
 
The Contracting Officer has designated a Contracting Officer’s Representative in accordance with 
DFARS 201.602-2 (2). The COR is not authorized to negotiate changes, direct the contractor, or obligate 
the Government. 
 
The COR for this contract is: 
Alex Gierber, PEO LS 
2200 Lester Street 
Quantico, VA 22134 
Alex.gierber@usmc.mil 
703-432-5113 
 
All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR 
is responsible for tracking and acceptance. 
 
H.2 Identification of Contractor Employees 
 
Contractor employees shall identify themselves as contractor personnel by introducing themselves or 
being introduced as contractor personnel and displaying distinguishing badges or other visible 
identification for meetings with Government personnel. In addition contractor personnel shall 
appropriately identify themselves as contractor employees in telephone conversations and in formal and 
informal written correspondence. 
 
H.3 Organizational Conflict of Interest (OCI) 
 
To the extent that the work under this contract requires access to proprietary, business confidential, or 
financial data of other companies, and as long as these data remain proprietary or confidential, the 
Contractor shall protect the data from unauthorized use and disclosure and agrees not to use it to compete 
with those other companies. 
 
(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other 
persons, a person is unable or potentially unable to render impartial assistance or advice to the 
government, or the person’s objectivity in performing the contract work is or might be otherwise 
impaired, or a person has an unfair competitive advantage. “Person” as used herein includes corporations, 
partnerships, joint ventures, and other business enterprises. 
 
(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth 
in the contract, the contractor does not have any organizational conflict of interest(s) as defined in 
paragraph (a). 
 
(c) It is recognized that the effort to be performed by the Contractor under this contract may create a 
potential organizational conflict of interest on the instant contract or on a future acquisition. In order to 
avoid potential conflict of interest, and at the same time to avoid prejudicing the best interest of the 
government, the right of the contractor to participate in future procurement of equipment and/or services 
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that are the subject of any work under this contract shall be limited as described below in accordance 
with the requirements of FAR 9.5. 
 
(d)(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or 
result in disclosure to any party outside the government any information provided to the contract by the 
government during or as a result of performance of this contract. Such information includes, but is not 
limited to, information submitted to the government on confidential basis by other persons. Further, the 
prohibition against release of government provided information extends to cover such information 
whether or not in its original form, e.g., 
where the information has been included in contractor generated work or where it is discernible from 
materials incorporating or based upon such information. This prohibition shall not expire after a given 
period of time. 
 
(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result 
in disclosure or any party outside the government any information generated or derived during or as a 
result of performance of this contract. This prohibition shall expire after a period of three years after 
completion of performance of this contract. 
 
(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any 
affiliate of the contractor, any subcontractor, consultant, or employee of the contractor, any joint venture 
involving the contractor, any entity into or with which it may merge or affiliate, or any successor or 
assign of the contractor. 
 
The terms of paragraph (f) of the Special Contractor Requirement relating to notification shall apply to 
any release of information in contravention of this paragraph (d). 
 
(e) The contractor further agrees that during the performance of this contract and for a period of three 
years after completion of performance of this contract, the contractor, any affiliate of the contractor, any 
subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor, any 
entity into or with which it may subsequently merge or affiliate or any other successor or assign of the 
contractor, shall not furnish to the United States Government, either as a prime contractor or as a 
subcontractor, or as a consultant to a prime contractor or as a subcontractor, any system, component or 
services which is the subject of the work to be performed under this contract. This exclusion does not 
apply to any re-competition for those systems, components, or services on the basis of work statements 
growing out of the effort performed under this contract, from a source other than the contractor, 
subcontractor affiliate, or assign of either, during the course of performance of this contract or before the 
three year period following completion of this contract has lapsed, the contractor may, with the 
authorization of the cognizant contracting officer, participate in a subsequent procurement for the same 
system, component, or service. In other words, the contractor may be authorized to compete for 
procurement(s) for systems, components or services subsequent to an intervening procurement. 
 
(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of 
interest; it shall make immediate and full disclosure in writing to the contracting officer. The notification 
shall include a description of the actual or potential organizational conflict of interest, a description of 
the action, which the contractor has taken or proposes to take to avoid, mitigate, or neutralize the 
conflict, and any other relevant information that would assist the contracting officer in making a 
determination on this matter. Notwithstanding this notification, the government may terminate the 
contract for the convenience of the government if determined to be in the best interest of the government. 
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(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an 
organizational conflict of interest prior to the award of this contract or becomes, or should become aware 
of an organizational conflict or interest after award of this contract and does not make an immediate and 
full disclosure in writing to the contracting officer, the government may terminate this contract for 
default. 
 
(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this 
requirement, the government may terminate this contract by default. 
(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential 
organization conflict of interest shall be final and is not subject to the clause of this contract entitled 
"DISPUTES" (FAR 52.233.1). 
 
(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or 
selling to the United States Government its product lines in existence on the effective date of this 
contract; nor, shall this requirement preclude the contractor from participating in any research and 
development. Additionally, sale of catalog or standard commercial items are exempt from this 
requirement. 
 
(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to 
evaluate or advise the government concerning its own products or activities or those of a competitor in 
order to ensure proper safeguards exist to guarantee objectivity and to protect the government's interest. 
 
(l) The contractor shall include this requirement in subcontracts of any tier which involve access to 
information or situations/conditions covered by the preceding paragraphs, substituting "subcontractor" 
for "contactor" where appropriate. 
 
(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights 
and remedies provided by law or elsewhere included in this contract. 
 
(n) Compliance with this requirement is a material requirement of this contract. 
 
H.4 Contractor Support Public Trust Determinations 
 
Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are 
required to submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of 
DD Form 258 "Applicant Fingerprint Card" to the Command's Security Program office along with a 
personnel roster of submissions and an addressed Federal Express container addressed to OPM, 1137 
Branchton Road, Box 618, Boyers, PA 16018. 
 
The Contractor is responsible for determining when adjudications have been entered by reviewing the 
notification status of their respective personnel. Once this has been completed, the Contractor may 
request the issuance of the CAC using the Contract Verification System (CVS) procedures. However, if 
issues are discovered, the Department of the Navy, Central Adjudication Facility (DONCAF) will place a 
"No Determination Made" in the Joint Personnel Adjudication System (JPAS) and forward the 
investigation to the submitting office for the Government to adjudicate. 
 
H.5 Post Award Conference 
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Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended 
by the COR and contractor personnel to discuss performance requirements including: detailed WBS, 30-
day staffing plan, use of team members/subcontractors, security requirements, funding and management 
of funds, and quality control measures.  
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-2  Security Requirements  AUG 1996    
52.219-14  Limitations On Subcontracting  NOV 2011    
52.245-1  Government Property  APR 2012    
252.219-7011  Notification to Delay Performance  JUN 1998    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from Sept 2014 
through June 2019. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
(End of clause) 
 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $25,000, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $17M; 
 
(2) Any order for a combination of items in excess of total contract value; or 
 
(3) A series of orders from the same ordering office within ten (10) days that together call for quantities exceeding 
the limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within seven (7) 
days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the 
reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source. 
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(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the 
number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations 
or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after five years from date of award. 
 
(End of clause) 
 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in the 
contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary 
of Labor.  The option provision may be exercised more than once, but the total extension of performance hereunder 
shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the Contractor 
within 30 days. 
 
(End of clause) 
 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days  
before the contract expires. The preliminary notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five 
years. 
(End of clause) 
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52.219-18     NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS (JUN 2003) 
 
(a) Offers are solicited only from small business concerns expressly certified by the Small Business Administration 
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission of 
offer-- 
 
(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business plan; and 
 
(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any 
remedial action directed by the SBA. 
 
(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (a) of this 
clause. 
 
(c) ) Any award resulting from this solicitation will be made directly by the Contracting Officer to the successful 8(a) 
offeror selected through the evaluation criteria set forth in this solicitation. 
 
(d)(1) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing the 
contract, only end items manufactured or produced by small business concerns in the United States or its outlying 
areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract 
does not exceed $25,000, a small business concern may furnish the product of any domestic firm. This paragraph 
does not apply to construction or service contracts. 
 
(2) The   insert name of SBA's contractor      will notify the   insert name of contracting agency      Contracting 
Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part of its stock 
or other ownership interest to any other party. 
 
(End of clause) 
 
 
 
 
252.219-7009     SECTION 8(A) DIRECT AWARD (SEP 2007) 
 
(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant to the 
Partnership Agreement between the Small Business Administration (SBA) and the Department of Defense. 
Accordingly, the SBA, even if not identified in Section A of this contract, is the prime contractor and retains 
responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and for providing 
counseling and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district office is: 
 
 (To be completed by the Contracting Officer at the time of award)     
 
(b) The contracting office is responsible for administering the contract and for taking any action on behalf of the 
Government under the terms and conditions of the contract; provided that the contracting office shall give advance 
notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under the 
contract. The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The 
contracting office may assign contract administration functions to a contract administration office. 
 
(c) The 8(a) Contractor agrees that-- 
 
(1) It will notify the Contracting Officer, simultaneous with its notification to the SBA (as required by SBA's 8(a) 
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish 
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ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or 
control shall result in termination of the contract for convenience, unless the SBA waives the requirement for 
termination prior to the actual relinquishing of ownership and control; and 
 
(2) It will not subcontract the performance of any of the requirements of this contract without the prior written 
approval of the SBA and the Contracting Officer. 
 
(End of Clause) 
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Section J - List of Documents, Exhibits and Other Attachments 
 
LIST OF ATTACHMENTS 
Section J: List of Attachments and Exhibits 
 
Attachment 1: Quality Assurance Surveillance Plan (QASP) 
Attachment 2: Department of Defense Contract Security Classification Specification (DD 254) 
Attachment 3: Staffing Plan Matrix 
 
 
Exhibit A: Contract Data Requirement Lists (CDRLs) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001     $0.00  
 TDSA 

FFP 
Transportation Demonstration Support Area (TDSA) support shall be in 
accordance with the requirements stated in PWS Section 4.10. 
(BASE YEAR) 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  115,000 Each 
 TDSA 

FFP 
Transportation Demonstration Support Area (TDSA) support shall be in 
accordance with the requirements stated in PWS Section 4.10. 
(BASE YEAR) 
 
FOB: Destination 
MILSTRIP: M9545014RCF3E11 
PURCHASE REQUEST NUMBER: M9545014RCF3E11 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RCF3E110001AA 
 

 

                 
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AB  115,000 Each 
 TDSA 

FFP 
Transportation Demonstration Support Area (TDSA) support shall be in 
accordance with the requirements stated in PWS Section 4.10. 
(BASE YEAR) 
 
FOB: Destination 
MILSTRIP: M9545014RCC5G30 
PURCHASE REQUEST NUMBER: M9545014RCC5G30 
  

 

   
  
 
 NET AMT 
 
 ACRN AB 

CIN: M9545014RCC5G300001AB 
 

 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AC  89,931.04 Each 
 TDSA 

FFP 
Transportation Demonstration Support Area (TDSA) support shall be in 
accordance with the requirements stated in PWS Section 4.10. 
(BASE YEAR) 
 
FOB: Destination 
MILSTRIP: M9545014RCALG37 
PURCHASE REQUEST NUMBER: M9545014RCALG37 
  

   
  
 
 NET AMT 
 
 ACRN AC 

CIN: M9545014RCALG370001AC 
 

 

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003     NSP 
 CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  7,069 Each 
 ODCs/Travel (Not To Exceed) 

FFP 
(BASE YEAR) 
 
Travel is to be reimbursed in accordance with the Joint Federal Travel Regulation.  
See paragraph 6 of this PWS. 
FOB: Destination 
MILSTRIP: M9545014RCALG37 
PURCHASE REQUEST NUMBER: M9545014RCALG37 
  

   
  
 
 NET AMT 
 
 ACRN AC 

CIN: M9545014RCALG370004 
 

 
 

                

(b) (4)

(b) (4)
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
0001AA  Destination  Government  Destination  Government  
0001AB  Destination  Government  Destination  Government  
0001AC  Destination  Government  Destination  Government  
0003  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  N/A  N/A  N/A  N/A  
          
0001AA  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

          
0001AB  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0001AC  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003  N/A  N/A  N/A  N/A  
          
0004  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17411061A2A 252  67854   067443 2D M95450  
COST CODE: 4RCF3E1117LY  
AMOUNT:   
CIN M9545014RCF3E110001AA:   
  
AB: 17411061A2A 252  67854   067443 2D M95450  
COST CODE: 4RCC5G3017CH  
AMOUNT:   
CIN M9545014RCC5G300001AB:   
  
AC: 17411063B4D 251  67854   067443 2D M95450  
COST CODE: 4RCALG3715DN  
AMOUNT:   
CIN M9545014RCALG370001AC   
CIN M9545014RCALG370004   
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
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WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-IN-1 
 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
ACCEPT AT:  DESTINATION/DESTINATION 
2200 Lester Street 
Quantico, VA 22134-5050 
                                               
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC   M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC  N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC  N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
ruben.garza@usmc.mil  
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(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht – scott.trauernicht@usmc mil; (703) 432-4270 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001  353,221.20 Each 

 Support to the M&HTV Program Office. 

FFP 

In support for Porgram Assistant, Financial Program Analyst, Operations 
Management and Risk Management. In accordance with Sections 4.4, 4.5, 4.6 and 
4.7 stated in PWS. 

 

FOB: Destination 

MILSTRIP: M9545014RC35F56 

PURCHASE REQUEST NUMBER: M9545014RC35F56 

  

 

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545014RC35F560001 

 

 

 

                 

 

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003     NSP 

 CDLRs (Not Separately Priced) 

FFP 

See Section J, Exhibit A. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 

CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

0003  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

0001  POP 28-SEP-2014 TO 

30-JUN-2015  

N/A  COMMANDER MCSC 

ED CARROLL 

2200 LESTER STREET 

QUANTICO VA 22134-5050 

703-432-5340 

FOB:  Destination  

M67854  

          

0003  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 

AA: 17311095050 252  67854   067443 2D 505000  

COST CODE: 4RC35F56172A  

AMOUNT:   

CIN M9545014RC35F560001:   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

(b) (4)

(b) (4)
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of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-in-1 
 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
                                               
Quantico,VA. 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
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Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    See Schedule 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC                  N/A 
DCAA Auditor DoDAAC                 N/A 
Other DoDAAC(s)                 N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
Edward.carroll@usmc mil 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht at 703-432-4270 or scott.trauernicht@usmc.mil 
 
  
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section I - Contract Clauses  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.204-2  Security Requirements  AUG 1996    
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Section J - List of Documents, Exhibits and Other Attachments 

 

SECTION J 

LIST OF ATTACHMENTS 

Section J: List of Attachment and Exhibits 

Exhibit A: Contract Data Requirement Lists (CDRLs) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  243,134.28 Each 
 TWV Fleet Management Plan Support 

FFP 
SAll Tactical Wheeled Vehicle (TWV) Fleet Management Plan (FMP) Support 
shall be in accordance with the requirements stated in PWS Section 4.9. 
 
FOB: Destination 
MILSTRIP: M9545014RCDUG27 
PURCHASE REQUEST NUMBER: M9545014RCDUG27 
  

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RCDUG270001 
 

 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  32,368.80 Lot 
 Phase In Transition 

FFP 
The Contractor shall plan a 30 day phase-in period beginning at contract award 
FOB: Destination 
MILSTRIP: M9545014RCDUG27 
PURCHASE REQUEST NUMBER: M9545014RCDUG27 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RCDUG270002 
 

 

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003     NSP 
 CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
0003  N/A  N/A  N/A  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  COMMANDER MCSC 

THOMAS STEVENSON 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5108 
FOB:  Destination  

M67854  

          
0002  POP 27-AUG-2014 TO 

27-SEP-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17411061A2A 252  67854   067443 2D M95450  
COST CODE: 4RCDUG2717LS  
AMOUNT   
CIN M9545014RCDUG270001:   
CIN M9545014RCDUG270002   
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
(b) (4)

(b) (4)
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2-IN-1 
 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
ACCEPT AT:  DESTINATION/DESTINATION 
2200 Lester Street 
Quantico, VA 22134-5050 
                                               
 (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
 (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
thomas l.stevenson1@usmc mil  
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht – scott.trauernicht@usmc mil; (703) 432-4270 
 
 (2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each 
 To Support GBAD-G/ATOR 

FFP 
In support for GBAD-G/TOR, Sharepoint Developer Sr. Technical Document 
Specialist/Functional Analyst. In accordance with Section 4.11 stated in PWS. 
 
FOB: Destination 
MILSTRIP: M9545014RCCQG95 
PURCHASE REQUEST NUMBER: M9545014RCCQG95 
  

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RCCQG950001 
 

 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003     NSP 
 CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A. 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
 
    

                

(b) (4)

(b) (4)
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0003  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

          
0003  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17411061A2A 310  67854   067443 2D M95450  
COST CODE: 4RCCQG9517PR  
AMOUNT: $115,772.16  
CIN M9545014RCCQG950001: $115,772.16  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
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2-in-1 
 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Quantico,VA 
                                               
(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    See Schedule 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC                  N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
 
Sharleene.prieur@usmc mil 
 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
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Scott Trauernicht at 703-432-4270 or Scott.trauernicht@usmc.mil 
 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-2  Security Requirements  AUG 1996    
 





M67854-14-D-0216 

0001 

Page 2 of 10 

 

 

Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001  325,694.16 Each 

 Support for LBM and SAM, LFM and Admin. 

FFP 

In Support for Lead Business Manager (LBM), and Senior Acquisition Manager 
(SAM), Lead Financial Manger (LFM) and Administrative. In accordance with 
Sections 4.1, 4.2 and 4.3 stated in PWS. 

FOB: Destination 

MILSTRIP: M9545014RCGLG10 

PURCHASE REQUEST NUMBER: M9545014RCGLG10 

  

 

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545014RCGLG100001 

 

 

 

                 

 

 

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003     NSP 

 CDRLs ( Not Separately Priced) 

FFP 

See Section J, Exhibit A. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 

CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

0003  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

0001  POP 28-SEP-2014 TO 

30-JUN-2015  

N/A  COMMANDER MCSC 

ALEX GIERBER 

2200 LESTER STREET 

QUANTICO VA 22134 

703-432-5113 

FOB:  Destination  

M67854  

          

0003  POP 28-SEP-2014 TO 

30-JUN-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 

AA: 17411061A2A 251  67854   067443 2D M95450  

COST CODE: 4RCGLG1017RM  

AMOUNT:   

CIN M9545014RCGLG100001:   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

(b) (4)

(b) (4)
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of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-in-1 
 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Quantico, VA 
                                               
(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
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-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    See Schedule 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC                  N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
Alex.gierber@usmc mil  
 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht at 703-432-4270 or Scott.trauernicht@usmc.mil 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section I - Contract Clauses  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.204-2  Security Requirements  AUG 1996    
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Section J - List of Documents, Exhibits and Other Attachments 

 

SECTION J 

 

LIST OF ATTACHMENTS 

Section J: List of Attachment and Exhibits 

Exhibit A: Contract Data Requirement Lists (CDRLs) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  375,169.20 Each 
 Technical, Log and Operations Support 

FFP 
(BASE YEAR) 
 
All Technical, Logistics and Operations Support shall be in accordance with the 
requirements stated in PWS Section 4.8. 
 
FOB: Destination 
MILSTRIP: M9545014RCDUG27 
PURCHASE REQUEST NUMBER: M9545014RCDUG27 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RCDUG270001 
 

 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  32,368.80 Lot 
 Phase In Transition 

FFP 
The Contractor shall plan a 30 day Phase-In period beginning at contract award. 
FOB: Destination 
MILSTRIP: M9545014RCDUG27 
PURCHASE REQUEST NUMBER: M9545014RCDUG27 
  

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RCDUG270002 
 

 

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003     NSP 
 CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A. 
 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  8,150 Each 
 ODCs/Travel (Not To Exceed) 

FFP 
BASE YEAR) 
 
Travel is to be reimbursed in accordance with the Joint Federal Travel Regulation.  
See paragraph 6 of this PWS. 
 
FOB: Destination 
MILSTRIP: M9545014RCDUG27 
PURCHASE REQUEST NUMBER: M9545014RCDUG27 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RCDUG270004 
 

 
 

                

(b) (4)

(b) (4)
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
0003  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  COMMANDER MCSC 

THOMAS STEVENSON 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5108 
FOB:  Destination  

M67854  

          
0002  POP 27-AUG-2014 TO 

27-SEP-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003  N/A  N/A  N/A  N/A  
          
0004  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  COMMANDER MCSC 

THOMAS STEVENSON 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5108 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17411061A2A 252  67854   067443 2D M95450  
COST CODE: 4RCDUG2717LS  
AMOUNT:   
CIN M9545014RCDUG270001:   
CIN M9545014RCDUG270002:   
CIN M9545014RCDUG270004:   
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     

(b) (4)
(b) (4)
(b) (4)
(b) (4)
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(1) Document type. The Contractor shall use the following document type(s). 
 
2-IN-1  
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
ACCEPT AT:  DESTINATION/DESTINATION 
2200 Lester Street 
Quantico, VA 22134-5050 
                                               
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
thomas l.stevenson1@usmc mil  
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht – scott.trauernicht@usmc mil; (703-432-4270) 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-2  Security Requirements  AUG 1996    
 





M67854-14-D-0216 

0001 

Page 2 of 10 

 

 

Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001  325,694.16 Each 

 Support for LBM and SAM, LFM and Admin. 

FFP 

In Support for Lead Business Manager (LBM), and Senior Acquisition Manager 
(SAM), Lead Financial Manger (LFM) and Administrative. In accordance with 
Sections 4.1, 4.2 and 4.3 stated in PWS. 

FOB: Destination 

MILSTRIP: M9545014RCGLG10 

PURCHASE REQUEST NUMBER: M9545014RCGLG10 

  

 

   

  

 

 NET AMT  

 

 ACRN AA 

CIN: M9545014RCGLG100001 

 

  

 

                 

 

 

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003     NSP 

 CDRLs ( Not Separately Priced) 

FFP 

See Section J, Exhibit A. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 

CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

0003  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

0001  POP 28-SEP-2014 TO 

30-JUN-2015  

N/A  COMMANDER MCSC 

ALEX GIERBER 

2200 LESTER STREET 

QUANTICO VA 22134 

703-432-5113 

FOB:  Destination  

M67854  

          

0003  POP 28-SEP-2014 TO 

30-JUN-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 

AA: 17411061A2A 251  67854   067443 2D M95450  

COST CODE: 4RCGLG1017RM  

AMOUNT:   

CIN M9545014RCGLG100001:   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

(b) (4)

(b) (4)
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of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-in-1 
 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Quantico, VA 
                                               
(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
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-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    See Schedule 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC                  N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
Alex.gierber@usmc mil  
 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht at 703-432-4270 or Scott.trauernicht@usmc.mil 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section I - Contract Clauses  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.204-2  Security Requirements  AUG 1996    
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Section J - List of Documents, Exhibits and Other Attachments 

 

SECTION J 

 

LIST OF ATTACHMENTS 

Section J: List of Attachment and Exhibits 

Exhibit A: Contract Data Requirement Lists (CDRLs) 

 





Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  317,616.74 Each 
 M777A2 BCA Support 

FFP 
Program Manager for to Towed Artillery Systems conducted a Cost Benefit 
Analysis to determine the most reasonable facility to execute teh M777A2 overhaul 
program bsed on cost, schedule, scope, and quality. 
FOB: Destination 
MILSTRIP: M9545014RCCZP98 
PURCHASE REQUEST NUMBER: M9545014RCCZP98 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RCCZP980001 
 

 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002   Each 
 Travel (Not To Exceed) 

COST 

Travel is to be reimbursed in accordance with the Joint Federal Travel Regulation. 

FOB: Destination 

MILSTRIP: M9545014RCCZP98 

PURCHASE REQUEST NUMBER: M9545014RCCZP98 

 

 ESTIMATED COST 

 ACRN AA 
CIN: M9545014RCCZP980002 
 

 

   

(b) (4)

(b) (4)

(b) (4)

(b) (4)



Section C - Descriptions and Specifications 
 
SOW 

STATEMENT OF WORK (SOW) 
M777A2 Depot Business Case  
Analysis (BCA) Development 

 
1) Scope . Program Manager (PM) for Towed Artillery Systems conducted a Cost Benefit Analysis 

to determine the most reasonable facility to execute the M777A2 overhaul program based on 
cost, schedule, scope, and quality.  The study compared three facilities: (1) Commercial (BAE) 
Systems, (2) the Army’s Depot at Anniston, AL, and (3) the Marine Corps Systems Command 
Depot at Barstow, CA. For this effort, the Contractor shall prepare a Business Case Analysis (BCA) 
for the Lightweight 155mm (LW155) Depot Overhaul product support strategy to determine the best 
value solution for Overhaul Support. 
 

2) References  
DMWR 9-1025-215: Depot Maintenance Work Requirement for Top and Bottom Carriage 
used on Howitzer, Medium, Towed: 155-MM, M777 (1025-01-445-0991) and Howitzer, 
Medium, Towed: 155-MM, M777A2 (1025-99-463-7551) (EIC:3EU), dated 25 October 2012 
 

3) Period of Performance.  The period of performance for this contract is 12 months. 
 

4) Requirements 
a) Overhaul Options BCA.  The Contractor shall prepare a Business Case Analysis (BCA) for the 

M777A2 Overhaul Options.  The Contractor shall follow Navy guidance on BCA development and 
the DoD Product Support Business Case Analysis Guidebook April 2011.  In developing the BCA, the 
Contractor shall focus on three (3) alternative top level strategies for providing Depot Support to the 
LW155,   

(1) Existing dual Army/Marine Corps Depots Overhaul Strategy  
(2) OEM Contractor Depot Strategy  
(3)  Hybrid Government and Contractor Depot Strategy .   

The BCA shall be based on conducting overhaul of 40 M777A2 Howitzers per year in accordance 
with Ref A. Each strategy shall identify the total cost to perform this work. The cost of parts 
identified as mandatory replacement parts in accordance with Ref A need not be captured as these 
will be the same for all strategies. Part costs for any parts required in addition to the mandatory 
replacement parts shall be captured. 

b) The Overhaul Options BCA shall contain the following: 
(1) The relative cost versus benefits of different support strategies 
(2) The methods and rationale used to quantify benefits and costs 
(3) The impact and value of performance/cost/schedule/sustainment trade-offs 
(4) Data required to support and justify the Overhaul Support strategy 
(5) Sensitivity of the data to change 
(6) Analyses and classification of risks 
(7) A recommendation and summary of the implementation plan for proceeding with the best 

value alternative 
c) BCA Preparation. The Contractor shall directly interface with the LW155 Joint Program 

Management Office, LW155 service support providers, and LW155 contractors to obtain the 
necessary data for the BCA.  The contractor may utilize a Cost Benefit Analysis completed for this 
effort. 

 
 
 

d) Communication 
i) Start of Work Meeting. The contractor shall participate in a Start of Work meeting at Picatinny 



Arsenal, NJ within 15 days of award of this contract. The Start of Work meeting shall address as a 
minimum: 
(1) Review of the contract  
(2) Ground Rules for the BCA 
(3) Establish the Assumptions to be used during the BCA 
(4) Finalize a Project Schedule for completion of the BCA 
(5) Identify any Government documents required by the Contractor 

 
ii) Support. The Contractor shall provide support in meetings with the Office of the Deputy 

Assistant Secretary of the Army for Cost Analysis (ODASA-CE), Office of the Deputy Assistant 
Secretary of the Army for Integrated Logistics Support (ODASA-ILS), Office of the Deputy 
Assistant Secretary of the Navy for Acquisition and Logistics Management (ODASN-A&LM), 
Office of the Assistant Secretary of the Army for Acquisition, Logistics, Technology (OASA-
ALT), and Office of the Assistant Secretary of the Navy for Research, Development, Acquisition 
(OASN-RDA) in Arlington, VA. The Contractor shall address comments from the above 
organizations and incorporate their recommendations into the BCA as appropriate. The 
Contractor shall prepare a decision matrix to support BCA qualitative assessment. The 
Contractor shall prepare a Microsoft Project schedule for each of the alternatives to reinforce 
BCA requirements. 

 
e) Period of Performance.  The period of performance for this contract is 12 months 

 
f) Computer Equipment and Software.  If required, the Government will provide the Contractor with 

computer equipment and any necessary software.  The Contractor shall be fully capable of using the 
Automated Cost Estimating Integrated Tools (ACEIT) to develop models for LW155 Overhaul 
Options BCA. 
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1.1 Travel. The Contractor shall travel as required to attend Overhaul Options BCA planning and 
coordination meetings at Picatinny Arsenal, NJ, Washington, D.C., and Quantico, VA.  Additionally 
travel will be required to Aniston, AL, Barstow, CA and Hattiesburg, MS to interface with personnel at the 
Depot Overhaul locations. 

1.2 Contractor Manpower Reporting. The contractor shall report ALL contractor labor hours (including 
subcontractor labor hours) required for performance of services provided under this contract for the 
Project Manager for Towed Artillery Systems via a secure data collection site.  The contractor is 
required to completely fill in all required data fields using the following web address: 
http://www.ecmra.mil/, and then click on “Department of the Army CMRA” or the icon of the DoD 
organization that is receiving or benefitting from the contracted services. Reporting inputs will be for 
the labor executed during the period of performance during each Government fiscal year (FY), which 
runs October 1 through September 30.  While inputs may be reported any time during the FY, all data 
shall be reported no later than October 31 of each calendar year, beginning with 2013.  Contractors 
may direct questions to the help desk by clicking on “Send an email” which is located under the Help 
Resources ribbon on the right side of the login page of the applicable Service/Component’s CMR 
website. 
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 26-SEP-2014 TO 

25-SEP-2015  
N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 
SFAE-AMO-TAS,BUILDING 151 
PICATINNY ARSENAL NJ 07806-5000 
973-724-9663 
FOB:  Destination  

M95450  

          
0002  POP 26-SEP-2014 TO 

25-SEP-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M95450  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17411061A2A 251  67854   067443 2D M95450  
COST CODE: 4RCCZP9817LY  
AMOUNT:   
CIN M9545014RCCZP980001:   
CIN M9545014RCCZP980002:   
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
(b) (4)
(b) (4)
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2-IN-1 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
                                               
(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC                  N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
  
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
Jeremy.t.putman.civ@mail.mil 
 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Bobby Walcott at 703-432-4011 or bobby.walcott@usmc mil 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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The purpose of this modification is to change from M67854/PEOL to M67854/L155 under WAWF.in Section G.
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16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
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X

9A. AMENDMENT OF SOLICITATION NO.

25-Sep-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
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HARRY E. PALM, JR / CONTRACTING OFFICER

 Modification Control Number: collinsr142967



M67854-14-D-0216 
000701 

Page 2 of 3 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
 
 
The following have been modified:  
         
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-IN-1 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
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(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/L155 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/L155 
Service Acceptor (DoDAAC)  M67854/L155 
Accept at Other DoDAAC                  N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
  
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Jeremy.t.putman.civ@mail.mil 
 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Bobby Walcott at 703-432-4011 or bobby.walcott@usmc.mil 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  102,444 Lot 
 Decision Lens- License Renewal 

FFP 
Decision Lens shall provide a Decision Lens Web (DL3 - web based rich internet 
application) and Decision Lens Suite (desktop application) license package, group 
collaboration hardware, and a dedicated Client Decision Manager who shall 
provide product training, modeling support, and technical support for PEO Land 
Systems (PEO LS) and Marine Corps, with emphasis on the PEO LS portfolio of 
systems, any Economic Analysis (EA), or developmental activities involving 
bringing a program to its objective system for any of the programs that fall under 
PEO LS. PEO LS and/or Decision Lens will host a DL3 instance for any decision 
that PEO LS is accountable for and allow unlimited users to participate in the 
decision process. 
* Please Note this license renewal is for 1 year service.* 
 
FOB: Destination 
MILSTRIP: M9545015RCR4FS0 
PURCHASE REQUEST NUMBER: M9545015RCR4FS0 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545015RCR4FS00001 
 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
SOW 

Statement of Work 
For 

 
Decision Lens  

 
BACKGROUND  
 
Decision Lens shall provide a Decision Lens Web (DL3 - web based rich internet application) 
and Decision Lens Suite (desktop application) license package, group collaboration hardware, 
and a dedicated Client Decision Manager who shall provide product training, modeling support, 
and technical support for PEO Land Systems Marine Corps (PEO LS), with emphasis on the 
PEO LS portfolio of systems, any Economic Analysis (EA), or developmental activities 
involving bringing a program to its objective system for any of the programs that fall under PEO 
LS. PEO LS and/or Decision Lens will host a DL3 instance for any decision that PEO LS is 
accountable for and allow unlimited users to participate in the decision process. 
 
Specific Requirements 
 
The implementation services provide support for effectively utilizing DL3 such as decision 
modeling, information gathering, data input, decision meeting facilitation, and results reporting. 
Specifically they include: 
 

• Technical support and process advice by a Senior Client Decision Manager (SCDM) to 
the Client in designing and executing the application inputs; 

• SCDM development and review of inputs prepared to assure that the Client is optimally 
exploiting the technology; 

• Access to Decision Lens software for authorized users in clearly defined roles (e.g., 
system administrator, facilitator, voter, reviewer); 

• Trouble-shooting technical problems; and 
• Technical support as requested by the Client on decision assistance/meeting facilitation, 

decision process consulting, and decision results analysis provided. 
 
Decision Lens shall assists with the prioritization process by facilitating input from dozens of 
participant geographically dispersed across the country. The result has been a more transparent 
and credible prioritization process that enables the government to more clearly define the benefit 
a certain investment will have. 
 
 
Product  Description 
Decision Lens Web (DL3) DL3 is a web-based enterprise software 

application. DL3 includes geographically dispersed 
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voting and reviewing via the web, in addition to the 
same keypad compatibility used with DLS. 

Decision Lens Suite (DLS) DLS is a desktop application. Since DLS is a 
desktop application, the only architecture 
requirements are a personal computer with 
keyboard, mouse and monitor. 

Implementation Cases An implementation case consists of a decision 
solution use case or technical integration related 
support. 

Training Modules A training module consists of an audience-specific 
Decision Lens learning session. 

Collaboration Hardware Access to 45 RF Keypads and 2 USB Receivers 
 
 
Additionally, Decision Lens will provide PEO LS support focusing on any modification program 
in the PEO LS portfolio.   This would include the DL3 product as well as associated 
implementation and technical services in order to perform requirement prioritization and 
assessment to assist with analysis of alternatives, prototyping or any engineering change 
proposals/modifications that will increase system performance.   
Deployment: (DL3) 

- DL3 Tech support for Client Hosted – Instance Stand-up.   May require onsite visit in 
order to stand up the instance.  (Mainly depends on complexity of operating 
environment).  

- QA/QC testing & check list for DL3 configuration  
- Provide FAQ and/or Troubleshooting documentation  

 
 
PERIOD OF PERFORMANCE 
 
The delivery date is October 10, 2014 through Oct 9, 2015. 
 
 
TRAVEL 
 
No travel is required. 
 
 
 
OTHER INFOR 
 
 
Program Executive Officer  Land Systems  (PEO LS) is acquiring a 12 month  Decision Lens License 
("DL") through IPKeys via the Decision Lens License and Services Agreement executed by IPKeys and 
DL. The delivery date is 10 Oct 2014 for the duration of 1 year license service. IPKeys prime contract 
with PEO Land Systems base contract ends June 30th 2015.  Should IPKeys not be the successful offeror 
for the new successor contract with PEO Land Systems, and upon written request from the customer, 
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Decision Lens shall agree to a one-time right for the  assignment of the rights and obligations under the 
Master Subscription Agreement and this Order to the successful offeror  provided, however, that the 
successful offeror first agrees to be bound to the terms and conditions of this Agreement  and this Order 
as the Licensee, or such other agreement as Decision Lens may reasonably request.  All other terms and 
conditions of the Agreement shall remain unchanged.  Transfer of the license will allow PEO Land 
Systems to have continued access to the software through the end of the current license renewal term of  
October 10, 2015." 
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  10-OCT-2014  102,444  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-in-1 
  
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Quantic,VA. 
                                               
(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
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system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
Ruben.Garza@usmc.mil 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Bobby Walcott at 703-432-4011 or bobby.walcott@usmc mil 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17 4 1319 T4TH 251 67854 67443 2D C00250 USMC  
AMOUNT: $102,444.00  
CIN M9545015RCR4FS00001: $102,444.00  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 26-SEP-2014 TO 

25-SEP-2015  
N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 
SFAE-AMO-TAS,BUILDING 151 
PICATINNY ARSENAL NJ 07806-5000 
973-724-9663 
FOB:  Destination  

M95450  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 26-SEP-2014 TO 

30-JUN-2015  
N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 
SFAE-AMO-TAS,BUILDING 151 
PICATINNY ARSENAL NJ 07806-5000 
973-724-9663 
FOB:  Destination  

M95450  

  
 
The following Delivery Schedule item for CLIN 0002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 26-SEP-2014 TO 

25-SEP-2015  
N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 
SFAE-AMO-TAS,BUILDING 151 
PICATINNY ARSENAL NJ 07806-5000 
973-724-9663 
FOB:  Destination  

M95450  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 26-SEP-2014 TO 

30-JUN-2015  
N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 
SFAE-AMO-TAS,BUILDING 151 
PICATINNY ARSENAL NJ 07806-5000 
973-724-9663 
FOB:  Destination  

M95450  
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(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each 
 GBAD-G/ATOR Manager Acquisition 

FFP 
The contractor shall asisst the Acquisition Manager in the development, review, 
adjudication and data maanagement of all GBAD-G/ATOR documents. 
FOB: Destination 
MILSTRIP: M9545015RC44C33 
PURCHASE REQUEST NUMBER: M9545015RC44C33 
  

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545015RC44C330001 
 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
SOW 

Statement of Work 
For  

 
Ground Based Air Defense-Ground/Air Task Oriented Radar 

 
 
 
BACKGROUND 
 
GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and 
fielded to Marine Corps Operating Forces within specific cost, schedule and performance 
parameters.  The G/ATOR program is an Acquisition Category (ACAT) 1C program.  The 
G/ATOR system is intended to be a single materiel solution for the Multi-Role Radar System 
(MRRS) and Ground Weapons Locating Radar (GWLR) requirements.  The G/ATOR is post 
Milestone C and in the process of awarding a Low Rate Initial Production Contract as well as 
multiple contracting efforts focused on product improvements and cost reductions.  The GBAD 
Program provides cradle-to-grave support of the Marine Corps Ground Based Air Defense 
capability and focuses on defeating airborne threats with the Advanced Man-Portable Air 
Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the 
USMC Low Altitude Air Defense (LAAD) Battalions.  GBAD is currently in the sustainment 
phase.   
 
Specific requirements 
GBAD-G/ATOR Acquisition Management Support 
GBAD-G/ATOR Acquisition Manager develops and coordinates efforts on the part of the 
Program Manager Office (PMO) members ensuring effective program implementation and 
consistency with existing policies to include Department of Defense, Department of Navy, 
Marine Corps and Command.  The contractor shall assist the Acquisition Manager in the 
development, review, adjudication and data management of all GBAD-G/ATOR documents.  
The contractor shall assist with the management of all program data.  The repository for all 
GBAD-G/ATOR data will be hosted on the GBAD-G/ATOR SharePoint or alternate system if 
required.  Development and management of documentation will include the below items; 
however the list is not all inclusive. 
 

• project plans,  
• program plans, 
• procurement requests,  
• mission needs statements,  
• acquisition program plans,  
• acquisition program baselines,  
• operational requirement documents,  
• other acquisition management process documentation.   
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GBAD-G/ATOR CDRL Management 
The contractor shall assist in the receipting and distribution of all deliverables from prime 
contractors for GBAD-G/ATOR.  Upon receipt of deliverables, the contractor will post the 
deliverables to the GBAD-G/ATOR SharePoint Portal and route via a workflow to required 
personnel for review.  The contractor will assist in combining the responses for each deliverable 
and reporting them to contracting officer.  The process will require close coordination with other 
support contractors. 
 
Government Information Access 
Common Access Card is required. 
Marine Corps Systems Command (MARCORSYSCOM) Badges and Access to Hospital 
Point buildings, Quantico, Virginia 
Unescorted access to Government buildings requires a MARCORSYSCOM badge and will be 
required. 
Secret Internet Protocol Router Network (SIPRNET) Access 
SIPR access is required. 
Place of Performance, Period of Performance and Business Hours 
The Contractor’s primary place of performance shall either be at the Contractor’s site, telework 
site as agreed to below or Government facilities (when requested) located at Hospital Point, 
Quantico, Virginia.  The period of performance of this effort is eight (8)  months.  The contractor 
shall be available during core-working hours of 0900 through 1500, eastern daylight time, 
Monday through Friday. 
Telecommuting 
The government has no issue with telecommuting.  Situations that may be considered include 
tasks which can be completed by an individual rather than by collaboration; tasks that produce a 
defined product rather than support of a process; tasks that do not require face-to-face 
communication with others; and tasks that do not require access to classified material.  The 
government will not reimburse the contractor for costs related to establishing, equipping, and 
operating a home office that must be capable of processing voice and data communications and 
safeguarding and protecting government information. 
Travel 
At the time of this task order the Government does not foresee the need for Contractor to travel. 
Government Furnished Equipment/Information 
GBAD-G/ATOR will provide access to the contractor all files necessary to support this task. 
Contractor Furnished Equipment 
In support of this task order, the Contractor shall be responsible for providing the following IT 
Equipment and shall ensure the equipment is maintained, serviceable and functional throughout 
the period of performance of the contract. 

• Laptop computer and internet air card (for use when aboard government facility and 
not authorized to connect via government intranet) 

 
Deliverables 
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Contract Data Requirements List (CDRL) 
 
All written deliverables shall be submitted in electronic format specified and scheduled through 
the use of the Contract Data Requirements List (CDRL), DD Form 1423. 
 
The Exhibit Line Item Number (ELIN) prefixes identify the deliverables to which each data item 
applies as follows:  
 
G= GBAD/GATOR Support (combined SharePoint and Acquisition Management Support). 
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 30-OCT-2014 TO 

30-JUN-2015  
N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17411094650 251  67854   067443 2D 465000  
COST CODE: 5RC44C33171V  
AMOUNT   
CIN M9545015RC44C330001   
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
(b) (4)
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2-in-1 
 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Quantico, VA. 
                                               
 
 
 
 (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
Sharleene.Prieur@usmc.mil 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Bobby Walcott at 703-432-4011 or bobby.walcott@usmc mil 
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(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00001

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

05-Nov-2014

CODE

COMMANDER,  MARCORSYSCOM
ATTN:  RHODA COLL NS
2200 LESTER ST
QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC
ROBERT NAWY
245 GARRISONV LLE RD, STE 202
STAFFORD VA 22554-8909

FACILITY CODE5SBD0CODE

harrypalm@usmc milEMA L:703-432-3396TEL:

HARRY E. PALM, JR / CONTRACTING OFFICER

 Modification Control Number: collinsr15249
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to .  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0001  
                The pricing detail quantity has increased by from  to   
                The total cost of this line item has increased by  from  to   
 
 
 
        CLIN 0004  
                The pricing detail quantity has increased by  from 1  to   
                The total cost of this line item has increased by  from  to .  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)
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  POP 28-SEP-2014 TO 
30-JUN-2015  

N/A  COMMANDER MCSC 
ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
 



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this modification is to incoporate DFARS clause in the contract.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 6

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 23-Jan-2015

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216

10B. DATED  (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
Mutually agree upon betw een both parties.
D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00002

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

23-Jan-2015

CODE

COMMANDER,  MARCORSYSCOM
ATTN:  RHODA COLL NS
2200 LESTER ST
QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC
ROBERT NAWY
245 GARRISONV LLE RD, STE 202
STAFFORD VA 22554-8909

FACILITY CODE5SBD0CODE

harrypalm@usmc milEMA L:703-432-3396TEL:

HARRY E. PALM, JR / CONTRACTING OFFICER

 Modification Control Number: collinsr15947
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
         
252.204-7012  SAFEGUARDING OF UNCLASSIFIED CONTROLLED TECHNICAL INFORMATION (NOV 
2013) 
 
(a) Definitions. As used in this clause-- 
 
Adequate security means protective measures that are commensurate with the consequences and probability of loss, 
misuse, or unauthorized access to, or modification of information. 
 
Attribution information means information that identifies the Contractor, whether directly or indirectly, by the 
grouping of information that can be traced back to the Contractor (e.g., program description or facility locations). 
 
Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a 
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object, 
or the copying of information to unauthorized media may have occurred. 
 
Contractor information system means an information system belonging to, or operated by or for, the Contractor. 
 
Controlled technical information means technical information with military or space application that is subject to 
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination. 
Controlled technical information is to be marked with one of the distribution statements B-through-F, in accordance 
with DoD Instruction 5230.24, Distribution Statements on Technical Documents. The term does not include 
information that is lawfully publicly available without restrictions. 
 
Cyber incident means actions taken through the use of computer networks that result in an actual or potentially 
adverse effect on an information system and/or the information residing therein. 
 
Exfiltration means any unauthorized release of data from within an information system. This includes copying the 
data through covert network channels or the copying of data to unauthorized media. 
 
Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks, 
magnetic disks, large-scale integration memory chips, and printouts onto which information is recorded, stored, or 
printed within an information system. 
 
Technical information means technical data or computer software, as those terms are defined in the clause at 
DFARS 252.227-7013, Rights in Technical Data--Non Commercial Items, regardless of whether or not the  
clause is incorporated in this solicitation or contract. Examples of technical information include research and 
engineering data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, 
technical reports, technical orders, catalog-item identifications, data sets, studies and analyses and related  
information, and computer software executable code and source code. 
 
(b) Safeguarding requirements and procedures for unclassified controlled technical information. The Contractor 
shall provide adequate security to safeguard unclassified controlled technical information from compromise. To 
provide adequate security, the Contractor shall— 
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(1) Implement information systems security in its project, enterprise, or company-wide unclassified information 
technology system(s) that may have unclassified controlled technical information resident on or transiting through 
them. The information systems security program shall implement, at a minimum— 
 
(i) The specified National Institute of Standards and Technology (NIST) Special Publication (SP) 800-53 security 
controls identified in the following table; or 
 
(ii) If a NIST control is not implemented, the Contractor shall submit to the Contracting Officer a written 
explanation of how— 
 
(A) The required security control identified in the following table is not applicable; or 
 
(B) An alternative control or protective measure is used to achieve equivalent protection. 
 
(2) Apply other information systems security requirements when the Contractor reasonably determines that 
information systems security measures, in addition to those identified in paragraph (b)(1) of this  
clause, may be required to provide adequate security in a dynamic environment based on an assessed risk or 
vulnerability. 
 
Table 1--Minimum Security Controls for Safeguarding 
 
Minimum required security controls for unclassified controlled technical information requiring safeguarding in 
accordance with paragraph (d) of this clause. (A description of the security controls is in the NIST SP 800-53, 
``Security and Privacy Controls for Federal Information Systems and Organizations'' 
(http://csrc.nist.gov/publications/PubsSPs html).) 
 

Media 
Protection 
MP-4 
MP-6 
 

Identification 
and 
Authentication 
IA-2 
IA-4 
IA-5(1) 
 

Audit & 
Accountability 
AU-2 
AU-3 
AU-6(1) 
AU-7 
AU-8 
AU-9 

Physical and 
Environmental 
Protection 
PE-2 
PE-3 
PE-5 

System & 
Comm 
Protection 
SC-2 
SC-4 
SC-7 
SC-8(1) 
SC-13 
SC-15 
SC-28 
 

Incident 
Response 
IR-2 
IR-4 
IR-5 
IR-6 
 

Program 
Management 
PM-10 
 
 

Access 
Control 
AC-2 
AC-3(4) 
AC-4 
AC-6 
AC-7 
AC-11(1) 
AC-17(2) 
AC-18(1) 
AC-19 
AC-20(1) 
AC-20(2) 
AC-22 

Configuration 
Management 
CM-2 
CM-6 
CM-7 
CM-8 
 

System & 
Information 
Integrity 
SI-2 
SI-3 
SI-4 
 

Awareness 
& Training 
AT-2 

Contingency 
Planning 
CP-9 

Maintenance 
MA-4(6) 
MA-5 
MA-6 

Risk 
Assessment 
RA-5 
  

 
 
Legend: 
 
AC: Access Control 
AT: Awareness and Training MP: 
AU: Auditing and Accountability 
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CM: Configuration Management 
CP: Contingency Planning 
IA: Identification and Authentication 
IR: Incident Response 
MA: Maintenance 
MP: Media Protection 
PE: Physical & Environmental Protection 
PM: Program Management 
RA: Risk Assessment 
SC: System & Communications Protection 
SI: System & Information Integrity 
 
(c) Other requirements. This clause does not relieve the Contractor of the requirements specified by applicable 
statutes or other Federal and DoD safeguarding requirements for Controlled Unclassified  
Information as established by Executive Order 13556, as well as regulations and guidance established pursuant 
thereto. 
 
(d) Cyber incident and compromise reporting. 
 
(1) Reporting requirement. The Contractor shall report as much of the following information as can be obtained to 
the Department of Defense via (http://dibnet.dod.mil/) within 72 hours of discovery of any cyber incident, as 
described in paragraph (d)(2) of this clause, that affects unclassified controlled technical information resident on  
or transiting through the Contractor's unclassified information systems: 
 
(i) Data Universal Numbering System (DUNS). 
 
(ii) Contract numbers affected unless all contracts by the company are affected. 
 
(iii) Facility CAGE code if the location of the event is different than the prime Contractor location. 
 
(iv) Point of contact if different than the POC recorded in the System for Award Management (address, position, 
telephone, email). 
 
(v) Contracting Officer point of contact (address, position, telephone, email). 
 
(vi) Contract clearance level. 
 
(vii) Name of subcontractor and CAGE code if this was an incident on a subcontractor network. 
 
(viii) DoD programs, platforms or systems involved. 
 
(ix) Location(s) of compromise. 
 
(x) Date incident discovered. 
 
(xi) Type of compromise (e.g., unauthorized access, inadvertent release, other). 
 
(xii) Description of technical information compromised. 
 
(xiii) Any additional information relevant to the information compromise. 
 
(2) Reportable cyber incidents. Reportable cyber incidents include the following: 
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(i) A cyber incident involving possible exfiltration, manipulation, or other loss or compromise of any unclassified 
controlled technical information resident on or transiting through Contractor's, or its subcontractors', unclassified 
information systems. 
 
(ii) Any other activities not included in paragraph (d)(2)(i) of this clause that allow unauthorized access to the 
Contractor's unclassified information system on which unclassified controlled technical information is resident on or 
transiting. 
 
(3) Other reporting requirements. This reporting in no way abrogates the Contractor's responsibility for additional 
safeguarding and cyber incident reporting requirements pertaining to its unclassified information systems under 
other clauses that may apply to its contract, or as a result of other U.S. Government legislative and  
regulatory requirements that may apply (e.g., as cited in paragraph (c) of this clause). 
 
(4) Contractor actions to support DoD damage assessment. In response to the reported cyber incident, the Contractor 
shall— 
 
(i) Conduct further review of its unclassified network for evidence of compromise resulting from a cyber incident to 
include, but is not limited to, identifying compromised computers, servers, specific data and users accounts. This 
includes analyzing information systems that were part of the compromise, as well as other information systems on  
the network that were accessed as a result of the compromise; 
 
(ii) Review the data accessed during the cyber incident to identify specific unclassified controlled technical 
information associated with DoD programs, systems or contracts, including military programs, systems and 
technology; and 
 
(iii) Preserve and protect images of known affected information systems and all relevant monitoring/packet capture 
data for at least 90 days from the cyber incident to allow DoD to request information or decline interest. 
 
(5) DoD damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting Officer will 
request that the Contractor point of contact identified in the incident report at (d)(1) of this clause provide all of the 
damage assessment information gathered in accordance with paragraph (d)(4) of this clause. The Contractor shall 
comply with damage assessment information requests. The requirement to share files and images exists unless there 
are legal restrictions that limit a company's ability to share digital media. The Contractor shall inform the 
Contracting Officer of the source, nature, and prescription of such limitations and the authority responsible. 
 
(e) Protection of reported information. Except to the extent that such information is lawfully publicly available 
without restrictions, the Government will protect information reported or otherwise provided to DoD under this 
clause in accordance with applicable statutes, regulations, and policies. The Contractor shall identify and mark  
attribution information reported or otherwise provided to the DoD. The Government may use information, including 
attribution information and disclose it only to authorized persons for purposes and activities consistent with this 
clause. 
 
(f) Nothing in this clause limits the Government's ability to conduct law enforcement or counterintelligence 
activities, or other lawful activities in the interest of homeland security and national security. The results of the 
activities described in this clause may be used to support an investigation and prosecution of any person or  
entity, including those attempting to infiltrate or compromise information on a contractor information system in 
violation of any statute. 
 
(g) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (g), in all 
subcontracts, including subcontracts for commercial items. 
 
(End of clause) 
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(End of Summary of Changes)  
 



 

M9545014RCCZP98

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this modification is to: 1) move funding from CLIN 0002 to CLIN 0004   and 2) add CLIN 0004 for funding purposes under this
 Delivery Order.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 03-Mar-2015

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0007

10B. DATED  (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

25-Sep-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
Mutually agree upon both parties.
D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

27-Feb-2015

CODE

COMMANDER,  MARCORSYSCOM
ATTN:  RHODA COLL NS
2200 LESTER ST
QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC
DUANE FARMER
245 GARRISONV LLE RD, STE 202
STAFFORD VA 22554-8909

FACILITY CODE5SBD0CODE

harrypalm@usmc milEMA L:703-432-3396TEL:

HARRY E. PALM, JR / CONTRACTING OFFICER

 Modification Control Number: collinsr151202
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0002  
                The estimated/max cost has decreased by  from  to
                The total cost of this line item has decreased by  from  to
 
        CLIN 0004 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  29,160.66 Each 
 ODCs/Travel (Not To Exceed) 

FFP 
Travel to be reimbursed in accordance with Joint Federal Travel Regulation.See 
paragraph 6 of this PWS. 
FOB: Destination 
MILSTRIP: M9545014RCCZP98 
PURCHASE REQUEST NUMBER: M9545014RCCZP98 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RCCZP980004 
 

 

                  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 0004: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item has been added to CLIN 0004: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
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  POP 28-SEP-2014 TO 
30-JUN-2015  

N/A  SFAE-AMO-TAS 
JEREMY PUTMAN 
SFAE-AMO-TAS,BUILDING 151 
PICATINNY ARSENAL NJ 07806-5000 
973-724-9663 
FOB:  Destination  

M95450  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
CLIN 0002:  
          
        AA: 17411061A2A 251  67854   067443 2D M95450 4RCCZP9817LY (CIN M9545014RCCZP980002) was 
decreased by from  to
         
CLIN 0004: 
Funding on CLIN 0004 is initiated as follows:  
          
        ACRN: AA  
          
        CIN: M9545014RCCZP980004  
          
        Acctng Data: 17411061A2A 251  67854   067443 2D M95450  
          
        Increase:   
          
        Total:   
          
        Cost Code: 4RCCZP9817LY  
 
(End of Summary of Changes)  
 

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)



 

COMMANDER,  MARCORSYSCOM

ATTN:  RHODA COLLINS

2200 LESTER ST

QUANTICO VA 22134

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to exercise Option Year 1.  See follow ing pages.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 22-May-2015

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

52.217-8 - Option to Extend Services

D. OTHER (Specify type of modification and authority)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to .  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1001  
                The option status has changed from Option to Option Exercised.  
 
 
 
        CLIN 1002  
                The option status has changed from Option to Option Exercised.  
 
 
 
        CLIN 1003  
                The option status has changed from Option to Option Exercised.  
 
(End of Summary of Changes)  
 

(b) (4) (b) (4) (b) (4)
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001  438,601.28 Each 
EXERCISED 

OPTION 
Support Services for Program Executive 

FFP 

In accordance with Section C. 

FOB: Destination 

MILSTRIP: M9545015RCGLE79 

PURCHASE REQUEST NUMBER: M9545015RCGLE79 

  

 

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545015RCGLE791001 

 

 

                 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1003     NSP 
EXERCISED 

OPTION 
CDRLs 

 

See Section J, Exhibit A. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

SOW 

4.1 Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) Support 

 

The Government Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) leads the PEO 

LS team in coordinating efforts on the part of the PEO members, capturing findings and 

recommendations, and assisting with the overall implementation of a comprehensive program 

management agenda.  LBM/SAM support shall be coordinated based upon prioritized PEO-level 

initiatives as identified by the Government LBM/SAM.  The Contractor shall provide general research 

into acquisition strategies, documents, policy development for the respective areas of interest, analysis of 

PEO program execution and updates to the PEO and staff under this task.  The contractor shall be 

responsible for requirement milestone documentation reviews and coordination with key stakeholders; 

written plans and briefings.  LBM and SAM support shall assist the Government LBM/SAM in the above 

areas as well as the following: 

 

• Provide acquisition management to support PEO program objectives. 

• Review and identify program areas of risk using Earning Value Management (EVM) data. 

• Conduct Integrated Master Schedule analysis to determine PEO programs progress. 

• Conduct analysis for PEO programs to determine what Better Buying Initiatives can be applied to 

improve the program.  

• Develop PEO acquisition policy for dissemination.  

• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds, including 

Program Objective Memorandum (POM) support. 

• Conduct intensive analysis and evaluations of acquisition strategies submitted by PM Teams to 

ensure consistency with DoD and SECNAV 5000 and overall PEO objectives. 

• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 

 

4.2 Lead Financial Manager (LFM) Support 

 

The Government Lead Financial Manager (LFM) leads the PEO LS team in coordinating efforts on the 

part of the PEO members, capturing findings and recommendations, and assisting with the overall 

implementation of a comprehensive financial management agenda.  PEO programs are evaluated by the 

Government LFM on three financial benchmarks: 

 

1. Acquisition Program Baseline Agreement (APBA) Financial Performance indicates how 

well the PMs plan their programs and manage to the APBA of record.  The intent is to 

affect better program understanding and planning, associated technology, cost estimating, 

and cost risk mitigation.   

 

2. The Office of Secretary of Defense (OSD) Comptroller targets indicate how well the PMs 

meet the external financial targets established and provide a measure of progress for 

program accomplishment and systems acquisition.  The intent is to cause program office 

staff to be aware of fiscal performance guidelines when developing project plans.  

 

3. Obligation Phasing Plans are required to manage the day-to-day cash flow of funds within 

the program, PEO, MCSC, and Marine Corps.  The intent is to ensure funds are being 
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expended as projected by the PMs and provide recognition of potential program slips and 

future execution problems. 

 

 LFM Support shall assist the Government LFM in the above areas as well as the following: 

 

• Develop near and long-term financial process improvements and strategies from independent and 

team-developed decision support analysis. 

• Develop and apply analytical findings to coordinate between contractual and financial execution 

of programs. 

• Provide acquisition financial management to support PEO program objectives. 

• Develop PEO POM Campaign Planning Guidance and strategy. 

• Interpret financial data to recognize program risk. 

• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds. 

• Conduct intensive analysis and evaluations of budget, as well as other products and requirements 

submitted by PM Teams to ensure consistency within overall PEO objectives. 

• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 

• Prepare regular reports utilizing budget and execution data. 

 

4.3 Administrative Support 

 

The Contractor shall provide high level administrative support to the Program Executive Officer (PEO) 

and the Deputy, PEO Land Systems.  The contractor shall provide administrative support such as: active 

calendar management, initiating and monitoring all schedule/meeting requests and prioritizing these 

requests in concert with the PEO. The Contractor shall provide information in preparation of scheduled 

meetings, preparing official correspondence for the PEO and DPEO signature, arranging conference 

calls, preparing travel arrangements and assuring discreet handling of all business matters. The contractor 

shall have interpersonal skills, possess coordination experience, and be able to work well with all levels 

of internal management and staff, as well as outside clients and vendors.  The contractor shall provide the 

following support for the PEO and Deputy PEO: 

 

4.3.1 Official PEO LS Correspondences: 

 

• Follow Department of the Navy Correspondence Manual for all correspondences. 

• Application of Standard Subject Identification Codes (SSIC) 

• All correspondence will be assigned a tracking number, logged electronically into a 

Document tracking Log housed on the PEO LS Shared drive. 

• Log is updated, printed and placed in front of Binder with each new update. 

• Final copy of signed correspondence is saved on PEO LS shared drive using tracking 

number and distributed accordingly. 

 

4.3.2 Official Correspondences from DON, ASN RD&A, OSD, HQMC and other 

Services 

 

• Official Correspondences received from the offices noted are electronically saved in 

OFFICIAL DOCUMENTS Folder on the Shared Drive. 

 

4.3.3 Phone Coverage 
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• Handle all inquiries 

• Arrange "callbacks" in accordance with schedule availability. 

• Provide back-up materials for callbacks  

• Route calls elsewhere as needed 

 

4.3.4 Appointments/Meetings 

 

• Maintain calendar; prioritize events per PEO direction. 

• Fix commitments to maximize time efficiency.  Allow decision/desk time. 

• When PEO/DPEO chair meeting: 

− Prepare agenda in advance 

− Arrange meeting facilities 

− Act as recording secretary; prepare action minutes as requested. 

• Contact/coordinate with meeting participants to assure appropriate preparation is made. 

• Provide PEO with Daily/Weekly Read Ahead Binder with required briefs and 

information for current and upcoming weekly scheduled meetings. 

 

4.3.5 Visitors 

 

• Provide Calendar Request Form to ascertain; meeting purpose, bottom line up front, 

number of visitors attending, issues and desired outcome, and any meeting requirements 

such as VTC or teleconference needs.  

• Provide BIO’s, and required read ahead slides 24 hrs. prior to meeting. 

 

4.3.6 Travel 

 

• Arrange travel through Defense Travel System (DTS). 

• Prepare itinerary, orders, trip file.  

• Coordinate with visiting Command or location for parking, directions, etc. 

• Complete claims/voucher through DTS  

• Maintaining file of PEO/DPEO travel receipts, both electronically and hard copy as 

required by the Joint Travel Regulations (JTR) for 6 yr. 3 mo. 

• Assist admin staff of the Program Managers under the PEO with DTS issues. 

 

4.3.7 Data Management 

 

• Update and manage weekly reports 

• Maintain accurate PEO LS Turn Over binder.  

• Update mail/phone directories as needed. 

• Maintain Action Item Tracker from PEO LS Weekly Staff meetings and coordinate with 

Chief of Staff. 

• Assist with updates and revisions to PEO LS PPT Briefs as requested. 

• Develop and update the PEO LS Quarterly Scheduled PoPS Reviews and Quarterly 

Program Reviews for all Programs within the PEO LS Portfolio. 

 

4.3.8 Admin Officer 
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• Coordinate with Admin Officer for supplies, helpdesk assistance and equipment repairs. 

• Coordinate with Admin Officer/Ops Manager to ensure the PEO LS Executive Front 

Office is manned at all times. 
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

1001  Destination  Government  Destination  Government  

1003  Destination  Government  Destination  Government  



M67854-14-D-0216 

0010 

Page 8 of 10 

 

 

Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

1001  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  COMMANDER MCSC 

ALEX GIERBER 

2200 LESTER STREET 

QUANTICO VA 22134 

703-432-5113 

FOB:  Destination  

M67854  

          

1003  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 17511061A2A 251  67854   067443 2D M95450  

COST CODE: 5RCGLE7917RM  

AMOUNT   

CIN M9545015RCGLE791001:   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
(b) (4)
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2-in-1 

 

Quantico, VA 

                                                  

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0338 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854/PEOL 

Ship To Code    M67854/PEOL 

Ship From Code    M67854 

Mark For Code    M67854/PEOL 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)                 N/A 

Accept at Other DoDAAC                 N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

--------------------------------------------------------------------------------------------     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

Alex.gierber@usmc mil 

     

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

Bobby Walcott at 703-432-4011 or Bobby.walcott@usmc mil 

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001  162,821.12 Each 
EXERCISED 

OPTION 
Support Services For PEO LS 

FFP 

In accordance with Section C. 

 

 

FOB: Destination 

MILSTRIP: M9545015RC44C33 

PURCHASE REQUEST NUMBER: M9545015RC44C330003 

  

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545015RC44C331001 

 

 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

SOW 

GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and 

fielded to Marine Corps Operating Forces within specific cost, schedule and performance 

parameters.  The G/ATOR program is an Acquisition Category (ACAT) 1C program.  The 

G/ATOR system is intended to be a single materiel solution for the Multi-Role Radar System 

(MRRS) and Ground Weapons Locating Radar (GWLR) requirements.  The G/ATOR is post 

Milestone C and in the process of awarding a Low Rate Initial Production Contract as well as 

multiple contracting efforts focused on product improvements and cost reductions.  The GBAD 

Program provides cradle-to-grave support of the Marine Corps Ground Based Air Defense 

capability and focuses on defeating airborne threats with the Advanced Man-Portable Air 

Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the 

USMC Low Altitude Air Defense (LAAD) Battalions.  GBAD is currently in the sustainment 

phase.   

 

Specific requirements 

GBAD-G/ATOR Acquisition Management Support 

GBAD-G/ATOR Acquisition Manager develops and coordinates efforts on the part of the PMO 

members ensuring effective program implementation and consistency with existing policies to 

include Department of Defense, Department of Navy, Marine Corps and Command.  The 

contractor shall assist the Acquisition Manager in the development, review, adjudication and data 

management of all GBAD-G/ATOR documents.  The contractor shall assist with the 

management of all program data.  The repository for all GBAD-G/ATOR data shall be hosted on 

the GBAD-G/ATOR SharePoint or alternate system if required.  Development and management 

of documentation will include the below items; however the list is not all inclusive. 

 

• project plans,  

• program plans, 

• procurement requests,  

• mission needs statements,  

• acquisition program plans,  

• acquisition program baselines,  

• operational requirement documents,  

• other acquisition management process documentation.   

 

GBAD-G/ATOR CDRL Management 
 

The contractor shall assist in the receipt and distribution of all deliverables from prime 

contractors for GBAD-G/ATOR.  Upon receipt of deliverables, the contractor shall post the 

deliverables to the GBAD-G/ATOR SharePoint Portal and route via a workflow to required 

personnel for review.  The contractor shall assist in combining the responses for each deliverable 

and reporting them to contracting officer.  The process will require close coordination with other 

support contractors. 
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Government Information Access 

 

Common Access Card is required. 

Marine Corps Systems Command (MARCORSYSCOM) Badges and Access to Hospital 

Point buildings, Quantico, Virginia 

Unescorted access to Government buildings requires a MARCORSYSCOM badge and will be 

required. 

Secret Internet Protocol Router Network (SIPRNET) Access 

SIPR access is required and shall be in accordance with the Base Contract DD 254. 

Place of Performance, Period of Performance and Business Hours 

The primary place of performance shall either be at the Contractor’s site, alternative work site as 

agreed to below or Government facilities (when requested) located at Hospital Point, Quantico, 

Virginia.  The period of performance of this effort is 01 July 2015 to 30 June 2016.  The 

contractor shall be available during core-working hours of 0900 through 1500, local time, 

Monday through Friday. 

Alternative Work Site 

Tasks which can be completed by an individual rather than by collaboration; tasks that produce a 

defined product rather than support of a process; tasks that do not require face-to-face 

communication with others; and tasks that do not require access to classified material may be 

performed at an alternative work site (other than the contractor’s facility).  The government will 

not reimburse the contractor for costs related to establishing, equipping, and operating any 

alternative work site that must be capable of processing voice and data communications and 

safeguarding and protecting government information. 

Travel 

At the time of this task order the Government does not foresee the need for Contractor to travel. 

However, local routine travel to MCB Quantico is expected and shall not be separately 

reimbursed. 

Government Furnished Equipment/Information 

GBAD-G/ATOR shall provide access to the contractor all files necessary to support this task. 

Contractor Furnished Equipment 

In support of this task order, the Contractor shall be responsible for providing the following IT 

Equipment and ensuring the equipment is maintained, serviceable and functional throughout the 

period of performance of the contract. 

• Laptop computer and internet air card (for use when aboard government facility and 

not authorized to connect via government intranet) 
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

1001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

1001  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 

2200 LESTER STREET 

QUANTICO VA 22134 

703-432-5071 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 17411094650 251  67854   067443 2D 465000  

COST CODE: 5RC44C33171V  

AMOUNT:   

CIN M9545015RC44C331001: $162,821.12  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
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2-in-1 

     

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Quantico,VA 

                                               

    

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0338 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854/PEOL 

Ship To Code    M67854/PEOL 

Ship From Code    N/A 

Mark For Code    N/A 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC                  N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

-------------------------------------------------------------------------------------------- 

     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

Sharleene.Prieur@usmc.mil 

     

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

Bobby.walcott@usmc.mil 

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001  296,788.80 Each 
EXERCISED 

OPTION 
In Support  PEO LS Services 

FFP 

In accordance with Section C. 

 

 

FOB: Destination 

MILSTRIP: M9545015RC55805 

PURCHASE REQUEST NUMBER: M9545015RC55805 

  

 

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545015RC558051001 

 

 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

SOW 

 

1.0 Background: 

 

The contractor shall provide support to the Medium Heavy Tactical Vehicle (MHTV) Assistant Program 

Manager for Business (APM-B).  The APM-B leads the MHTV team in coordinating efforts on the part 

of the Program Management Office (PMO) members, capturing findings and recommendations, and 

assisting with the overall implementation of a comprehensive program management agenda.  APM - B 

support shall be coordinated based upon prioritized PMO-level initiatives as identified by the 

Government APM-B.  Under this task, the contractor shall provide general research into MHTV 

procurement strategies, program documents, procurement requests and procurement schedules, analysis 

of PMO program execution and updates to the program manager and staff.  The contractor shall be 

responsible for written plans and briefings regarding milestone documentation reviews and coordination 

with key stakeholders.   

 

2.0 Scope: 

 

The MHTV Program Manager seeks two full-time employees for Financial Program Analyst support to 

lead and facilitate the Government APM-B team in coordinating efforts on the part of the PMO members 

in the above areas as well as the following: 

 

• Conduct analysis and coordination at the interface between acquisition management and 

financial management in support of PMO program objectives 

• Interpret program procurement schedules as they relate to financial execution data to identify and 

report program risks. 

• Conduct program schedule analysis to forecast PMO progress with respect to financial execution 

goals. 

• Conduct review of PMO programs to determine what Better Buying Initiatives can be applied to 

improve the program.  

• Develop program-finance interface and program-contracts interface process improvements and 

strategies from independent and team-developed program evaluations. 

• Evaluate and make recommendations on cost/benefit of program initiatives, including Program 

Objective Memorandum (POM) support. 

• Develop and track schedules to award for procurement requests upon submission by project leads 

to ensure consistency with DoD and SECNAV 5000 and overall PMO objectives. 

• Prepare regular reports utilizing program schedules as well as budget and execution data to 

convey program progress to high-level personnel internal to the PMO. 

 

3.0 Place and Period Of Performance 

   

 The work will take place at the contractor’s facility. The period of performance is 08 July 2015 

to   30 June 2016. 

 

4.0 Travel  

 

 There is no travel required under this effort. 
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

1001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

1001  POP 08-JUL-2015 TO 

30-JUN-2016  

N/A  COMMANDER MCSC 

ED CARROLL 

2200 LESTER STREET 

QUANTICO VA 22134-5050 

703-432-5340 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 17511095097 251  67854   067443 2D 509700  

COST CODE: 5RC55805172E  

AMOUNT:   

CIN M9545015RC558051001   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
(b) (4)
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2-in-1 

     

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Quantico, VA 

                                                  

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0338 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854/PEOL 

Ship To Code    M67854/PEOL 

Ship From Code    M67854 

Mark For Code    M67854 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC                  N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

-------------------------------------------------------------------------------------------- 

     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

Edward.carroll@usmc mil 

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

Bobby.walcott@usmc.mil 

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 

 

 

 



 

COMMANDER,  MARCORSYSCOM

ATTN:  RHODA COLLINS

2200 LESTER ST

QUANTICO VA 22134
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10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of the parties - FAR 43.103

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0005  
                The unit price amount has decreased by from  to .  
                The total cost of this line item has decreased by  from  to   
 
 
 
        CLIN 1001  
                The CLIN description has changed from Labor Categories For Contract  Opt Yr #1 to Opt Yr #1.  
                The CLIN extended description has changed from Support Services for Program Executive Officer Land 
Systems.  See Page 10 for min/max order values of this contract. to Support Services for Program Executive Officer 
Land Systems.  OY #1 NTE $3,619,996.83..  
                The pricing detail quantity has increased by  from to   
                The cost constraint NTE has been added.  
                The total cost of this line item has increased by  from  to   
 
 
 
        CLIN 1003  
                The pricing detail quantity has increased by from to .  
                The total cost of this line item has increased by  from to   
 
 
 
        CLIN 2001  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by from  to .  
 
 
 
        CLIN 2003  
                The pricing detail quantity has increased by  from to   
                The total cost of this line item has increased by  from  to .  
 
 
 
        CLIN 3001  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by  from  to   
 
 
 

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)(b) (4)

(b) (4)(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4)
(b) (4) (b) (4)
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        CLIN 3003  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by  from  to   
 
 
 
        CLIN 4001  
                The pricing detail quantity has increased by from 2 to 3 .  
                The total cost of this line item has increased by  from  to   
 
 
 
        CLIN 4003  
                The pricing detail quantity has increased by  from to   
                The total cost of this line item has increased by  from  to   
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  N/A 

FOB:  Destination  
  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)
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  POP 01-JUL-2015 TO 
30-JUN-2016  

N/A  N/A 
FOB:  Destination  

  

  
 
The following Delivery Schedule item for CLIN 2001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 4001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 4003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001  478,041.60 Each 
EXERCISED 

OPTION 
Support Services For PEO LS 

FFP 

In accordance with Section C. 

 

FOB: Destination 

MILSTRIP: M9545015RCH4F73 

PURCHASE REQUEST NUMBER: M9545015RCH4F73 

  

 

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545015RCH4F731001 

 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

SOW 

4.4 Program Assistant Support 

 

The Contractor shall provide program assistant support to the M&HTV Program Office.  Program 

assistant support shall encompass Compliance Reviews, Travel Document Reviews, Meeting Scheduling 

and Meeting Minute Reviews with regards to the acquisition and procurement of all PM M&HTV 

programs, including Medium Tactical Vehicle Replacement (MTVR) vehicles as well as the acquisition 

and procurement of Logistics Vehicle System Replacement (LVSR) vehicles, and their associated 

subsystems. The Contractor shall provide the following support: 

 

4.4.1 Compliance Reviews 

 

The Contractor shall perform compliance reviews of official correspondence, procurement 

requests and acquisition documents in accordance with the requirements set forth in the 

following subsections: 

 

4.1.1.1 Document Compliance  

 

The Contractor shall review M&HTV program documentation to determine if it complies 

with the policy and guidance set forth in the following documents: 

 

• Marine Corps Systems Command acquisition and procurement policy,  

• Program Executive Officer, Land Systems acquisition and procurement policy; 

and  

• M&HTV Program acquisition and procurement policies.   

 

The Contractor shall review M&HTV program documentation and identify formatting 

errors.  The Contractor shall identify document non-compliance(s) with identified 

policies.  The Contractor shall recommend additions, deletions and/or modifications to 

documents to correct policy non-conformance issues.  The Contractor shall use 

Microsoft Word Review Tools to identify recommended additions, deletions, or 

modifications to documents.   

 

4.1.1.2 Acquisition Document Compliance 

 

The Contractor shall perform compliance reviews of the following M&HTV acquisition 

documents: Acquisition Plans, Test and Evaluation Master Plans (TEMPs), System 

Engineering Management Plans (SEMPs), and Procurement Request (PRs).  The 

Contractor shall proofread acquisition documents and identify non-compliance with 

Federal Government, Office of Secretary of Defense (OSD), Department of the Navy 

(DON), Marine Corps Systems Command (MCSC) and PEO LS acquisition policies.  

The Contractor shall report non-conformances with listed policies to the acquisition 

document originator.  The Contractor shall recommend additions, deletions and/or 

modifications to acquisition document to correct policy non-conformance issues.  The 

Contractor shall use Microsoft Word Review Tools to identify recommended additions, 

deletions, or modifications to documents.  The Contractor shall complete document 

compliance reviews for the following acquisition documents: 
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• ACAT I Program Effort Acquisition Plan  

• ACAT II Program Effort Acquisition Plan  

• ACAT III or IV Program Effort Acquisition Plan  

• Procurement Request (PR) Package  

• Systems Engineering Management Plan (SEMP) 

• Test and Evaluation Master Plan (TEMP) 

 

4.1.1.3 Travel Document Compliance  

 

The Contractor shall review M&HTV Program travel request and authorization 

documents in the DTS.  The Contractor shall determine and report each document’s 

compliance with JTR policy, DTS guidance/requirements, and MCSC/PEO-LS travel 

requirements.  The Contractor shall notify travelers when their documentation does not 

comply with any of these requirements.   

 

The Contractor shall review each travel voucher’s supporting documentation (e.g. 

receipts, airline tickets) and determine if the travel voucher is ready for approval and 

processing for payment. When non-compliance issues exist, the Contractor shall identify 

the required information and notify the traveler that submitted the travel voucher.   

 

4.1.2 Meeting Scheduling 

 

The Contractor shall coordinate meeting and conference room schedules for the M&HTV 

program office.  The Contractor shall coordinate conference room reservations for the M&HTV 

Program.  The Contractor shall receive conference room reservation requests and determine if 

reservations requests can be accommodated within the conference rooms available to the 

M&HTV Program Office in the Quantico area.  The Contractor shall maintain the Conference 

Room schedule for M&HTV Program.  The Contractor shall work with M&HTV Program 

Manager’s designee to resolve meeting and conference room schedule conflicts.  When 

Conference Room reservations change, the Contractor shall notify the parties affected by the 

schedule change via e-mail communication and verbally (e.g. person to person, telephone or 

voice mail).  

 

4.1.3 Meeting Minute Reviews 

  

The Contractor shall review minutes of all project meetings attended.  The Contractor shall 

ensure the minutes include the names of attendees/positions, organizations, phone numbers, and 

addresses of all persons attending meetings.  The Contractor shall incorporate all Government 

comments into minutes and forward the minutes to PM M&HTV for distribution.  The 

Contractor shall not independently release or distribute meeting minutes unless directed in 

writing by the Government Contracting Officer’s Representative (COR) or Contracting Officer.   

 

4.2 Financial Program Analyst Support  

 

The Contractor shall provide financial program analyst support to the M&HTV Program Office.  The 

Contractor’s support shall encompass maintenance of the Tri-Annual Review database, and processing of 
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budget execution and funding document generated under the direction and guidance of the M&HTV 

Financial Team. The Contractor shall provide the following support: 

 

4.2.1 Budget Execution Support 

 

The Contractor shall work with the M&HTV Financial Team to maintain, update, reconcile and 

resolve issues as they pertain to the execution and tracking of the M&HTV program spend plans. 

The Contractor shall process funding documents as required in support of procurement requests 

and other acquisition documents in accordance with the requirements set forth in the following 

subsections: 

 

4.2.1.1 Tri-Annual Review Compliance 

 

The Contractor shall review and research accounting transactions based upon Tri-Annual 

Review (TAR) reports for M&HTV programs as provided in the TAR SharePoint site 

and coordinate validation of Dormant Contracts with appropriate Contracting Officer, 

and other supporting entities.  The contractor shall research unliquidated obligations in 

accordance with DoDFMR Vol 3, Chapter 8 and take appropriate action on the Tri-

Annual Review reports, complete Command Confirmation Statements and submit a Final 

Tri-Annual Review Report with appropriate annotations. 

 

4.2.1.2 Funding Document Compliance 

 

The Contractor shall prepare funding documentation for the acquisition and procurement 

M&HTV program vehicles and their associated subsystems as set forth in the following 

documents: 

 

• MCSC acquisition and procurement policy,  

• PEO LS Acquisition and Procurement Policy; and M&HTV Program acquisition 

and procurement policies.   

 

The Contractor shall review M&HTV program funding documentation and identify 

formatting errors.  The Contractor shall identify funding document non-compliance(s) 

with identified policies.  The Contractor shall recommend additions, deletions and/or 

modifications to funding documents to correct policy non-conformance issues.  The 

Contractor shall use Microsoft Word Review Tools to identify recommended additions, 

deletions, or modifications to documents. 

 

4.2.2 Budget Formulation. 

 

The Contractor shall assist in the review of Budget Exhibits to include: ensuring 

narrative is complete, controls are accurate and all required forms are submitted 

correctly. 

 

4.2.3 Audit assistance 

 

The Contractor shall assist in gathering necessary data to support financial audits. 

 

4.2.4 Analytical assistance  
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The Contractor shall be able to access financial systems to provide analytical support and 

analysis.  These systems include SABRS, NHS, PR-Builder - CHOOSE - WAWF and 

ReportNet. Provide financial analysis on phasing plans, program schedules, program 

management plans, weekly situation reports, monthly execution reports, PEO reviews, W 

reports and Integrated master schedules. 

 

4.3 Operations Management Support 

 

The Contractor shall provide Office Operations Management support to the M&HTV Program Office.  

Office Operations Management support shall encompass the Marine Corps Administrative Tasking 

System (MCATS) Task Management, Naval Messaging, Equipment Receipt and Tracking, Acquisition 

Documentation Preparation, and Business Rules and Process Improvement Coordination with regards to 

the acquisition and procurement of MTVR vehicles as well as the acquisition and procurement of LVSR 

vehicles, and their associated subsystems.  The Contractor shall provide the following support: 

 

4.3.1 MCATS Task Management 

 

The Contractor shall receive tasks assigned to the M&HTV Program via the MCATS.  The 

Contractor shall review MCATS tasks and recommend routing for each MCATS Task.  The 

Contractor shall track and coordinate the receipt of the responses to each routed MCATS Task.  

The Contractor shall consolidate the responses to each MCATS Task.  The Contractor shall 

submit the consolidated response to the Program Manager (or his designee) for final review and 

approval.  The Contractor shall enter the approved response into MCATS for completion of the 

task. 

 

4.3.2 Naval Messaging 

 

From drafts provided by the M&HTV Program, the Contractor shall format Naval Messages in 

accordance with Department of Navy policy.  The Contactor shall process the formatted Naval 

Messages in accordance with the policy of PEO Land Systems for processing Naval Messages. 

 

4.3.3 Equipment Receipt and Tracking 

 

The Contractor shall receive and track office and ancillary program equipment as it is delivered 

to the M&HTV Program from the Marine Corps Systems Command supply system.  The 

Contractor shall ensure the equipment is properly catalogued on the Consolidated Memorandum 

Receipt (CMR).  For all equipment catalogued on the CMR, the Contractor shall ensure that 

same equipment is assigned to an individual member of the M&HTV Program and accordingly 

reflected on an Equipment Custody Record (ECR) and signed by that individual.  Conversely, 

should any office equipment under CMR catalogue require disposal, the Contractor shall receive 

the same, modify the individual ECR, modify the CMR, and submit the CMR to the M&HTV 

Program Manager (or his designee) for approval. 

 

4.3.4 Acquisition Documentation Preparation 

 

The Contractor shall assist the M&HTV Program with preparation of program management and 

system acquisition documentation required by the: 
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• Federal Acquisition Regulations (FAR),  

• Defense Federal Acquisition Regulations Supplement (DFARS),  

• Department of Defense,  

• Department of the Navy,  

• Program Executive Officer Land Systems (PEO LS); and  

• Marine Corps Systems Command. 

 

This documentation includes:  

 

• project plans,  

• program plans, 

• procurement requests,  

• mission needs statements,  

• acquisition program plans,  

• acquisition program baselines,  

• operational requirement documents,  

• cost benefit analyses,  

• capital investment strategies/plans, and  

• other acquisition management process documentation.   

 

The Contractor shall assist with all elements of internal program reviews and approval, to include 

preparation of descriptions, justifications, presentations and supporting documentation.  The 

Contractor shall review and distribute briefing packages, brochures, handouts, and other 

information materials related to the documentation listed above through various mediums to 

include email, printed form, and posting on SharePoint. 

 

4.3.5 Business Rules and Process Improvement Coordination 

 

The Contractor shall collect data, conduct analyses and develop alternate scenarios for business 

process improvements and business decision-making.  The Contractor shall provide business 

management analyses to determine the optimization of business processes in a dynamic 

environment of cross-functional, multi-program, multi-year, and multi-department 

interdependencies.  As a result, the Contractor shall draft and maintain an operating procedure 

standard.  In addition, the Contractor shall track and coordinate changes to the M&HTV Program 

organizational chart, telephone roster, and office spaces. 

 

4.4 Risk Management Support 

 

The Contractor shall provide Risk Management support to the M&HTV Program Office.  Risk 

Management support shall encompass developing and implementing risk management strategies, 

developing updates to the risk management plan, risk identification, risk mitigation, risk tracking and risk 

reporting. 

 

4.4.1 Developing Risk Management Strategies 

 

The Contractor shall recommend risk management strategies, policy options, processes, training, 

and assessments for fulfilling the M&HTV Program risk management responsibilities and 

obligations. This shall include developing guidelines for conducting, reviewing, and managing 
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risks. The Contractor shall develop processes for risk-based decision making and related cost-

benefit and risk-reward. The Contractor shall champion the risk management strategic planning 

throughout the organization. 

 

4.4.2 Risk Management Plan Updates 

 

The Contractor shall develop and provide updates to the program Risk Management (RM) Plan.  

The RM Plan updates shall comply with the most recently approved DoD 5000 Risk 

Management Guide.  The Contractor shall determine the need for M&HTV RM Plan updates 

within 90 days after contract award and, if required, provide same 60 days henceforth. The 

Contractor shall request and consider input from M&HTV Program lead personnel to identify 

risks and define mitigation strategies. 

 

4.4.3 Risk Management Process Development 

 

The Contractor shall develop and provide updates to the program Risk Management (RM) 

Process.  The RM Process and subsequent updates shall comply with the most recently approved 

DoD 5000 Risk Management Guide.  The Contractor shall collect data, prepare analyses and 

develop alternate scenarios for risk management process improvements and risk-based decision-

making.  The Contractor shall provide risk management analyses to determine the optimization 

of systems.  The Contractor shall develop training scenarios and processes, and prepare reports 

and briefings to convey them to M&HTV management.  As a result, the Contractor shall draft 

and maintain an operating procedure standard.  The Contractor shall determine the need for 

M&HTV RM Process updates within 60 days after contract award and, if required, provide same 

90 days henceforth.  The Contractor shall request and consider input from M&HTV Program 

lead personnel to identify risks and define mitigation strategies.   

 

4.4.4 Risk Identification and Mitigation 

 

The Contractor shall identify risks by cost, schedule and performance/technical parameters and 

recommend how the M&HTV Program will effectively mitigate these risks throughout the 

performance of the program.  The Contractor shall quantify risks with respect to the impact on 

achievement of program milestones, performance, technical parameters, schedule, and cost.  The 

Contractor shall identify risks and assign a priority for developing a recommended course of 

action.   Contractor shall classify risks as low, medium, or high.  The Contractor shall conduct 

risk mitigation planning for risks considered significant (those classified as medium or high). 

 

4.4.5 Risk Tracking and Reporting 

 

The Contractor shall coordinate efforts required to conduct monthly Risk Management Board 

(RMB) meetings.  The Contractor shall maintain a risk database and solicit changes to Program 

risks from the M&HTV Program Risk Management Coordinators (RMCs) on an ongoing basis.  

The Contractor shall classify new risks and assist with the development of mitigation plans for 

the RMC.  The Contractor shall brief significant risks at each monthly risk management meeting.  

The Contractor shall develop and provide the Program Risk assessments for the monthly RMB 

meetings.  In support of the quarterly PEO LS M&HTV Program Management Reviews (PMRs), 

the Contractor shall re-assess program risks and propose changes to the PM M&HTV PMR brief. 

The Contractor shall provide the status of approved mitigation actions for identified program 

risks to the RMB.  
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

1001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

1001  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  COMMANDER MCSC 

ED CARROLL 

2200 LESTER STREET 

QUANTICO VA 22134-5050 

703-432-5340 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 17511061A2A 251  67854   067443 2D M95450  

COST CODE: 5RCH4F7317LY  

AMOUNT:   

CIN M9545015RCH4F731001:   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 2-in-1 

(b) (4)
(b) (4)
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer.  Quantico,VA                                    

    

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0338 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854/PEOL 

Ship To Code    M67854-PEOL 

Ship From Code    M67854 

Mark For Code    M67854/PEOL 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC                  N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

--------------------------------------------------------------------------------------------     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

Edward.carroll@usmc mil 

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact.   

Bobby Walcott at 703-432-4011 or Bobby.walcott@usmc mil 

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause)  
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001   Each  $0.00  
EXERCISED 

OPTION 
Support Services For PEO LS 

 

In accordance with Section C. 

 

 

FOB: Destination 

MILSTRIP: M9545015RCF3J07 

PURCHASE REQUEST NUMBER: M9545015RCF3J07 

  

 

   

  

 

 NET AMT  

 

    

                 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001AA  211,040.64 Each 
EXERCISED 

OPTION 
For Funding Only 

FFP 

FOB: Destination 

MILSTRIP: M9545015RCF3J07 

PURCHASE REQUEST NUMBER: M9545015RCF3J07 

  

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545015RCF3J071001AA 

 

 

 

                 

 

 

 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001AB  88,547.20 Each 
EXERCISED 

OPTION 
For Funding Only 

FFP 

 

 

FOB: Destination 

MILSTRIP: M9545015RCALJ57 

PURCHASE REQUEST NUMBER: M9545015RCALJ57 

  

 

   

  

 

 NET AMT 

 

 ACRN AB 

CIN: M9545015RCALJ571001AB 

 

 

 

                 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001AC  131,234.88 Each 
EXERCISED 

OPTION 
For Funding Only 

FFP 

. 

 

FOB: Destination 

MILSTRIP: M9545015RCC5G88 

PURCHASE REQUEST NUMBER: M9545015RCC5G880002 

  

 

   

  

 

 NET AMT 

 

 ACRN AC 

CIN: M9545015RCC5G881001AC 

 

 

 

                 

 

 

 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1003  16,834 Lot 
EXERCISED 

OPTION 
ODCs/Travel (Not To Exceed) 

FFP 

Travel to be reimbursed in accordance with Joint Travel Regulation.(JTR). 

FOB: Destination 

MILSTRIP: M9545015RCALJ57 

PURCHASE REQUEST NUMBER: M9545015RCALJ57 

  

 

   

  

 

 NET AMT 

 

 ACRN AB 

CIN: M9545015RCALJ571003 

 

 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

SOW 

4.10Transportation Demonstration Support 

 

The TDSA is located at Marine Corps Base (MCB) Quantico and provides a full range of support 

activities including coordination for transportation of equipment, administrative support, a conference 

room, staging areas for equipment static displays, and dynamic demonstrations over the trails in and 

around the TDSA to include the Severe Off-Road Track (SORT) used for demonstrating and evaluating 

vehicles and vehicle technologies.  The TDSA falls under the operational responsibility of PEO LS and is 

maintained and operated by a team of Contractors for use by the Program Management Offices (PMOs) 

within PEO LS and MCSC to support the needs of the program offices by providing a secure government 

maintained facility for storage and accessibility of major end items of fielded systems, subsystems and 

the occasional storage of prototype systems as required by the program offices.  The TDSA provides the 

program offices with local access to representative equipment for conducting familiarity of the systems 

for engineering and logistical analysis.  Additionally, the TDSA provides facilities to conduct limited 

product demonstrations, independent assessments, and to host contractors for purposes of conducting 

market research of new products on behalf of the program offices. Critical facets of this product support 

include coordinating the on-site demonstration efforts and supporting operations at the TDSA for the 

PMOs, as well as tenant users, and other Marine Corps activities.  Ancillary requirements include 

maintaining accountability and coordinating the operational maintenance of stored Tactical Vehicles via 

GCSS MC and Equipment for the PMOs and the Garrison Mobile Equipment (GME) required for 

maintenance and operation of the TDSA.   

 

4.10.1 Readiness  
 

The Contractor shall be required to maintain the TDSA in a state of readiness that fully supports 

product demonstrations, independent assessments, and industry days with vendors.  In addition, 

the Contractor shall be responsible for the enforcement of all applicable Marine Corps Base 

(MCB) Quantico Security, Safety, Fire, Hazardous Material, and Environmental policies and 

regulations, as well as monitoring and maintaining access control of visitors to the TDSA.  The 

Contractor shall strictly adhere to the published TDSA standard operating procedures (SOP) 

while managing the TDSA. 

 

The Contractor shall provide continuous equipment management, logistics, operations support and on 

site liaison support for the PMOs.  The Contractor shall be required to organize, staff, and logistically 

manage and maintain On-Site TDSA Operations to fulfill this contract and will be responsible for the 

following: 

 

4.10.2 Daily Operations 
 

• Managing and maintaining the TDSA in a state of readiness to provide support to the 

various PMOs within PEO LS and MCSC;  

• Provide technical expertise of TDSA operations and maintenance and advise/recommend 

corrective actions for deficiencies identified within the TDSA;  

• Validate that employees assigned under this contract are trained in the safe operation and 

maintenance of vehicles and equipment;  

• Ensure that the employees assigned under this contract enforce the rules and regulations 

of the TDSA SOP for all operations conducted at the TDSA and that all personnel 
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(Government civilian/military and non-government personnel) using the courses and 

facilities are familiar with established safety and operational procedures and policies; 

• The Contractor shall be required to monitor all activities conducted at the TDSA. 

• Ensure proper Personal Protective Equipment (PPE) is used as required for all 

operations; 

• Maintains an accurate logbook accountability of fuel and propane consumption. 

• Ensure that the employees assigned under this contract are on-hand during normal 

working hours to accompany inspectors from MCSC, MCB Quantico and other Federal 

Agencies to maintain cognizance of any issues identified during inspections.   

• Maintains an updated TDSA Briefing and information brochure for use as required or 

requested.  

• Conducts all crane lifting or hoisting operations as required in support of TDSA 

Operations and offloading and loading/lift requirements for shipping and receiving 

equipment at the TDSA.  

• Provide storage as available for equipment in support of the PMOs as allowed by the 

Government. 

 

4.10.3 Support for Events 
 

The Contractor shall organize, staff, and logistically manage and support execution of events for 

the PMOs and other organizations within PEO LS and MCSC to include: 

  

• Training events on vehicles and equipment, technology demonstrations and assessments, 

and general use of the TDSA for meetings.  

• Determine the location to conduct demonstrations or requested support within the TDSA. 

• Evaluates support requests for use of the TDSA for safety issues and equipment 

requirements. 

• Evaluates Prototypes and identifies potential safety hazards prior and during 

demonstrations.  

• Operates all prototype vehicles and equipment for demonstrations conducted at the 

TDSA as required by the Government program office requesting the support. 

• Conducts TDSA Operations Briefs and safety briefs to all visitors utilizing the TDSA 

Facilities.  

 

4.10.4 Equipment/Vehicles 

 

• Submits all TDSA GME vehicles and equipment maintained as plant property to MCB 

Motor Transport Division for PMCS, repairs, inspection and load testing certifications. 

• Maintains accurate accountability of all vehicles and equipment assigned to maintain and 

operate the TDSA and provides updates as required to the Government TDSA Manager 

for any noted discrepancies. 

• Performs bi-monthly operations of all PM Expeditionary Power’s generators maintained 

at the TDSA and records the hour meter/deficiencies and provides a report to the PMO.   

• In coordination with the respective PMOs, coordinates the induction of all Tactical 

Wheeled Vehicles for repairs and preventive maintenance services with the Motor 

Transport Maintenance Section at The Basic School (TBS) via GCSS Marine Corps.  
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• Dispatches all vehicles and equipment maintained at the TDSA prior to departing the 

TDSA intended for operating on and off MCB Quantico, and ensures escort vehicles or 

A-drivers are assigned as required.  

• Maintains accountability of all dispatching records and trip tickets for all GME Vehicles 

and Military Tactical Vehicles and equipment, in compliance with MCB Quantico 

Policies and Marine Corps orders. 

 

4.10.5 Required Licenses, Operational Qualifications and Training 
 

The Contractor shall be required to possess the ability to operate/ drive/demonstrate equipment 

aboard Marine Corps Base (MCB) Quantico to include GME Vehicles and Military Tactical 

Vehicles and Equipment.  The Government will provide training needed to the Contractor for the 

appropriate license (s).   

 

The Contractor shall ensure one of the personnel assigned to the TDSA support possess a Class 

A Commercial Drivers License and current medical certificate and a second person assigned to 

the TDSA support possess a Class A or Class B Commercial Drivers License and current medical 

certificate in order to be qualified to operate and drive the vehicles required to operate and 

maintain the TDSA. 

 

The Contractor shall ensure that personnel assigned to the TDSA support possess or are able to 

obtain a valid OF-346 U.S Government Motor Vehicle and Equipment Operators Identification 

Card. The Contractor shall operate the following equipment maintained at the TDSA: 

 

• All variants of JLTVs with trailers 

• All variants of HMMWVs with trailers 

• All variants of ITVs with trailers 

• All variants of MTVRs with trailers 

• All variants of LVSRs with trailers 

• ATVs 

• Commercial Vehicles up to 40 Ton Combinations Vehicles 

• All variants of MRAP and MATV Vehicles with trailers 

• All variants of wheeled and tracked earth moving equipment 

• All variants of material handling equipment 

 

The Contractor shall ensure all personnel assigned to the TDSA support complete all required 

training provided by the government to include:  

 

• Automatic Emergency Defibrillator (AED) training 

• First responder and First Aid training 

• Cardio Pulmonary Resuscitation (CPR) training 

• NREA annual Storm Water (SW) training 

• Dispatching training 

• Hazmat compatibility, storage  and accumulations 

• Information Awareness (IA) and any other required training 
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The Contractor shall obtain off-road driver’s training for the personnel assigned to the TDSA 

support.  The off-road driver’s training shall not exceed 5 days of training for the each individual 

assigned to work at the TDSA under this contract. 

 

4.10.6 Reports 
 

The Contractor shall submit reports and information as follows: 

 

• Monthly TDSA equipment inventory records to the Government TDSA Manager and the 

respective Responsible Officers who store vehicles and equipment at the TDSA and as 

requested. (CDRL will be provided) 

• Monthly status of mileage/hours of usage on all GME fleet managed equipment to the 

MCSC Facilities Officer. (CDRL will be provided) 

• Maintenance repair tickets to MCSC Facilities Manager for buildings and grounds 

located within the TDSA through VIPER via the PEO LS Operations Manager or the 

Administrative Assistant. 

• Monthly TDSA Hazardous Material usage report to the Marine Corps Base Quantico, 

Natural Resources and Environmental Administration Office. 

 

The Contractor shall ensure all personnel assigned to this contract report to the Government 

TDSA Manager all information associated with the TDSA to include: 

 

• Safety issues. 

• Security issues. 

• Facility Mechanical and Utility issues. 

• Equipment maintenance requirements and upgrades. 

• Equipment damage. 

• Storage and transfer of vehicles, subsystems, and equipment maintained by the 

respective PMOs or Responsible Officers. 

• Support requests for use of the TDSA. 

• Notice of after-hours and weekend activities/training scheduled to occur at the TDSA in 

advance of the scheduled event.  

• Notice of other contractors performing work on-site in support of the TDSA or in 

support of a PMO. 
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

1001  Destination  Government  Destination  Government  

1001AA  Destination  Government  Destination  Government  

1001AB  Destination  Government  Destination  Government  

1001AC  Destination  Government  Destination  Government  

1003  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

1001  N/A  N/A  N/A  N/A  

          

1001AA  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 

2200 LESTER STREET 

QUANTICO VA 22134 

703-432-5124 

FOB:  Destination  

M67854  

          

1001AB  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

1001AC  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

1003  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 17511061A2A 251  67854   067443 2D M95450  

COST CODE: 5RCF3J0717LY  

AMOUNT:   

CIN M9545015RCF3J071001AA:   

  

AB: 17511061A2A 251  67854   067443 2D M95450  

COST CODE: 5RCALJ5715LX  

AMOUNT:   

CIN M9545015RCALJ571001AB:   

CIN M9545015RCALJ571003:   

  

AD: 17511061A2A 251  67854   067443 2D M95450  

COST CODE: 5RCC5G8817CH  

AMOUNT:   

CIN M9545015RCC5G881001AC:   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)
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WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

 

2-in-1 

 

 (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Quantico,VA 

                                              

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0338 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854/PEOL 

Ship To Code    M67854/PEOL 

Ship From Code    N/A 

Mark For Code    N/A 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC                  N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

--------------------------------------------------------------------------------------------     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

Ruben.garza@usmc mil 

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

Bobby.walcott@usmc.mil 
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(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 
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Section I - Contract Clauses  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.204-0002    LINE ITEM SPECIFIC:  SEQUENTIAL ACRN ORDER. (SEP 2009)  

 

The payment office shall make payment in sequential ACRN order within the line item, exhausting all funds in the 

previous ACRN before paying from the next ACRN using the following sequential order: Alpha/Alpha; 

Alpha/numeric; numeric/alpha; and numeric/numeric. 

 

(End of clause) 

 

 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to correct the ACRN in Section G and changing ACRN AD to AC.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 16-Jul-2015

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0014

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Jun-2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

16-Jul-2015

CODE

COMMANDER,  MARCORSYSCOM

ATTN:  RHODA COLLINS

2200 LESTER ST

QUANTICO VA 22134

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

IPKEYS TECHNOLOGIES LLC

ROBERT NAWY

245 GARRISONVILLE RD, STE 202

STAFFORD VA 22554-8909

FACILITY CODE5SBD0CODE

harry.palm@usmc.milEMAIL:703-432-3396TEL:

HARRY E. PALM, JR / CONTRACTING OFFICER

 Modification Control Number: collinsr152144



M67854-14-D-0216 

001401 

Page 2 of 2 

 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

(End of Summary of Changes)  

 



 

COMMANDER,  MARCORSYSCOM

ATTN:  RHODA COLLINS

2200 LESTER ST

QUANTICO VA 22134

M9545014RCCZP98

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to provide a no cost extension at no cost to the Government.  See follow ing pages.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 10-Jun-2015

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0007

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Sep-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

Mutual agreement of the parties and FAR 43.103(a)(3)

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

04

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

05-Jun-2015

CODE

MARCORSYSCOM CT028

ATTN:STACEY R. COOLICAN,

105 TECH PARKWAY

STAFFORD VA 22556

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE M67854

IPKEYS TECHNOLOGIES LLC

ROBERT NAWY

245 GARRISONVILLE RD, STE 202

STAFFORD VA 22554-8909

FACILITY CODE5SBD0CODE

stacey.coolican@usmc.milEMAIL:703-432-2757TEL:

STACEY R COOLICAN / CONTRACTING OFFICER

 Modification Control Number: coolican151883



M67854-14-D-0216 

000704 

Page 2 of 3 

 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

The following Delivery Schedule item for CLIN 0001 has been changed from: 

  

          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

  POP 26-SEP-2014 TO 

30-JUN-2015  

N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 

SFAE-AMO-TAS,BUILDING 151 

PICATINNY ARSENAL NJ 07806-5000 

973-724-9663 

FOB:  Destination  

M95450  

  

 

To: 

  

          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

  POP 26-SEP-2014 TO 

31-JUL-2015  

N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 

SFAE-AMO-TAS,BUILDING 151 

PICATINNY ARSENAL NJ 07806-5000 

973-724-9663 

FOB:  Destination  

M95450  

  

 

The following Delivery Schedule item for CLIN 0002 has been changed from: 

  

          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

  POP 26-SEP-2014 TO 

30-JUN-2015  

N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 

SFAE-AMO-TAS,BUILDING 151 

PICATINNY ARSENAL NJ 07806-5000 

973-724-9663 

FOB:  Destination  

M95450  

  

 

To: 

  

          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

  POP 26-SEP-2014 TO 

31-JUL-2015  

N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 

SFAE-AMO-TAS,BUILDING 151 

PICATINNY ARSENAL NJ 07806-5000 

973-724-9663 

FOB:  Destination  

M95450  
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The following Delivery Schedule item for CLIN 0004 has been changed from: 

  

          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

  POP 28-SEP-2014 TO 

30-JUN-2015  

N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 

SFAE-AMO-TAS,BUILDING 151 

PICATINNY ARSENAL NJ 07806-5000 

973-724-9663 

FOB:  Destination  

M95450  

  

 

To: 

  

          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

  POP 28-SEP-2014 TO 

31-JUL-2015  

N/A  SFAE-AMO-TAS 

JEREMY PUTMAN 

SFAE-AMO-TAS,BUILDING 151 

PICATINNY ARSENAL NJ 07806-5000 

973-724-9663 

FOB:  Destination  

M95450  

  

 

(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001  142,298.56 Each 
EXERCISED 

OPTION 
Support PEOLS Services 

FFP 

In accordance with Section C. 

 

FOB: Destination 

MILSTRIP: M9545015RCGLE79 

PURCHASE REQUEST NUMBER: M9545015RCGLE790002 

  

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545015RCGLE791001 

 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

SOW 

 

1.0        Background: 
 

The Program Executive Officer Land Systems (PEO LS) is responsible for ensuring its portfolio of programs are 

developed and fielded to Marine Corps Operating Forces within specific cost, schedule and performance parameters.  

PEO LS, through its staff and the business cell, manage 14 Acquisition Category (ACAT) designated programs.   

PEO LS provides executive oversight and execution for cradle-to-grave support of the Marine Corps’ major 

acquisition programs.   

 

PEO LS Staff seeks one full-time employee for SharePoint sites to establish the framework to increase individual and 

team productivity within the PEO LS environment thus providing the ability to collaborate, proactively interact with 

data, facilitate discussions, and assign and manage tasks.  The Contractor shall provide PEO LS and its programs 

with SharePoint knowledge management (KM) activities supporting PEO LS to include data structure, data 

reorganization, and development of new applications such as new web parts within existing SharePoint portals, 

portal administration, pages, workflows, process management and improvement.   

 

Marine Corps Enterprise Network (MCEN) authorized tools, such as SharePoint Developer, shall be used for all 

improvements to the existing PEO LS SharePoint sites.  All MCEN SharePoint sites are accessible from both inside 

and outside the MCEN network with use of a Common Access Card (CAC).  SharePoint Developer is a freeware 

program downloadable from www.microsoft.com.     

 

2.0   Scope: 

 

The Contractor shall support the changing dynamics of the program office and maintain currency in the rules and 

regulations regarding collaborative environments and data sharing. The Contractor shall: 

 

1. Develop SharePoint sites, subsites and pages. 

2. Develop workflows resident within SharePoint as well as Custom workflows using SharePoint Developer. 

3. Maintain and monitor content and integrity of the PEO LS SharePoint sites. 

4. Interface and coordinate with users supporting the PEO LS as needed to ensure consistency, functionality 

and applicability is maintained across the SharePoint sites.  

5. Assist in coordinating the efforts of local administrators. 

6. Train SharePoint fundamentals to users and local administrators in formal and informal situations (over the 

shoulder). 

 

2.0.1 Reports 
 

The Contractor shall provide a monthly report to the Lead Business Manager.  Monthly reports shall be 

prepared in accordance with CDRL G001.  All deliverables will be delivered to PEO LS located at 

Quantico, Virginia.  

 

3.0  Place and Period Of Performance 

 

The work will take place at the Government’s facility. The period of perforamnce is 01 July 2015 to 30 June 2016. 

 

4.0   Travel 

 

There is no travel required under this effort.
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

1001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

1001  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  COMMANDER MCSC 

ALEX GIERBER 

2200 LESTER STREET 

QUANTICO VA 22134 

703-432-5113 

FOB:  Destination  

M67854  



M67854-14-D-0216 

0017 

Page 6 of 7 

 

 

Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 17511061A2A 251  67854   067443 2D M95450  

COST CODE: 5RCGLE7917RM  

AMOUNT:   

CIN M9545015RCGLE791001:   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
(b) (4)
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2-in-1 

     

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Quantico, VA 

                                                

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0338 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854/PEOL 

Ship To Code    M67854/PEOL 

Ship From Code    N/A 

Mark For Code    N/A 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC                  N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

-------------------------------------------------------------------------------------------- 

     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

Alex.Gerber@usmc.mil 

     

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

Bobby.Walcott@usmc mil 

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        SOW 

Statement of Work 
 

IPKeys  Contract M67854-14-D-0216, DO 0005 
Preventive and Corrective Maintenance CLIN 

 
 
Background:  IPKeys shall conduct annual preventive maintenance (PM) and corrective 
maintenance (CM) as required on the government owned equipment which is used to maintain 
and operate the Transportation Demonstration Support Area (TDSA) in accordance with the 
TDSA Standard Operating Procedures.  The government owned equipment is listed in Table 1.  
Costs listed in the Table 1 are estimates based on the historical maintenance costs for 
maintaining the equipment over the past year and may change based on the current cost of the 
PM/CM parts and supplies and the operational use of the TDSA. 
 
Specific Requirements:  Prior to execution of the funding aligned to this CLIN, the contractor 
Shall notify the Government TDSA Manager of the required PM and or CM to authorize the 
expenditure of funds.  The contractor will provide an invoice to account for any PM/CM repair 
parts and supplies purchased with the funding aligned to this CLIN.   
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SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $50,014.49 from $2,374,920.05 to $2,424,934.54.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
        CLIN 0005 is added as follows:  
                 

(b) (4), (b) (3) (A)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Each 
 Unsheduled Maintenance 

FFP 
Contractor shall provide preventive maintenance of equipment used to maintain 
and operate teh TDSA. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

                  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 0005: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item has been added to CLIN 0005: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
 

(b) (4)

(b) (4)
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Abstract: The purpose of this Performance Work Statement is to procure Business, Administrative, 
Logistics, Financial Management Support and Specialty Services.   
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1. Introduction 
 
Program Executive Office Land Systems (PEO LS) is responsible for planning, coordinating, and 
executing comprehensive acquisition strategies, policy development for the respective areas of interest, 
and analysis of its program portfolio inclusive of product support for United States Marine Corps 
(USMC) acquisition programs and fielded assets.  The on-going life cycle initiatives, new Office of the 
Secretary of Defense (OSD) initiatives and new Assistant Secretary of the Navy (ASN) and USMC 
initiatives require expert knowledge of Acquisition and Sustainment for all levels of Acquisition Category 
(ACAT) programs.  Additionally, this comprehensive knowledge and experience in providing senior 
leadership and expertise, oversight, verification, validation, and evaluation support to ensure effective 
management support is critical. 
 
The PEO LS office is aligned with the overall Program Management Office (PMO) organization and thus 
is also organized into Functional teams. The Functional teams to which PEO LS provides support 
includes Acquisition, Business, Financial, and Logistics Management.  
   
  
2. Scope 
 
A requirement exists to provide support to all business and acquisition related activities to include 
acquisition policy and program development; program analysis; specialty services; acquisition logistics 
management support and financial management support.  Support will be provided to the PEO Business 
Cell, Transportation Demonstration Support Area (TDSA), the Medium & Heavy Tactical Vehicle 
(M&HTV) Program Office, Ground Based Air Defense-Ground/Air Task Oriented Radar (GBAD-
G/ATOR) Program Office, Assistant PEO LS Acquisition Logistics and Product Support (APEO LS 
ALPS) and APEO LS ALPS Logistics staff.  
 
This solicitation seeks a Contractor capable of providing quality support to the PEO LS, to include the 
following: 
 

• Lead Business Manager (LBM) Support; Senior Acquisition Manager (SAM) Support  
• Lead Financial Manager (LFM) Support 
• Administrative Support 
• Program Assistant Support 
• Financial Program Assistant Support 
• Operations Management Support  
• Risk Management Support  
• Logistics Support 
• Tactical Wheeled Vehicle Fleet Management Plan Support 
• TDSA Support 
• Share Point Developer 

 
3. General Requirements 
 
The contractor shall align itself to support the program with an efficient mix of personnel utilizing an 
effective combination of experience.  The Contractor shall provide an adaptable, flexible team structure 
that is best suited to accomplishing both planned and emergent tasks.  Emphasis shall be placed on a team 
structure that also maximizes productivity, efficiency, and accountability.  The contractor must execute 
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the scope of the work that provides for high quality, timely and well-integrated support services while 
incorporating the proper mix and demonstrate the most effective use of personnel. 
 
Additionally, the Contractor Team shall:  
  

• Attend meetings as required by the Government to facilitate information gathering for decision 
making 

• Travel to contractor sites, Government facilities, field activities, ranges and laboratories as 
required to represent the Government only in information gathering and fact finding and to 
execute actions given to the Government. 

• Prepare briefings and associated materials as required to support program task. 
• Provide recommendations and initiatives for business case analysis to the Government as a result 

of management analysis specific to the program task. 
 
The scope and level of work associated with these activities will vary throughout the performance period 
(base plus four options), although not substantially. The contractor shall provide appropriate business 
operations and functional expertise to achieve program objectives and be capable of responding to 
anticipated shifts in emphasis and variances in the scope and level of activities. 
 
4.   Specific Support Requirements 
 

4.1 Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) Support 
 
The Government Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) leads the PEO 
LS team in coordinating efforts on the part of the PEO members, capturing findings and 
recommendations, and assisting with the overall implementation of a comprehensive program 
management agenda.  LBM/SAM support shall be coordinated based upon prioritized PEO-level 
initiatives as identified by the Government LBM/SAM.  The Contractor shall provide general research 
into acquisition strategies, documents, policy development for the respective areas of interest, analysis of 
PEO program execution and updates to the PEO and staff under this task.  The contractor shall be 
responsible for requirement milestone documentation reviews and coordination with key stakeholders; 
written plans and briefings.  LBM and SAM support shall assist the Government LBM/SAM in the above 
areas as well as the following: 

 
• Provide acquisition management to support PEO program objectives. 
• Review and identify program areas of risk using Earned Value Management (EVM) data. 
• Conduct Integrated Master Schedule analysis to determine PEO programs progress. 
• Conduct analysis for PEO programs to determine what Better Buying Initiatives can be applied to 

improve the program.  
• Develop PEO acquisition policy for dissemination.  
• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds, including 

Program Objective Memorandum (POM) support. 
• Conduct intensive analysis and evaluations of acquisition strategies submitted by PM Teams to 

ensure consistency with DoD and SECNAV 5000 and overall PEO objectives. 
• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 
 

4.2 Lead Financial Manager (LFM) Support 
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The Government Lead Financial Manager (LFM) leads the PEO LS team in coordinating efforts on the 
part of the PEO members, capturing findings and recommendations, and assisting with the overall 
implementation of a comprehensive financial management agenda.  PEO programs are evaluated by the 
Government LFM on three financial benchmarks: 
 

1. Acquisition Program Baseline Agreement (APBA) Financial Performance indicates how 
well the PMs plan their programs and manage to the APBA of record.  The intent is to 
affect better program understanding and planning, associated technology, cost estimating, 
and cost risk mitigation.   

 
2. The Office of Secretary of Defense (OSD) Comptroller targets indicate how well the PMs 

meet the external financial targets established and provide a measure of progress for 
program accomplishment and systems acquisition.  The intent is to cause program office 
staff to be aware of fiscal performance guidelines when developing project plans.  

 
3. Obligation Phasing Plans are required to manage the day-to-day cash flow of funds within 

the program, PEO, MCSC, and Marine Corps.  The intent is to ensure funds are being 
expended as projected by the PMs and provide recognition of potential program slips and 
future execution problems. 

 
 LFM Support shall assist the Government LFM in the above areas as well as the following: 
 

• Develop near and long-term financial process improvements and strategies from independent and 
team-developed decision support analysis. 

• Develop and apply analytical findings to coordinate between contractual and financial execution 
of programs. 

• Provide acquisition financial management to support PEO program objectives. 
• Develop PEO POM Campaign Planning Guidance and strategy. 
• Interpret financial data to recognize program risk. 
• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds. 
• Conduct intensive analysis and evaluations of budget, as well as other products and requirements 

submitted by PM Teams to ensure consistency within overall PEO objectives. 
• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 
• Prepare regular reports utilizing budget and execution data. 

 
4.3 Administrative Support 

 
The Contractor shall provide high level administrative support to the Program Executive Officer (PEO) 
and the Deputy, PEO Land Systems.  The contractor shall provide administrative support such as: active 
calendar management, initiating and monitoring all schedule/meeting requests and prioritizing these 
requests in concert with the PEO. The Contractor shall provide information in preparation of scheduled 
meetings, preparing official correspondence for the PEO and DPEO signature, arranging conference calls, 
preparing travel arrangements and assuring discreet handling of all business matters. The contractor shall 
have interpersonal skills, possess coordination experience, and be able to work well with all levels of 
internal management and staff, as well as outside clients and vendors.  The contractor shall provide the 
following support for the PEO and Deputy PEO: 
 

4.3.1 Official PEO LS Correspondences: 
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• Follow Department of the Navy Correspondence Manual for all correspondences. 
• Application of Standard Subject Identification Codes (SSIC) 
• All correspondence will be assigned a tracking number, logged electronically into a 

Document tracking Log housed on the PEO LS Shared drive. 
• Log is updated, printed and placed in front of Binder with each new update. 
• Final copy of signed correspondence is saved on PEO LS shared drive using tracking 

number and distributed accordingly. 
 

4.3.2 Official Correspondences from DON, ASN RD&A, OSD, HQMC and other Services 
 

• Official Correspondences received from the offices noted are electronically saved in 
OFFICIAL DOCUMENTS Folder on the Shared Drive. 

 
4.3.3 Phone Coverage 
 

• Handle all inquiries 
• Arrange "callbacks" in accordance with schedule availability. 
• Provide back-up materials for callbacks  
• Route calls elsewhere as needed 

 
4.3.4 Appointments/Meetings 
 

• Maintain calendar; prioritize events per PEO direction. 
• Fix commitments to maximize time efficiency.  Allow decision/desk time. 
• When PEO/DPEO chair meeting: 

− Prepare agenda in advance 
− Arrange meeting facilities 
− Act as recording secretary; prepare action minutes as requested. 

• Contact/coordinate with meeting participants to assure appropriate preparation is made. 
• Provide PEO with Daily/Weekly Read Ahead Binder with required briefs and 

information for current and upcoming weekly scheduled meetings. 
 

4.3.5 Visitors 
 

• Provide Calendar Request Form to ascertain; meeting purpose, bottom line up front, 
number of visitors attending, issues and desired outcome, and any meeting requirements 
such as VTC or teleconference needs.  

• Provide BIO’s, and required read ahead slides 24 hrs. prior to meeting. 
 

4.3.6 Travel 
 

• Arrange travel through Defense Travel System (DTS). 
• Prepare itinerary, orders, trip file.  
• Coordinate with visiting Command or location for parking, directions, etc. 
• Complete claims/voucher through DTS  
• Maintaining file of PEO/DPEO travel receipts, both electronically and hard copy as 

required by the Joint Travel Regulations (JTR) for 6 yr. 3 mo. 
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• Assist admin staff of the Program Managers under the PEO with DTS issues. 
 

4.3.7 Data Management 
 

• Update and manage weekly reports 
• Maintain accurate PEO LS Turn Over binder.  
• Update mail/phone directories as needed. 
• Maintain Action Item Tracker from PEO LS Weekly Staff meetings and coordinate with 

Chief of Staff. 
• Assist with updates and revisions to PEO LS PPT Briefs as requested. 
• Develop and update the PEO LS Quarterly Scheduled PoPS Reviews and Quarterly 

Program Reviews for all Programs within the PEO LS Portfolio. 
 

4.3.8 Admin Officer 
 

• Coordinate with Admin Officer for supplies, helpdesk assistance and equipment repairs. 
• Coordinate with Admin Officer/Ops Manager to ensure the PEO LS Executive Front 

Office is manned at all times. 
 

4.4 Program Assistant Support 
 
The Contractor shall provide program assistant support to the M&HTV Program Office.  Program 
assistant support shall encompass Compliance Reviews, Travel Document Reviews, Meeting Scheduling 
and Meeting Minute Reviews with regards to the acquisition and procurement of all PM M&HTV 
programs, including Medium Tactical Vehicle Replacement (MTVR) vehicles as well as the acquisition 
and procurement of Logistics Vehicle System Replacement (LVSR) vehicles, and their associated 
subsystems. The Contractor shall provide the following support: 

 
4.4.1 Compliance Reviews 
 
The Contractor shall perform compliance reviews of official correspondence, procurement 
requests and acquisition documents in accordance with the requirements set forth in the following 
subsections: 
 

4.4.1.1 Document Compliance  
 

The Contractor shall review M&HTV program documentation to determine if it complies 
with the policy and guidance set forth in the following documents: 

 
• Marine Corps Systems Command acquisition and procurement policy,  
• Program Executive Officer, Land Systems acquisition and procurement policy; 

and  
• M&HTV Program acquisition and procurement policies.   

 
The Contractor shall review M&HTV program documentation and identify formatting 
errors.  The Contractor shall identify document non-compliance(s) with identified 
policies.  The Contractor shall recommend additions, deletions and/or modifications to 
documents to correct policy non-conformance issues.  The Contractor shall use Microsoft 
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Word Review Tools to identify recommended additions, deletions, or modifications to 
documents.   

 
4.4.1.2 Acquisition Document Compliance 

 
The Contractor shall perform compliance reviews of the following M&HTV acquisition 
documents: Acquisition Plans, Test and Evaluation Master Plans (TEMPs), System 
Engineering Management Plans (SEMPs), and Procurement Request (PRs).  The 
Contractor shall proofread acquisition documents and identify non-compliance with 
Federal Government, Office of Secretary of Defense (OSD), Department of the Navy 
(DON), Marine Corps Systems Command (MCSC) and PEO LS acquisition policies.  
The Contractor shall report non-conformances with listed policies to the acquisition 
document originator.  The Contractor shall recommend additions, deletions and/or 
modifications to acquisition document to correct policy non-conformance issues.  The 
Contractor shall use Microsoft Word Review Tools to identify recommended additions, 
deletions, or modifications to documents.  The Contractor shall complete document 
compliance reviews for the following acquisition documents: 

 
• ACAT I Program Effort Acquisition Plan  
• ACAT II Program Effort Acquisition Plan  
• ACAT III or IV Program Effort Acquisition Plan  
• Procurement Request (PR) Package  
• Systems Engineering Management Plan (SEMP) 
• Test and Evaluation Master Plan (TEMP) 

 
4.4.1.3 Travel Document Compliance  

 
The Contractor shall review M&HTV Program travel request and authorization 
documents in the DTS.  The Contractor shall determine and report each document’s 
compliance with JTR policy, DTS guidance/requirements, and MCSC/PEO-LS travel 
requirements.  The Contractor shall notify travelers when their documentation does not 
comply with any of these requirements.   
 
The Contractor shall review each travel voucher’s supporting documentation (e.g. 
receipts, airline tickets) and determine if the travel voucher is ready for approval and 
processing for payment. When non-compliance issues exist, the Contractor shall identify 
the required information and notify the traveler that submitted the travel voucher.   

 
4.4.2 Meeting Scheduling 

 
The Contractor shall coordinate meeting and conference room schedules for the M&HTV 
program office.  The Contractor shall coordinate conference room reservations for the M&HTV 
Program.  The Contractor shall receive conference room reservation requests and determine if 
reservations requests can be accommodated within the conference rooms available to the 
M&HTV Program Office in the Quantico area.  The Contractor shall maintain the Conference 
Room schedule for M&HTV Program.  The Contractor shall work with M&HTV Program 
Manager’s designee to resolve meeting and conference room schedule conflicts.  When 
Conference Room reservations change, the Contractor shall notify the parties affected by the 
schedule change via e-mail communication and verbally (e.g. person to person, telephone or 
voice mail).  
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4.4.3 Meeting Minute Reviews 
  
The Contractor shall review minutes of all project meetings attended.  The Contractor shall 
ensure the minutes include the names of attendees/positions, organizations, phone numbers, and 
addresses of all persons attending meetings.  The Contractor shall incorporate all Government 
comments into minutes and forward the minutes to PM M&HTV for distribution.  The Contractor 
shall not independently release or distribute meeting minutes unless directed in writing by the 
Government Contracting Officer’s Representative (COR) or Contracting Officer.   

 
4.5 Financial Program Analyst Support  
 

The Contractor shall provide financial program analyst support to the M&HTV Program Office.  The 
Contractor’s support shall encompass maintenance of the Tri-Annual Review database, and processing of 
budget execution and funding document generated under the direction and guidance of the M&HTV 
Financial Team. The Contractor shall provide the following support: 
 

4.5.1 Budget Execution Support 
 
The Contractor shall work with the M&HTV Financial Team to maintain, update, reconcile and 
resolve issues as they pertain to the execution and tracking of the M&HTV program spend plans. 
The Contractor shall process funding documents as required in support of procurement requests 
and other acquisition documents in accordance with the requirements set forth in the following 
subsections: 
 

4.5.1.1 Tri-Annual Review Compliance 
 
The Contractor shall review and research accounting transactions based upon Tri-Annual 
Review (TAR) reports for M&HTV programs as provided in the TAR SharePoint site 
and coordinate validation of Dormant Contracts with appropriate Contracting Officer, 
and other supporting entities.  The contractor shall research unliquidated obligations in 
accordance with DoDFMR Vol 3, Chapter 8 and take appropriate action on the Tri-
Annual Review reports, complete Command Confirmation Statements and submit a Final 
Tri-Annual Review Report with appropriate annotations. 
 
4.5.1.2 Funding Document Compliance 
 
The Contractor shall prepare funding documentation for the acquisition and procurement 
M&HTV program vehicles and their associated subsystems as set forth in the following 
documents: 
 

• MCSC acquisition and procurement policy,  
• PEO LS Acquisition and Procurement Policy; and M&HTV Program acquisition 

and procurement policies.   
 
The Contractor shall review M&HTV program funding documentation and identify 
formatting errors.  The Contractor shall identify funding document non-compliance(s) 
with identified policies.  The Contractor shall recommend additions, deletions and/or 
modifications to funding documents to correct policy non-conformance issues.  The 
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Contractor shall use Microsoft Word Review Tools to identify recommended additions, 
deletions, or modifications to documents. 
 

4.5.2 Budget Formulation. 
 
The Contractor shall assist in the review of Budget Exhibits to include: ensuring narrative 
is complete, controls are accurate and all required forms are submitted correctly. 
 

4.5.3 Audit assistance 
 
The Contractor shall assist in gathering necessary data to support financial audits. 
 

4.5.4 Analytical assistance  
 
The Contractor shall be able to access financial systems to provide analytical support and 
analysis.  These systems include SABRS, NHS, PR-Builder - CHOOSE - WAWF and 
ReportNet. Provide financial analysis on phasing plans, program schedules, program 
management plans, weekly situation reports, monthly execution reports, PEO reviews, W 
reports and Integrated master schedules. 
 

4.6 Operations Management Support 
 
The Contractor shall provide Office Operations Management support to the M&HTV Program Office.  
Office Operations Management support shall encompass the Marine Corps Administrative Tasking 
System (MCATS) Task Management, Naval Messaging, Equipment Receipt and Tracking, Acquisition 
Documentation Preparation, and Business Rules and Process Improvement Coordination with regards to 
the acquisition and procurement of MTVR vehicles as well as the acquisition and procurement of LVSR 
vehicles, and their associated subsystems.  The Contractor shall provide the following support: 
 

4.6.1 MCATS Task Management 
 
The Contractor shall receive tasks assigned to the M&HTV Program via the MCATS.  The 
Contractor shall review MCATS tasks and recommend routing for each MCATS Task.  The 
Contractor shall track and coordinate the receipt of the responses to each routed MCATS Task.  
The Contractor shall consolidate the responses to each MCATS Task.  The Contractor shall 
submit the consolidated response to the Program Manager (or his designee) for final review and 
approval.  The Contractor shall enter the approved response into MCATS for completion of the 
task. 
 
4.6.2 Naval Messaging 
 
From drafts provided by the M&HTV Program, the Contractor shall format Naval Messages in 
accordance with Department of Navy policy.  The Contactor shall process the formatted Naval 
Messages in accordance with the policy of PEO Land Systems for processing Naval Messages. 
 
4.6.3 Equipment Receipt and Tracking 
 
The Contractor shall receive and track office and ancillary program equipment as it is delivered to 
the M&HTV Program from the Marine Corps Systems Command supply system.  The Contractor 
shall ensure the equipment is properly catalogued on the Consolidated Memorandum Receipt 
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(CMR).  For all equipment catalogued on the CMR, the Contractor shall ensure that same 
equipment is assigned to an individual member of the M&HTV Program and accordingly 
reflected on an Equipment Custody Record (ECR) and signed by that individual.  Conversely, 
should any office equipment under CMR catalogue require disposal, the Contractor shall receive 
the same, modify the individual ECR, modify the CMR, and submit the CMR to the M&HTV 
Program Manager (or his designee) for approval. 
 
4.6.4 Acquisition Documentation Preparation 
 
The Contractor shall assist the M&HTV Program with preparation of program management and 
system acquisition documentation required by the: 
 

• Federal Acquisition Regulations (FAR),  
• Defense Federal Acquisition Regulations Supplement (DFARS),  
• Department of Defense,  
• Department of the Navy,  
• Program Executive Officer Land Systems (PEO LS); and  
• Marine Corps Systems Command. 

 
This documentation includes:  
 

• project plans,  
• program plans, 
• procurement requests,  
• mission needs statements,  
• acquisition program plans,  
• acquisition program baselines,  
• operational requirement documents,  
• cost benefit analyses,  
• capital investment strategies/plans, and  
• other acquisition management process documentation.   

 
The Contractor shall assist with all elements of internal program reviews and approval, to include 
preparation of descriptions, justifications, presentations and supporting documentation.  The 
Contractor shall review and distribute briefing packages, brochures, handouts, and other 
information materials related to the documentation listed above through various mediums to 
include email, printed form, and posting on SharePoint. 
 
4.6.5 Business Rules and Process Improvement Coordination 
 
The Contractor shall collect data, conduct analyses and develop alternate scenarios for business 
process improvements and business decision-making.  The Contractor shall provide business 
management analyses to determine the optimization of business processes in a dynamic 
environment of cross-functional, multi-program, multi-year, and multi-department 
interdependencies.  As a result, the Contractor shall draft and maintain an operating procedure 
standard.  In addition, the Contractor shall track and coordinate changes to the M&HTV Program 
organizational chart, telephone roster, and office spaces. 

 
4.7 Risk Management Support 
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The Contractor shall provide Risk Management support to the M&HTV Program Office.  Risk 
Management support shall encompass developing and implementing risk management strategies, 
developing updates to the risk management plan, risk identification, risk mitigation, risk tracking and risk 
reporting. 
 

4.7.1 Developing Risk Management Strategies 
 
The Contractor shall recommend risk management strategies, policy options, processes, training, 
and assessments for fulfilling the M&HTV Program risk management responsibilities and 
obligations. This shall include developing guidelines for conducting, reviewing, and managing 
risks. The Contractor shall develop processes for risk-based decision making and related cost-
benefit and risk-reward. The Contractor shall champion the risk management strategic planning 
throughout the organization. 
 
4.7.2 Risk Management Plan Updates 
 
The Contractor shall develop and provide updates to the program Risk Management (RM) Plan.  
The RM Plan updates shall comply with the most recently approved DoD 5000 Risk Management 
Guide.  The Contractor shall determine the need for M&HTV RM Plan updates within 90 days 
after contract award and, if required, provide same 60 days henceforth. The Contractor shall 
request and consider input from M&HTV Program lead personnel to identify risks and define 
mitigation strategies. 
 
4.7.3 Risk Management Process Development 
 
The Contractor shall develop and provide updates to the program Risk Management (RM) 
Process.  The RM Process and subsequent updates shall comply with the most recently approved 
DoD 5000 Risk Management Guide.  The Contractor shall collect data, prepare analyses and 
develop alternate scenarios for risk management process improvements and risk-based decision-
making.  The Contractor shall provide risk management analyses to determine the optimization of 
systems.  The Contractor shall develop training scenarios and processes, and prepare reports and 
briefings to convey them to M&HTV management.  As a result, the Contractor shall draft and 
maintain an operating procedure standard.  The Contractor shall determine the need for M&HTV 
RM Process updates within 60 days after contract award and, if required, provide same 90 days 
henceforth.  The Contractor shall request and consider input from M&HTV Program lead 
personnel to identify risks and define mitigation strategies.   
 
4.7.4 Risk Identification and Mitigation 
 
The Contractor shall identify risks by cost, schedule and performance/technical parameters and 
recommend how the M&HTV Program will effectively mitigate these risks throughout the 
performance of the program.  The Contractor shall quantify risks with respect to the impact on 
achievement of program milestones, performance, technical parameters, schedule, and cost.  The 
Contractor shall identify risks and assign a priority for developing a recommended course of 
action.   Contractor shall classify risks as low, medium, or high.  The Contractor shall conduct 
risk mitigation planning for risks considered significant (those classified as medium or high). 
 
4.7.5 Risk Tracking and Reporting 
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The Contractor shall coordinate efforts required to conduct monthly Risk Management Board 
(RMB) meetings.  The Contractor shall maintain a risk database and solicit changes to Program 
risks from the M&HTV Program Risk Management Coordinators (RMCs) on an ongoing basis.  
The Contractor shall classify new risks and assist with the development of mitigation plans for 
the RMC.  The Contractor shall brief significant risks at each monthly risk management meeting.  
The Contractor shall develop and provide the Program Risk assessments for the monthly RMB 
meetings.  In support of the quarterly PEO LS M&HTV Program Management Reviews (PMRs), 
the Contractor shall re-assess program risks and propose changes to the PM M&HTV PMR brief. 
The Contractor shall provide the status of approved mitigation actions for identified program 
risks to the RMB.  
 

4.8 Logistics Support 
 
The contractor shall provide support to Assistant PEO LS APEO LS ALPS and APEO LS ALPS staff: 
assist in the development of strategic logistics plans, review and provide comments and recommendations 
on program acquisition and logistics documents, supporting programs in preparation for Independent 
Logistics Assessments (ILA),   assessment of current program support activities and supportability 
initiatives, and  coordinating with the various PEO LS Program Management Offices (PMOs) to ensure 
proper logistics support planning is being accomplished. Other support requirements include providing a 
comprehensive business case analysis capability to support sound business analysis of logistics issues 
affecting investment/sustainment decisions, and developing and staffing associated acquisition and 
business documentation (e.g. LCSPs, LCCE, BCAs) as required, assisting with the approved Tactical 
Wheeled Vehicle (TWV) Fleet Management Plan implementation, including generation of PEO LS 
approved TWV metrics by processing data obtained from existing USMC or Navy data bases such as 
TFSMS, TLCM(OST) and VAMOSC to facilitate tactical and strategic portfolio management in support 
of a cost effective capability for the Marine Corps and representing APEO LS ALPS, on select boards, 
committees, teams, and working groups.  
 

• Review program logistics acquisition documentation and provide constructive and critical 
comments that enhance final products. 

• Participate in PMRs, represent APEO LS ALPS at program Supportability IPT (SIPT) 
meetings, Systems Engineering Technical reviews (SETR) and provide value added 
recommendations to address supportability and sustainment total life cycle management.  
(8 per year) 

• Support Independent Logistics Assessments (ILAs), Pre-ILA Risk Assessments, as a 
product support SME; review documents, provide recommendations, identify deficiencies 
and provide mitigation plans to APEO LS ALPS. (8 per year) 

• Conduct special studies and provide summary report(s) as required by the APEO LS 
ALPS. (2 per year) 

• Provide administration and graphics support for presentations and briefing materials as 
requested by PEO LS ALPS & Staff. (12 per year) 

• Validate Logistics Requirements Funding Summaries (LRFSs), and cost estimates as 
required ensuring the ILS cost standards are used and identify any potential discrepancies 
with impact statements. (8 per year) 

• Coordinate updates and maintenance of Total Force Structure Management System 
(TFSMS) data items associated with PEO LS Portfolio programs. 

• Provide meeting minutes and miscellaneous administrative support as required by APEO 
LS ALPS. 
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• Provide Conference room space for up to 25 participants, with additional conference call 
and video teleconferencing capability at the contractor’s facility. 

• Participate in LOGCOM, MCSC, HQMC, DASN and OSD level working groups and 
IPTs as requested, representing APEO LS ALPS. 

• Provide support for Manpower, Personnel and Training (MP&T) document reviews (e.g., 
MPTPs, Manpower Estimates and MERs). (8 per year)  

• Act as a representative at MP&T related IPTs, working groups and meetings. (4 per year) 
• Provide Enterprise Ground Equipment Management IPT and sub-working group 

representation for PEO LS ALPS as requested. (8 per year) 
• Conduct assessments of Business Case Analyses (BCAs) and provide comments on 

logistics impacts. (4 per year) 
• Participate in the preparation of new PEO LS policies and provide process flow charts as 

requested. (2 per year) 
• Participate in the update and publication of the Motor Transport Characteristics Manual. 

(1 per year) 
• Conduct updates and publications of the Motor Transportation Equipment Reference 

Booklet. (1 per year) 
• Participate in the update and maintenance of Marine Corps Publications Distribution 

System (MCPDS) data items associated with PEO LS Portfolio programs. (1 per year) 
• Participate in the update, maintenance, and data quality of Marine Corps Technical 

Publications data items associated with PEO LS Portfolio programs. (2 per year) 
 

4.9 Tactical Wheeled Vehicle Fleet Management Plan Support 
 

• Provide background material and facilitation of PEO LS Tactical Wheeled Vehicle 
Portfolio Management meetings, including preparation for, participation in, and post-
meeting administration of TWV FMP Meetings chaired by PEO LS per the approved 
PEO LS TWV Fleet Management Plan. This includes preparation of briefs to be used in 
facilitating expected quarterly meetings. (4 meetings per year) 

• The TWV Fleet Management Plan will be separately provided once approved by PEO 
LS.  Information concerning expected content of the plan will be provided if the TWV 
FMP is not approved before release of the RFP for this effort. 

• Prepare, maintain and update TWV fleet metrics in support of TWV FMP meetings and 
tasks, per the approved PEO LS TWV Fleet Management Plan. 

• Provide updates to the TWV FMP as requested by PEO LS ALPS. 
 

4.10 Transportation Demonstration Support 
 

The TDSA is located at Marine Corps Base (MCB) Quantico and provides a full range of support 
activities including coordination for transportation of equipment, administrative support, a conference 
room, staging areas for equipment static displays, and dynamic demonstrations over the trails in and 
around the TDSA to include the Severe Off-Road Track (SORT) used for demonstrating and evaluating 
vehicles and vehicle technologies.  The TDSA falls under the operational responsibility of PEO LS and is 
maintained and operated by a team of Contractors for use by the Program Management Offices (PMOs) 
within PEO LS and MCSC to support the needs of the program offices by providing a secure government 
maintained facility for storage and accessibility of major end items of fielded systems, subsystems and the 
occasional storage of prototype systems as required by the program offices.  The TDSA provides the 
program offices with local access to representative equipment for conducting familiarity of the systems 
for engineering and logistical analysis.  Additionally, the TDSA provides facilities to conduct limited 
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product demonstrations, independent assessments, and to host contractors for purposes of conducting 
market research of new products on behalf of the program offices. Critical facets of this product support 
include coordinating the on-site demonstration efforts and supporting operations at the TDSA for the 
PMOs, as well as tenant users, and other Marine Corps activities.  Ancillary requirements include 
maintaining accountability and coordinating the operational maintenance of stored Tactical Vehicles via 
GCSS MC and Equipment for the PMOs and the Garrison Mobile Equipment (GME) required for 
maintenance and operation of the TDSA.   
 

4.10.1 Readiness  
 

The Contractor shall be required to maintain the TDSA in a state of readiness that fully supports 
product demonstrations, independent assessments, and industry days with vendors.  In addition, 
the Contractor shall be responsible for the enforcement of all applicable Marine Corps Base 
(MCB) Quantico Security, Safety, Fire, Hazardous Material, and Environmental policies and 
regulations, as well as monitoring and maintaining access control of visitors to the TDSA.  The 
Contractor shall strictly adhere to the published TDSA standard operating procedures (SOP) 
while managing the TDSA. 
 

The Contractor shall provide continuous equipment management, logistics, operations support and on site 
liaison support for the PMOs.  The Contractor shall be required to organize, staff, and logistically manage 
and maintain On-Site TDSA Operations to fulfill this contract and will be responsible for the following: 

 
4.10.2 Daily Operations 
 

• Managing and maintaining the TDSA in a state of readiness to provide support to the 
various PMOs within PEO LS and MCSC;  

• Provide technical expertise of TDSA operations and maintenance and advise/recommend 
corrective actions for deficiencies identified within the TDSA;  

• Validate that employees assigned under this contract are trained in the safe operation and 
maintenance of vehicles and equipment;  

• Ensure that the employees assigned under this contract enforce the rules and regulations 
of the TDSA SOP for all operations conducted at the TDSA and that all personnel 
(Government civilian/military and non-government personnel) using the courses and 
facilities are familiar with established safety and operational procedures and policies; 

• The Contractor shall be required to monitor all activities conducted at the TDSA. 
• Ensure proper Personal Protective Equipment (PPE) is used as required for all operations; 
• Maintains an accurate logbook accountability of fuel and propane consumption. 
• Ensure that the employees assigned under this contract are on-hand during normal 

working hours to accompany inspectors from MCSC, MCB Quantico and other Federal 
Agencies to maintain cognizance of any issues identified during inspections.   

• Maintains an updated TDSA Briefing and information brochure for use as required or 
requested.  

• Conducts all crane lifting or hoisting operations as required in support of TDSA 
Operations and offloading and loading/lift requirements for shipping and receiving 
equipment at the TDSA.  

• Provide storage as available for equipment in support of the PMOs as allowed by the 
Government. 

 
4.10.3 Support for Events 
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The Contractor shall organize, staff, and logistically manage and support execution of events for 
the PMOs and other organizations within PEO LS and MCSC to include: 
  

• Training events on vehicles and equipment, technology demonstrations and assessments, 
and general use of the TDSA for meetings.  

• Determine the location to conduct demonstrations or requested support within the TDSA. 
• Evaluates support requests for use of the TDSA for safety issues and equipment 

requirements. 
• Evaluates Prototypes and identifies potential safety hazards prior and during 

demonstrations.  
• Operates all prototype vehicles and equipment for demonstrations conducted at the 

TDSA as required by the Government program office requesting the support. 
• Conducts TDSA Operations Briefs and safety briefs to all visitors utilizing the TDSA 

Facilities.  
 
4.10.4 Equipment/Vehicles 
 

• Submits all TDSA GME vehicles and equipment maintained as plant property to MCB 
Motor Transport Division for PMCS, repairs, inspection and load testing certifications. 

• Maintains accurate accountability of all vehicles and equipment assigned to maintain and 
operate the TDSA and provides updates as required to the Government TDSA Manager 
for any noted discrepancies. 

• Performs bi-monthly operations of all PM Expeditionary Power’s generators maintained 
at the TDSA and records the hour meter/deficiencies and provides a report to the PMO.   

• In coordination with the respective PMOs, coordinates the induction of all Tactical 
Wheeled Vehicles for repairs and preventive maintenance services with the Motor 
Transport Maintenance Section at The Basic School (TBS) via GCSS Marine Corps.  

• Dispatches all vehicles and equipment maintained at the TDSA prior to departing the 
TDSA intended for operating on and off MCB Quantico, and ensures escort vehicles or 
A-drivers are assigned as required.  

• Maintains accountability of all dispatching records and trip tickets for all GME Vehicles 
and Military Tactical Vehicles and equipment, in compliance with MCB Quantico 
Policies and Marine Corps orders. 
 

4.10.5 Required Licenses, Operational Qualifications and Training 
 
The Contractor shall be required to possess the ability to operate/ drive/demonstrate equipment 
aboard Marine Corps Base (MCB) Quantico to include GME Vehicles and Military Tactical 
Vehicles and Equipment.  The Government will provide testing for the contractor to obtain the 
appropriate license (s).   
 
The Contractor shall ensure one of the personnel assigned to the TDSA support possess a Class A 
Commercial Drivers License and current medical certificate and a second person assigned to the 
TDSA support possess a Class A or Class B Commercial Drivers License and current medical 
certificate in order to be qualified to operate and drive the vehicles required to operate and 
maintain the TDSA. 
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The Contractor shall ensure that personnel assigned to the TDSA support possess or are able to 
obtain a valid OF-346 U.S Government Motor Vehicle and Equipment Operators Identification 
Card. The Contractor shall be required to operate the following equipment maintained at the 
TDSA: 
 

• All variants of JLTVs with trailers 
• All variants of HMMWVs with trailers 
• All variants of ITVs with trailers 
• All variants of MTVRs with trailers 
• All variants of LVSRs with trailers 
• ATVs 
• Commercial Vehicles up to 40 Ton Combinations Vehicles 
• All variants of MRAP and MATV Vehicles with trailers 
• All variants of wheeled and tracked earth moving equipment 
• All variants of material handling equipment 

 
The Contractor shall ensure all personnel assigned to the TDSA support complete all required 
training provided by the government to include:  
 

• Automatic Emergency Defibrillator (AED) training 
• First responder and First Aid training 
• Cardio Pulmonary Resuscitation (CPR) training 
• NREA annual Storm Water (SW) training 
• Dispatching training 
• Hazmat compatibility, storage  and accumulations 
• Information Awareness (IA) and any other required training 

 
The Contractor shall obtain off-road driver's training for the personnel assigned to the TDSA 
support.  The off-road driver's training shall not exceed 5 days of training for the each individual 
assigned to work at the TDSA under this contract.   

 
The contractor shall assign one of the TDSA employees to travel to Clove Utah and conduct a 
Limited Technical  Inspection (LTI) of four U.S. Marine Corps 50 Ton Cranes to determine the 
operational condition of each of the cranes.  Additionally the Contractor shall select two of the 
cranes that are in the best operational condition and require the least amount of repair for 
shipment to the TDSA for operational use.  The duration of the visit to Clove Utah will not 
exceed two days and will occur within the next 30 days. 
 
 
4.10.6 Reports 
 
The Contractor shall submit reports and information as follows: 
 

• Monthly TDSA equipment inventory records to the Government TDSA Manager and the 
respective Responsible Officers who store vehicles and equipment at the TDSA and as 
requested. (CDRL will be provided) 

• Monthly status of mileage/hours of usage on all GME fleet managed equipment to the 
MCSC Facilities Officer. (CDRL will be provided) 
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• Maintenance repair tickets to MCSC Facilities Manager for buildings and grounds 
located within the TDSA through VIPER via the PEO LS Operations Manager or the 
Administrative Assistant. 

• Monthly TDSA Hazardous Material usage report to the Marine Corps Base Quantico, 
Natural Resources and Environmental Administration Office. 

 
The Contractor shall ensure all personnel assigned to this contract report to the Government 
TDSA Manager all information associated with the TDSA to include: 
 

• Safety issues. 
• Security issues. 
• Facility Mechanical and Utility issues. 
• Equipment maintenance requirements and upgrades. 
• Equipment damage. 
• Storage and transfer of vehicles, subsystems, and equipment maintained by the respective 

PMOs or Responsible Officers. 
• Support requests for use of the TDSA. 
• Notice of after-hours and weekend activities/training scheduled to occur at the TDSA in 

advance of the scheduled event.  
• Notice of other contractors performing work on-site in support of the TDSA or in support 

of a PMO. 
 

4.11 GBAD-G/ATOR Support 
 
GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and fielded to 
Marine Corps Operating Forces within specific cost, schedule and performance parameters.  The 
G/ATOR program is an Acquisition Category (ACAT) 1C program.  The G/ATOR system is intended to 
be a single materiel solution for the Multi-Role Radar System (MRRS) and Ground Weapons Locating 
Radar (GWLR) requirements.  The GBAD Program provides cradle-to-grave support of the Marine Corps 
Ground Based Air Defense capability and focuses on defeating airborne threats with the Advanced Man-
Portable Air Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the 
USMC Low Altitude Air Defense (LAAD) Battalions.    
 
The SharePoint sites establish the framework to increase individual and team productivity within the PEO 
LS GBAD-G/ATOR environment thus providing the ability to collaborate and proactively interact with 
data, discussions and task.  The Contractor shall provide the GBAD-G/ATOR programs with SharePoint 
knowledge management (KM) activities supporting PEO LS GBAD-G/ATOR to include data structure, 
data reorganization, and development of new applications such as new web parts within existing 
SharePoint portals, portal administration, pages, workflows, process management and improvement.   
 
Marine Corps Enterprise Network (MCEN) authorized tools such as SharePoint Developer shall be used 
for all improvements to the existing GBAD-G/ATOR SharePoint sites.  All MCEN SharePoint sites are 
accessible from both inside and outside the MCEN network with use of a Common Access Card (CAC).  
SharePoint Developer is a freeware program downloadable from www.microsoft.com.     
 

4.11.1 Daily Tasks 
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The Contractor shall support the changing dynamics of the program office and maintain currency 
in the rules and regulations regarding collaborative environments and data sharing. The 
Contractor shall: 
 

• Develop sites, subsites and pages. 
• Develop workflows resident within SharePoint as well as Custom workflows using 

SharePoint Developer. 
• Maintain and monitor content and integrity of the GBAD-G/ATOR SharePoint sites. 
• Interface and coordinate with users supporting the GBAD-G/ATOR as needed to ensure 

consistency, functionality and applicability is maintained across the SharePoint sites.  
• Assist in coordinating the efforts of local administrators. 
• Train SharePoint fundamentals to users and local administrators in formal and informal 

situations (over the shoulder). 
 

4.11.2 Reports 
 
The Contractor shall provide a monthly report to the Acquisition Manager.  Monthly reports will 
be prepared in accordance with CDRL G001.  All deliverables will be delivered to GBAD-
G/ATOR PMO, PEO LS located at Quantico, Virginia.  

 
5. Contract Administrative Data 

 
5.1 Security Clearance 

 
To retain eligibility to perform tasks under paragraphs 4.1, 4.2, and 4.3, the contractor shall possess and 
maintain a SECRET clearance. (DD Form 254 will be provided) 
 

5.2 Proper Identification of Contractor Personnel 
 

Contractor’s including subcontractors at all tiers, shall provide for a clear distinction from Government 
personnel. Contractor employees shall not act, advertise, or presume to be Government employees, agents 
or representatives. Contractor employees are required to appropriately identify themselves as contractor 
employees at all times, including in telephone conversations, formal and informal written correspondence, 
paper and electronic; and in any other situations where their actions could be construed as acts of 
Government officials unless, in the judgment of the Government, no harm can come from failing to 
identify themselves. Contractor employees shall be introduced as contractor personnel and display 
distinguishing visible identification at all times whether in conversations, meetings, and other forms of 
communication with Government personnel. 
 
Contractor personnel, while performing in a contractor capacity, shall refrain from using their retired or 
reserve component military rank or title in written or verbal communications associated with the contracts 
for which they provide services. 
 
The Contractor shall incorporate the substance of this requirement in all subcontracts awarded under this 
contract. 
 

5.3  Government Information Access 
 
Common Access Card and System Authorization Access Request 
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Government issued Common Access Cards (CAC) will be issued to those who have a bona-fide 
requirement to access government information systems or multiple buildings per MARADMIN 098/10.  
Common Access Cards (CACs) will only be issued to those contractors supporting this contract that have 
been authorized by the COR.  To gain access, the contractor must complete a DD-Form 2875 “System 
Authorization Access Request (SAAR)” (MARADMIN 068/10) endorsed in Block 13 by the Government 
Team Lead prior to obtaining the COR’s signature. The contractor shall provide the DD-Form 2875 to 
MARCORSYSCOM Security Office, which is available for processing the DD-Form 2875 on Tuesday 
and Thursday from 0800 – 1100 and 1300 – 1500. 
 
After submission of DD-Form 2875, the contractor shall obtain a ctr@usmc.mil email account from 
Marine Corps Systems Command (MCSC). The contractor shall complete the Contractor Verification 
System (CVS) application within seven days after initiation of the application by the Trusted Agent. The 
contractor is required to use the ctr@usmc.mil email when completing the CVS application. The 
contractor shall proceed to the Marine Corps Base Defense Enrollment Eligibility Report System 
(DEERS) office in Quantico, Virginia to obtain a Common Access Card (CAC) within five business days 
following approval of the CVS application by the Trusted Agent. An appointment can also be scheduled 
through http://appointments.cac.navy.mil. Per MCSC security requirements, individual’s possessing a 
CAC card that resign or are terminated must immediately return the CAC to the COR. 
 

5.4 Marine Corps Systems Command (MARCORSYSCOM) Badges and Access to the TDSA 
and Hospital Point buildings, Quantico, Virginia 
 

Unescorted access to Government buildings requires a MARCORSYSCOM badge. To gain unescorted 
access, the contractor must complete a DD-Form 2875 endorsed in Block 13 by the Government Team 
Lead prior to obtaining the COR’s signature. The contractor shall provide the DD-Form 2875 to 
MARCORSYSCOM Security Office, which is available for processing the DD-Form 2875 on Tuesday 
and Thursday from 0800 – 1100 and 1300 – 1500. 
 

5.5 Secret Internet Protocol Router Network (SIPRNET) Access 
 
Classified access and SIPRNET accounts are based on an INDIVIDUAL's (not team) Need-to-Know. 
SIPRNET accounts are costly to establish and maintain. Only those contractors that actually require 
SIPRNET access should be processed for an account. SIPRNET accounts are disabled after a period of 
inactivity. In other than extraordinary circumstances, the COR will not endorse the paperwork required to 
activate a disabled account. Having an account disabled is evidence that access to SIPRNET is not 
required to accomplish the PWS tasks. Again, the paperwork that provides the justification for an account 
will have to be signed by the cognizant government team lead before it can be signed by the COR. 
 

5.6 Miscellaneous Government Information Systems 
 
Wide Area Work Flow (WAWF), MARCORSYSCOM’s VIPER and access to similar accounts should be 
justified in the same way as the CACs and SIPRNET accounts. Again, the paperwork that provides the 
justification for an account will have to be signed by the cognizant government team lead before it can be 
signed by the COR. 
 

5.7 Place of Performance, Period of Performance and Business Hours 
 
The Contractor’s place of performance shall either be at the Contractor’s site or Government facilities 
located at TDSA or Hospital Point, Quantico, Virginia.  The period of performance of this effort shall be 
one (9) nine month base period, with four (4) twelve month option periods.  The contractor shall be 
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Travel will be reimbursed to provide adequate subsistence to cover authorized travel expenses 
incurred while on official government business. Travel expenses include transportation, lodging, 
per diem, incidentals such as baggage fees and parking.  Adequate subsistence means safe, clean 
lodging with a meals allowance. Some lodging establishments provide “little extras” travelers 
may desire such as room upgrades and amenities. These conveniences are not essential and are 
not included in the definition of adequate subsistence. A travel allowance is provided for official 
government business expenses only. Personal leisure travel expenses are not reimbursable. A 
contractor traveling on official government business is expected to exercise the same care in 
incurring expenses that a prudent person would exercise if traveling on personal business.  Excess 
costs, circuitous routes, luxury accommodations, and delays or services unnecessary or 
unjustified in the performance of official government business are not reimbursable. The 
government will reimburse economy/coach-class transportation. The government will reimburse 
compact cars for rental car transportation. The government will reimburse economy lot parking. 
The government will not reimburse for valet parking. The government will reimburse for dry 
cleaning for travel that requires lodging for more than five working days. Per diem for travel will 
be reimbursed in accordance with the Federal Acquisition Regulation (FAR) Section 31.205-46 
and the JTR, Volume 2, DoD Civilian Personnel, Appendix A. Upon request by the Contracting 
Officer or COR, the contractor shall submit receipts for all expenses within five days of the 
request. The contractor shall make receipts available for review at any time during performance 
of the contract not withstanding FAR, DFAR or other regulations. 

 
6.2 Other than Economy/Coach-Class Accommodations 
 

Other than economy/coach-class accommodations may be authorized/approved due to medical 
reasons only if a competent medical authority certifies sufficient justification of a medical 
disability/special need exists and that the condition/special need necessitates (for a specific time 
period or on a permanent basis) the other than economy-/coach-class accommodations upgrade. 
For rental cars carrying three or more contractor travelers, larger vehicles may be authorized in 
advance. 

 
6.3 Conferences and Conference Fees 

 
The COR shall approve attendance at conferences and conference fees at or below the FAR 
Micro Purchase threshold prior to approval for travel. The PCO shall approve conference fees 
above the FAR Micro Purchase threshold. A proportional per diem, according to the JTR will be 
applied for conference fees that entail refreshments and meals. 

 
7. Phase-in Transition Plan 

 
The services under this solicitation are vital to the Government and must be continued without 
interruption. The Offeror is required to submit a written narrative delineating a transition plan that 
ensures a smooth workplace changeover from an incumbent with no loss of service and minimal 
loss of corporate knowledge. The Offeror shall plan a 60-day phase-in period beginning at 
contract award. The plan should take into consideration the following elements as well as any 
additional elements deemed necessary by the Offeror: 
 

• Work Turnover 
• Quality Assurance 
• Training 
• Risk Mitigation Strategies 
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• Data Transfer 
 
8. Government Furnished Equipment/Information 

 
PEO LS shall provide access to the contractor all files necessary to support LBM/SAM, LFM, 
M&HTV, TDSA, GBAD-G/ATOR and APEO LS ALPS. 
 
PEO LS will provide a copy of the approved TWV Fleet Management Plan upon approval by PEO 
LS. 
 
PEO LS will provide a copy of the approved TSDA Standard Operating Procedures (SOP). 

 
9. Contractor Furnished Equipment 

 
In support of Paragraph 4.10, the TDSA Support, the Contractor shall be responsible for providing the 
following IT Equipment and Personal Protective Equipment and shall ensure the equipment is 
maintained, serviceable and functional throughout the period of performance of the contract. 
 

• Laptop computer and internet air card  
• NEXTEL enabled communication cell phones with push to-talk capability.  The cell phone 

service shall provide uninterrupted communications capability in and around the TDSA. 
• Steel toe work boots and general work attire to include cold weather clothing, which will be 

refreshed with new issue items on an annual basis and/or upon the assignment of new 
personnel to this contract.   

 
10. Deliverables 

 
10.1  Contract Data Requirements List (CDRL) 

 
All written deliverables shall be submitted in electronic format specified and scheduled through the use 
of the Contract Data Requirements List (CDRL), DD Form 1423-1 identified in Section J, Exhibit A. 
 
The Exhibit Line Item Number (ELIN) prefixes identify the deliverables to which each data item 
applies as follows:  
 
A = Admin/Management Support 
G= GBAD/GATOR Support 
L = Logistics Support 
T = TDSA Support 
W=Tactical Wheeled Vehicle Fleet Support 

  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $45,092.26 from $327,000.04 to $372,092.30.  
                The Criticality code C has been added.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
        CLIN 0005 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005   Each 
 In Support TDSA Preventive/Maintenance 

COST 

All requests shall be approved in advance in writing by the COR. This CLIN is 
non-fee bearing and not to exceed $45,092.26. 

FOB: Destination 

MILSTRIP: M9545015RCGL938 

PURCHASE REQUEST NUMBER: M9545015RCGL938 

 

 

 ESTIMATED COST 

 ACRN AD 
CIN: M9545015RCGL9380003 
 

     
 
 
SECTION C - DESCRIPTIONS AND SPECIFICATIONS  
 
 
 
The following have been added by full text:  
        SOW 

 
  Statement of Work 

 
IPKeys  Contract M67854-14-D-0216, DO 0005 
Preventive and Corrective Maintenance CLIN 

 
 
Background:  IPKeys shall conduct annual preventive maintenance (PM) and corrective 
maintenance (CM) as required on the government owned equipment which is used to maintain 
and operate the Transportation Demonstration Support Area (TDSA) in accordance with the 
TDSA Standard Operating Procedures.  The government owned equipment is listed in Table 1.  
Costs listed in the Table 1 are estimates based on the historical maintenance costs for 

(b) (4)

(b) (4)
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maintaining the equipment over the past year and may change based on the current cost of the 
PM/CM parts and supplies and the operational use of the TDSA. 
   

 
  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 0005: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item has been added to CLIN 0005: 
  

(b) (4), (b) (3) (A)
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2014 TO 

30-JUN-2015  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by from 

 to   
         
CLIN 0005: 
Funding on CLIN 0005 is initiated as follows:  
          
        ACRN: AD  
          
        CIN: M9545015RCGL9380003  
          
        Acctng Data: 17511061A2A 252  67854   067443 2D M95450  
          
        Increase:   
          
        Total:   
          
        Cost Code: 5RCGL93817QC  
 
(End of Summary of Changes)  
 

(b) (4) (b) (4)
(b) (4)

(b) (4)

(b) (4)
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001  508,344 Each 
EXERCISED 

OPTION 
Support Services For PEO LS 

FFP 

In accordance with Section C. 

 

FOB: Destination 

MILSTRIP: M9545015RCC5G88 

PURCHASE REQUEST NUMBER: M9545015RCC5G88 

  

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545015RCC5CG881001 

 

 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

SOW 

4.8 Logistics Support 

 

The contractor shall provide support to Assistant PEO LS APEO LS ALPS and APEO LS ALPS staff: 

assist in the development of strategic logistics plans, review and provide comments and 

recommendations on program acquisition and logistics documents, supporting programs in preparation 

for Independent Logistics Assessments (ILA),   assessment of current program support activities and 

supportability initiatives, and  coordinating with the various PEO LS Program Management Offices 

(PMOs) to ensure proper logistics support planning is being accomplished. Other support requirements 

include providing a comprehensive business case analysis capability to support sound business analysis 

of logistics issues affecting investment/sustainment decisions, and developing and staffing associated 

acquisition and business documentation (e.g. LCSPs, LCCE, BCAs) as required, assisting with the 

approved Tactical Wheeled Vehicle (TWV) Fleet Management Plan implementation, including 

generation of PEO LS approved TWV metrics by processing data obtained from existing USMC or Navy 

data bases such as TFSMS, TLCM(OST) and VAMOSC to facilitate tactical and strategic portfolio 

management in support of a cost effective capability for the Marine Corps and representing APEO LS 

ALPS, on select boards, committees, teams, and working groups.  

 

• Review program logistics acquisition documentation and provide constructive and 

critical comments that enhance final products. 

• Participate in PMRs, represent APEO LS ALPS at program Supportability IPT (SIPT) 

meetings, Systems Engineering Technical reviews (SETR) and provide value added 

recommendations to address supportability and sustainment total life cycle management.  

(8 per year) 

• Support Independent Logistics Assessments (ILAs), Pre-ILA Risk Assessments, as a 

product support SME; review documents, provide recommendations, identify 

deficiencies and provide mitigation plans to APEO LS ALPS. (8 per year) 

• Conduct special studies and provide summary report(s) as required by the APEO LS 

ALPS. (2 per year) 

• Provide administration and graphics support for presentations and briefing materials as 

requested by PEO LS ALPS & Staff. (12 per year) 

• Validate Logistics Requirements Funding Summaries (LRFSs), and cost estimates as 

required ensuring the ILS cost standards are used and identify any potential 

discrepancies with impact statements. (8 per year) 

• Coordinate updates and maintenance of Total Force Structure Management System 

(TFSMS) data items associated with PEO LS Portfolio programs. 

• Provide meeting minutes and miscellaneous administrative support as required by APEO 

LS ALPS. 

• Provide Conference room space for up to 25 participants, with additional conference call 

and video teleconferencing capability at the contractor’s facility. 

• Participate in LOGCOM, MCSC, HQMC, DASN and OSD level working groups and 

IPTs as requested, representing APEO LS ALPS. 

• Provide support for Manpower, Personnel and Training (MP&T) document reviews (e.g., 

MPTPs, Manpower Estimates and MERs). (8 per year)  

• Act as a representative at MP&T related IPTs, working groups and meetings. (4 per year) 
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• Provide Enterprise Ground Equipment Management IPT and sub-working group 

representation for PEO LS ALPS as requested. (8 per year) 

• Conduct assessments of Business Case Analyses (BCAs) and provide comments on 

logistics impacts. (4 per year) 

• Participate in the preparation of new PEO LS policies and provide process flow charts as 

requested. (2 per year) 

• Participate in the update and publication of the Motor Transport Characteristics Manual. 

(1 per year) 

• Conduct updates and publications of the Motor Transportation Equipment Reference 

Booklet. (1 per year) 

• Participate in the update and maintenance of Marine Corps Publications Distribution 

System (MCPDS) data items associated with PEO LS Portfolio programs. (1 per year) 

• Participate in the update, maintenance, and data quality of Marine Corps Technical 

Publications data items associated with PEO LS Portfolio programs. (2 per year) 
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

1001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

1001  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  COMMANDER MCSC 

THOMAS STEVENSON 

2200 LESTER STREET 

QUANTICO VA 22134-5050 

703-432-5108 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 17511061A2A 251  67854   067443 2D M95450  

COST CODE: 5RCC5G8817CH  

AMOUNT   

CIN M9545015RCC5CG881001:   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
(b) (4)
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2-in-1 

     

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Quantico,VA 

                                                  

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

------------------------------------------------------------------------------------------ 

Pay Official DoDAAC   HQ0338 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854/PEOL 

Ship To Code    M67854/PEOL 

Ship From Code    M67854 

Mark For Code    M67854 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC                  N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

--------------------------------------------------------------------------------------------     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

Alex.gierber@usmc mil 

     

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

Bobby.Walcott at 703-432-4011 or Bobby.walcott@usmc mil 

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001  329,710.88 Each 
EXERCISED 

OPTION 
Support Services for PEO LS 

FFP 

In accordance with Section C. 

 

FOB: Destination 

MILSTRIP: M9545015RCC5G88 

PURCHASE REQUEST NUMBER: M9545015RCC5G88 

  

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545015RCC5G881001 

 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

SOW 

4.9.1 Tactical Wheeled Vehicle Fleet Management Plan Support 

 

• Provide background material and facilitation of PEO LS Tactical Wheeled Vehicle 

Portfolio Management meetings, including preparation for, participation in, and post-

meeting administration of TWV FMP Meetings chaired by PEO LS per the approved 

PEO LS TWV Fleet Management Plan. This includes preparation of briefs to be used in 

facilitating expected quarterly meetings. (4 meetings per year) 

• The TWV Fleet Management Plan will be separately provided once approved by PEO 

LS.  Information concerning expected content of the plan will be provided if the TWV 

FMP is not approved before release of the RFP for this effort. 

• Prepare, maintain and update TWV fleet metrics in support of TWV FMP meetings and 

tasks, per the approved PEO LS TWV Fleet Management Plan. 

• Provide updates to the TWV FMP as requested by PEO LS ALPS. 
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

1001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

1001  POP 01-JUL-2015 TO 

30-JUN-2016  

N/A  COMMANDER MCSC 

THOMAS STEVENSON 

2200 LESTER STREET 

QUANTICO VA 22134-5050 

703-432-5108 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 17511061A2A 251  67854   067443 2D M95450  

COST CODE: 5RCC5G8817CH  

AMOUNT   

CIN M9545015RCC5G881001   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
(b) (4)
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2-in-1 

     

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Quantico,VA 

                                                  

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0338 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854/PEOL 

Ship To Code    M67854/PEOL 

Ship From Code    M67854 

Mark For Code    M67854/PEOL 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC                  N/A 

LPO DoDAAC    N./A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

------------------------------------------------------------------------------------------- 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

Thomas.stevenson@usmc mil 

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

Bobby Walcott at 703-432-4011 or  Bobby.walcott@usmc.mil 

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001  120,418.20 Each 
EXERCISED 

OPTION 
Decision Lens Web 

FFP 

In accordance with Section C. 

 

 

FOB: Destination 

MILSTRIP: M9545015RCR5CU6 

PURCHASE REQUEST NUMBER: M9545015RCR5CU6 

  

 

   

  

 

 NET AMT 

 

 ACRN AA 

CIN: M9545015RCR5CU60001 

 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

SOW 

 

BACKGROUND 

 

Decision Lens shall provide a Decision Lens Web (DL3 - web based rich internet application) 

and Decision Lens Suite (desktop application) license package, group collaboration hardware, 

and a dedicated Client Decision Manager who will provide product training, modeling support, 

and technical support for PEO Land Systems Marine Corps (PEO LS), with emphasis on the 

PEO LS portfolio of systems, any Economic Analysis (EA), or developmental activities 

involving bringing a program to its objective system for any of the programs that fall under PEO 

LS. PEO LS and/or Decision Lens will host a DL3 instance for any decision that PEO LS is 

accountable for and allow unlimited users to participate in the decision process. 

 

SPECIFIC REQUIREMENTS 

 

The implementation services provide support for effectively utilizing DL3 such as decision 

modeling, information gathering, data input, decision meeting facilitation, and results reporting. 

Specifically they include: 

 

• Technical support and process advice by a Senior Client Decision Manager (SCDM) to 

the Client in designing and executing the application inputs; 

• SCDM development and review of inputs prepared to assure that the Client is optimally 

exploiting the technology; 

• Access to Decision Lens software for authorized users in clearly defined roles (e.g., 

system administrator, facilitator, voter, reviewer); 

• Trouble-shooting technical problems; and 

• Technical support as requested by the Client on decision assistance/meeting facilitation, 

decision process consulting, and decision results analysis provided. 

 

Decision Lens shall assists with the prioritization process by facilitating input from dozens of 

participant geographically dispersed across the country. The result has been a more transparent 

and credible prioritization process that enables the government to more clearly define the benefit 

a certain investment will have. 

 

Product  Description 

Decision Lens Web (DL3) DL3 is a web-based enterprise software 

application. DL3 includes geographically dispersed 

voting and reviewing via the web, in addition to the 

same keypad compatibility used with DLS. 

Decision Lens Suite (DLS) DLS is a desktop application. Since DLS is a 

desktop application, the only architecture 

requirements are a personal computer with 

keyboard, mouse and monitor. 
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Implementation Cases An implementation case consists of a decision 

solution use case or technical integration related 

support. 

Training Modules A training module consists of an audience-specific 

Decision Lens learning session. 

Collaboration Hardware Access to 45 RF Keypads and 2 USB Receivers 

 

Additionally, Decision Lens shall provide PEO LS support focusing on any modification 

program in the PEO LS portfolio.   This would include the DL3 product as well as associated 

implementation and technical services in order to perform requirement prioritization and 

assessment to assist with analysis of alternatives, prototyping or any engineering change 

proposals/modifications that will increase system performance.   

Deployment: (DL3) 

- DL3 Tech support for Client Hosted – Instance Stand-up.   May require onsite visit in 

order to stand up the instance.  (Mainly depends on complexity of operating 

environment).  

- QA/QC testing & check list for DL3 configuration  

- Provide FAQ and/or Troubleshooting documentation. 

 

 

PERIOD OF PERFORMANCE 
 

11 Oct 2015 to 10 Oct 2016 

 

TRAVEL 

 

No travel is required 

 

 
 

 

 

OTHER INFORMATION 

OTHER INFORMATION 

Program Executive Officer  Land Systems  (PEO LS) is acquiring a 12 month  Decision Lens 

License ("DL") through IPKeys via the Decision Lens License and Services Agreement executed 

by IPKeys and DL. The PoP is 11 Oct 2015 through 10 Oct 2016 for the duration of 1 year 

license service. IPKeys prime contract with PEO Land Systems option contract ends June 30th  

2016.  Should IPKeys not be the successful offeror for the new successor contract with PEO 

Land Systems, and upon written request from the customer, Decision Lens shall agree to a one-

time right for the  assignment of the rights and obligations under the Master Subscription 

Agreement and this Order to the successful offeror  provided, however, that the successful 

offeror first agrees to be bound to the terms and conditions of this Agreement  and this Order as 

the Licensee, or such other agreement as Decision Lens may reasonably request.  All other terms 

and conditions of the Agreement shall remain unchanged.  Transfer of the license will allow PEO 
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Land Systems to have continued access to the software through the end of the current license 

renewal term of  October 11, 2015 through October 10 2016."
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

1001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

1001  POP 11-OCT-2015 TO 

10-OCT-2016  

N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 

2200 LESTER STREET 

QUANTICO VA 22134 

703-432-5124 

FOB:  Destination  

M67854  
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Section G - Contract Administration Data 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 1751319T4TH 251  67854   067443 2D C00250  

COST CODE: 5RCR5CU61737  

AMOUNT:   

CIN M9545015RCR5CU60001:   

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

(b) (4)
(b) (4)
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2-in-1 

  

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Quantico, VA 

    

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0338 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854/PEOL 

Ship To Code    M67854 

Ship From Code    N/A 

Mark For Code    N/A 

Service Approver (DoDAAC)  M67854/PEOL 

Service Acceptor (DoDAAC)  M67854/PEOL 

Accept at Other DoDAAC                 N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

-------------------------------------------------------------------------------------------- 

     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

Ruben.Garza@usmc.mil 

     

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

Bobby.walcott@usmc.mil 

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 
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Section B - Supplies or Services and Prices

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

1001 123,792.90 Lot

EXERCISED

OPTION
In support of LRFS

FFP

In support of AC ALPS Logistics Requirement Funding Summary (LRFS) Cost

Estimating Tool (CET) Maintenance and Enhancement. In accordance with the

SOW.

FOB: Destination

MILSTRIP: M9545015RCGLP87

PURCHASE REQUEST NUMBER: M9545015RCGLP87

NET AMT

ACRN AA

CIN: M9545015RCGLP871001

(b) (4)

(b) (4)

(b) (4)



M67854-14-D-0216

0020

Page 3 of 16

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

1002 NSP

CDRLs

FFP

See Section J.

FOB: Destination

NET AMT $0.00
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Section C - Descriptions and Specifications

SOW

PERFORMANCE WORK STATEMENT 

 

FOR 

 

ASSISTANT COMMANDERS ACQUISITION LOGISTICS PRODUCT SUPPORT (AC ALPS) 

LOGISTICS REQUIREMENTS FUNDING SUMMARY (LRFS) COST ESTIMATING TOOL (CET) 

MAINTENANCE AND ENHANCEMENT 

 

1.0 SCOPE. THE SCOPE OF THIS EFFORT IS THE MAINTENANCE, SUPPORT, AND ENHANCEMENT OF THE ASSISTANT

COMMANDER, ACQUISITION LOGISTICS PRODUCT SUPPORT (AC ALPS) LOGISTICS REQUIREMENTS FUNDING

SUMMARY (LRFS) COST ESTIMATING TOOL (CET) AT MARINE CORPS SYSTEMS COMMAND (MCSC).

 

1.1 BACKGROUND. AC ALPS SERVES AS THE FOCAL POINT AND COMPETENCY MANAGER FOR ALL LIFE CYCLE

LOGISTICS ISSUES AND ACTIVITIES. A KEY LIFE CYCLE LOGISTICS MANAGEMENT SUPPORT INITIATIVE INCLUDES

LOGISTICS REQUIREMENTS FUNDING SUMMARY (LRFS) PROCESS IMPROVEMENT AND THE MAINTENANCE OF

TOOLS SUCH AS THE LRFS CET TO ENHANCE THE QUALITY AND EASE IN THE PRODUCTION OF AN LRFS. THE

LRFS IS THE CONSOLIDATED REQUIREMENTS DOCUMENT THAT SHOULD BE USED BY PROGRAM MANAGERS AND

LOGISTICIANS TO IDENTIFY THE RELATED COSTS FOR THE SYSTEM, AND THE ACQUISITION PROGRAM INITIATED TO

DESIGN, DEVELOP, FIELD, AND DEPLOY THE SYSTEM THROUGHOUT ITS OPERATIONAL SERVICE LIFE. THESE COST

ESTIMATES (I.E., REQUIREMENTS) ARE THEN COMPARED WITH THE ASSOCIATED FUNDING TO HIGHLIGHT

SIGNIFICANT FUNDING ISSUES. THE LRFS IS A LIFE CYCLE DOCUMENT THAT SHOULD BE MAINTAINED,

JUSTIFIED, DEFENDED, AND UPDATED FOR AS LONG AS MCSC OR ITS DESIGNATED ACTIVITIES ARE RESPONSIBLE

FOR ANY ELEMENT OF THE SYSTEM OR EQUIPMENT. THE LRFS PROVIDES VISIBILITY OF LOGISTICS

REQUIREMENTS WHEN REQUIRED FOR PROGRAM OBJECTIVES MEMORANDUM (POM) AND BUDGET SUBMISSIONS.

ADDITIONALLY, IT HELPS TO PLAN AND QUANTIFY REQUIREMENTS; IDENTIFY AND DEFEND FUNDING; AND

SERVES AS THE INTEGRATED PRODUCT SUPPORT (IPS) INPUT TO THE PLCCE. THE LRFS MUST BE BASED ON

THE PROGRAM'S CONFIGURATION BASELINE, DELIVERY SCHEDULE, AND THE SITE ACTIVATION & FIELDING

(DEPLOYMENT) SCHEDULE. THE LRFS IS A MEANS FOR THE PRODUCT SUPPORT MANAGERS (PSMS) AND

LOGISTICIANS TO IDENTIFY A SYSTEM’S SUPPORTABILITY REQUIREMENTS BY RELEVANT APPROPRIATION, IN ONE

DOCUMENT, BASED ON THE CURRENT FUTURE YEARS DEFENSE PROGRAM (FYDP).

MCSC HAS A REQUIREMENT TO PROVIDE THE BEST COST ESTIMATING DATA AND METHODOLOGIES AVAILABLE.

THE PROGRAM LIFE CYCLE COST ESTIMATE (PLCCE) IS A FORMAL PROGRAMMATIC DOCUMENT THAT WILL BE

USED PRIMARILY AS A DECISION TOOL TO SUPPORT SOUND FINANCIAL AND RISK MITIGATION DECISIONS

THROUGHOUT THE LIFE CYCLE OF SYSTEMS AND PROGRAM EXECUTION. THIS INCLUDES THE SPECTRUM FROM

ACQUISITION LOGISTICS AND SUPPORT PLANNING PHASES THROUGH THE ENTIRE OPERATIONAL SERVICE LIFE AND

SUSTAINMENT OF THE SYSTEM. THE LRFS SIMILARLY ADDRESSES THE PROJECTED FUNDING NEEDED TO

PROPERLY SUPPORT THE SYSTEM FOR ITS ENTIRE LIFE CYCLE. THE LRFS CET HAS BEEN DEVELOPED TO ASSIST

LIFE CYCLE LOGISTICIANS IN THE PREPARATION OF THEIR LRFS.

IMPROVEMENT IN THE PROCESSES AND TOOLS BY WHICH PROGRAMS DOCUMENT THEIR LOGISTICS REQUIREMENTS

IN THEIR LRFS WILL LOGICALLY LEAD TO A HIGHER DEGREE OF CONFIDENCE IN THAT THE VALUES

DOCUMENTED IN THE LRFS CAN FULLY SUPPORT THE ASSOCIATED BUDGET SUBMISSIONS WITH SUFFICIENT

JUSTIFICATIONS TO INCREASE THE LIKELIHOOD OF ADEQUATE FUNDING. AC ALPS IN COLLABORATION WITH

ASSISTANT COMMANDER, PROGRAM (AC PROG) DEVELOPED THE LRFS CET TO ASSIST SUBJECT MATTER
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EXPERTS (SMES) AND THE LIFE CYCLE LOGISTICIANS (LCLS) FOR EACH PROGRAM MANAGEMENT OFFICE

(PMO), SUPPORTED PROGRAM EXECUTIVE OFFICES (PEOS), AND OTHER PROGRAM MANAGERS (PMS) AND THEIR

PRODUCT SUPPORT MANAGERS (PSM). THE LRFS CET CURRENTLY COVERS ALL FUNCTIONAL AREAS OF IPS

EXCEPT SUSTAINMENT ENGINEERING (AND PARTIALLY ADDRESSES IPS MANAGEMENT THROUGH ITS PREDECESSOR:

ILS MANAGEMENT). EACH FUNCTIONAL AREA AND DISCIPLINE HAS AN APPROPRIATE COST ESTIMATING TOOL

MODULE TAILORED TO THAT DISCIPLINE INTEGRATED INTO THE OVERALL LRFS CET. THE AC ALPS LEAD

APPROVES THE PRIORITIZATION OF ANY FUTURE ENHANCEMENTS WITHIN THE MODULES AS WELL AS THE TOOL

AS A WHOLE.

THE STUDY DIRECTOR ASSIGNED FROM AC PROGRAM’S (PROG’S) C&AB COLLABORATES WITH THE AC ALPS

LRFS LEAD TO ENSURE THAT THE LRFS CET IS ADEQUATELY MAINTAINED AND UPDATED. THE STUDY

DIRECTOR WILL ENSURE THAT MODULE, TOOL AND COST DATABASE UPDATES WILL FULFILL THEIR COST

ESTIMATING SUPPORT PURPOSE. FURTHERMORE, THE STUDY DIRECTOR WILL COLLABORATE WITH THE AC

ALPS LRFS LEAD TO ENSURE THAT ENHANCEMENTS AND UPDATES TO THE TOOL IMPROVE THE VALUE OF THE

APPLICABLE PORTIONS OF THE LRFS TO THE EXECUTION OF THE ACQUISITION PROGRAM AND THE LIFE CYCLE

SUPPORT OF THE SYSTEM.

POTENTIAL BIDDERS MAY GAIN ACCESS TO THE CURRENT VERSION OF THE LRFS CET AT HTTPS://IPS.USMC.MIL

/SITES/ACLCL/USMCLRFSCET/

2.0 GENERAL REQUIREMENTS. THE ULTIMATE GOAL IS TO PROVIDE ENHANCEMENT AND POST DEPLOYMENT

SUPPORT TO THE LRFS CET INCLUDING INCORPORATING NEW TOOL ENHANCEMENT FEATURES AND PERIODIC

UPDATES TO THE TOOL AND ITS ASSOCIATED DATABASES. MAINTENANCE AND ENHANCEMENT SUPPORT SHALL

INCLUDE DEVELOPING AND CONDUCTING TOOL TRAINING (INCLUDING DEVELOPMENT OF NEW TRAINING

CURRICULA AND MATERIALS), TOOL SUSTAINMENT, AND COST METHODOLOGY SUSTAINMENT/DEVELOPMENT

/ENHANCEMENTS. SUCH EFFORTS WILL INCLUDE THE DEVELOPMENT OF ADDITIONAL FUNCTIONALITY

PERTAINING TO IPS AS WELL AS REFINING, UPDATING, AND IMPLEMENTING THE UNDERLYING COST DATABASES

SO AS TO INTEGRATE FUTURE CHANGES FROM OFFICE OF THE SECRETARY OF DEFENSE (OSD) AND THE DOD/DON

5000 SERIES (AND RELATED ACQUISITION POLICY, PROCESS, AND PROCEDURES DETAILED IN STATUTES,

REGULATIONS, AND DIRECTIVES). THIS REQUIREMENT IS A COOPERATIVE EFFORT BETWEEN AC ALPS AND AC

PROG. AC ALPS WILL ENSURE LRFS CET MEETS THE ACQUISITION LOGISTICS AND PRODUCT SUPPORT

REQUIREMENTS, AND AC PROG WILL ENSURE THAT THE LRFS CET IS ANALYTICALLY ROBUST. THE FINAL

OUTCOME OF THIS EFFORT WILL BE APPROVED BY THE COR.

BASED ON THE VARYING SCOPES FOR THE SERVICE-SPECIFIC REQUIREMENTS, THE GOVERNMENT HAS

INCORPORATED LEVELS OF SUPPORT BASED UPON THE COMPLEXITY REQUIRED. THIS SUPPORT WILL BE

OPTIONAL IN NATURE AND WILL BE REFLECTED AS OPTION A, B OR C.

ALL SOFTWARE AND PRODUCTS DEVELOPED OR MODIFIED IN SUPPORT OF THIS EFFORT SHALL BECOME THE

INTELLECTUAL PROPERTY OF THE UNITED STATES

ALL DELIVERABLES (CONTRACT DATA REQUIREMENTS LIST (CDRLS)) ARE TO BE SUBMITTED TO THE

CONTRACTING OFFICER’S REPRESENTATIVE (COR), AND THE COR IS RESPONSIBLE FOR TRACKING AND

ACCEPTANCE.

CONTRACTOR EMPLOYEES SHALL IDENTIFY THEMSELVES AS CONTRACTOR PERSONNEL BY INTRODUCING

THEMSELVES OR BEING INTRODUCED AS CONTRACTOR PERSONNEL AND DISPLAYING DISTINGUISHING BADGES OR

OTHER VISIBLE IDENTIFICATION FOR MEETINGS WITH GOVERNMENT PERSONNEL. IN ADDITION CONTRACTOR

PERSONNEL SHALL APPROPRIATELY IDENTIFY THEMSELVES AS CONTRACTOR EMPLOYEES IN TELEPHONE

CONVERSATIONS AND IN FORMAL AND INFORMAL WRITTEN CORRESPONDENCE.
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PER NMCARS 5237.102, ENTERPRISE-WIDE CONTRACTOR MANPOWER REPORTING APPLICATION: 

 

THE CONTRACTOR SHALL REPORT ALL CONTRACTOR LABOR HOURS (INCLUDING SUBCONTRACTOR LABOR HOURS)

REQUIRED FOR PERFORMANCE OF SERVICES PROVIDED UNDER THIS CONTRACT FOR THE UNITED STATES MARINE 

CORPS VIA A SECURE DATA COLLECTION SITE. THE CONTRACTOR IS REQUIRED TO COMPLETELY FILL IN ALL

REQUIRED DATA FIELDS USING THE FOLLOWING WEB ADDRESS HTTPS://DONCMRA.NMCI.NAVY.MIL .
REPORTING INPUTS WILL BE FOR THE LABOR EXECUTED DURING THE PERIOD OF PERFORMANCE DURING EACH

GOVERNMENT FISCAL YEAR (FY), WHICH RUNS OCTOBER 1 THROUGH SEPTEMBER 30. WHILE INPUTS MAY BE

REPORTED ANY TIME DURING THE FY, ALL DATA SHALL BE REPORTED NO LATER THAN OCTOBER 31 OF EACH

CALENDAR YEAR. CONTRACTORS MAY DIRECT QUESTIONS TO THE HELP DESK, LINKED AT

HTTPS://DONCMRA.NMCI.NAVY.MIL

 

2.1 SPECIFIC REQUIREMENTS. 

2.1.1. TOOL DEVELOPMENT/ENHANCEMENT SUPPORT. THE CONTRACTOR SHALL DRAFT A TOOL

DEVELOPMENT/ENHANCEMENT PLAN THAT WILL IMPLEMENT A DATA COLLECTION AND SYNTHESIS FRAMEWORK,

DOCUMENT THE EXISTING COST ESTIMATING TOOLS, AND PROVIDE ANALYSIS OF FINDINGS (E.G., QUANTIFIABLE

COURSES OF ACTION (COAS) RECOMMENDATIONS) THAT SERVE THE GOVERNMENT STAKEHOLDERS WITH A BASIS

FOR DOCUMENTING AND DEFENDING THE IDENTIFICATION OF THE LOGISTICS REQUIREMENTS FUNDING DECISIONS

AS WELL AS DOCUMENTING FINDINGS IN A REPORT. THE CONTRACTOR SHALL REFINE, UPDATE, DEMONSTRATE,

AND DOCUMENT UNDERLYING COST DATABASES, COST ESTIMATING RELATIONSHIPS (CERS) AND WORK

BREAKDOWN STRUCTURES (WBSS), AND POPULATE THE UPDATED COST METHODOLOGIES INTO THE APPLICABLE

COST ESTIMATING TOOL MODULE TO INTEGRATE FUTURE CHANGES FROM THE OSD AND THE DOD/DON 5000

SERIES (AND RELATED ACQUISITION POLICY, PROCESS, AND PROCEDURES DETAILED IN STATUTES, REGULATIONS,

AND DIRECTIVES). THE ACCURACY OF THE COST MODELS SHOULD BE IN A STATE OF CONTINUOUS IMPROVEMENT

AND BE VERIFIED/VALIDATED BASED ON THE LATEST COST RESEARCH. ALSO, VARIOUS RATES AND FACTORS

SHALL BE UPDATED TO INCREASE CURRENCY AND FURTHER REFINE THE UNDERLYING DATABASES. THE LRFS

CET ARCHITECTURE AND ASSOCIATED INDIVIDUAL MODULES SHALL BE MAINTAINED BY THE CONTRACTOR AND

SHALL BE KEPT FUNCTIONAL IN THE CURRENTLY SUPPORTED MICROSOFT OFFICE AND NGEN/NMCI

ENVIRONMENTS. ADDITIONALLY, THE CONTRACTOR SHALL ENSURE THE LRFS CET REMAINS COMPATIBLE WITH

LEGACY SYSTEMS AND OTHER SOFTWARE APPLICATIONS NOT SUPPORTED THROUGH LOCAL AUTOMATED

INFORMATION SYSTEMS (AISS) AND INPUTS OF DATA FROM VARIOUS EXISTING DATA SOURCES (E.G., TECHNICAL

MANUAL ESTIMATOR; MANPOWER AND TRAINING COST ESTIMATOR TOOL; AND INFORMATION TECHNOLOGY

(IT) SYSTEMS). DATA RIGHTS WILL BE THE PROPERTY OF THE AC ALPS.

CDRL A001 TOOL DEVELOPMENT/ENHANCEMENT PLAN 
 

2.1.1.1 THE CONTRACTOR SHALL ASSIST WITH THE CONTINUOUS DEVELOPMENT OF THE LRFS CET (INCLUDING

VISUALBASIC CODING AS NECESSARY) TO FULFILL SPECIFICATIONS DETERMINED BY THE LRFS CET WORKING

GROUP, WHICH INCLUDES ADMINISTRATION OF THE MCEITS LRFS CET SHAREPOINT SUB SITE WITH UPDATED

INFORMATION AND DOCUMENTATION. UPDATES MUST BE IMPLEMENTED TO ASSURE THE LRFS CET IS

COMPATIBLE WITH FUTURE COMPUTER PLATFORMS AND IT POLICES (E.G., MS OFFICE UPDATES, OPERATING

SYSTEM UPDATES, NGEN/NMCI, ETC.).

2.1.1.2 COST ELEMENT STRUCTURE. THE CONTRACTOR SHALL MAINTAIN A CORRESPONDING COST ELEMENT

STRUCTURE (CES) CONSISTENT WITH PROGRAM AND LRFS OBJECTIVES FOR THE USMC. THE CONTRACTOR

SHALL ASSIST WITH BUSINESS PLANNING AND COORDINATION OF ACTIONS OF THE LRFS CET WORKING GROUP

AND OTHER PARTICIPATING INTEREST GROUPS. CDRL A002 COST ELEMENT STRUCTURE 
 

2.1.1.3 THE CONTRACTOR SHALL EXECUTE THE FOLLOWING TASKS:
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· CONDUCT MONTHLY IN-PROCESS REVIEWS (IPRS) ACCOMPANIED BY BRIEFING SLIDES PROVIDING PERIODIC

UPDATES ON PROGRESS UNDER THIS TASK ORDER. IN ADDITION TO MONTHLY IPRS, THE REVIEW OF THE

VARIOUS DRAFT SUBMISSIONS WILL BE USED AS FEEDBACK MECHANISMS FOR THE STUDY DIRECTOR AND THE AC

ALPS LRFS LEAD TO ENSURE QUALITY AND ADEQUACY. CDRL A003 IPR BRIEFS/IPT BRIEFS/MONTHLY 

REPORTS 

 

PREPARE A PLAN OF ACTION AND MILESTONES (POA&M), WHICH SHALL INCLUDE DETAILS FOR

ANTICIPATED TASK COMPLETION WITH APPROPRIATE GANTT CHARTS -- PREFERABLY IN MS PROJECT AND BE

KEPT CURRENT AND ADDRESSED AT MONTHLY IPRS. CDRL A004 PLAN OF ACTION AND MILESTONES (POA&M) 

 

• UPDATE THE FOLLOWING DOCUMENTS: STUDY REPORT, SYSTEMS MANUAL, USER’S MANUAL, TRAINING

MATERIALS, AND CONFIGURATION MANAGEMENT PLAN ON A MONTHLY BASIS.

• ATTEND AND PARTICIPATE IN WEEKLY AND MONTHLY MEETINGS IN ORDER TO PRESENT INFORMATION

AND GATHER INFORMATION FOR THE STUDY.

 

2.1.2 TOOL TRAINING SUSTAINMENT. AC ALPS MANAGES THE IMPLEMENTATION OF POLICY GUIDANCE BY

CONDUCTING PROCESS TRAINING AND ASSESSMENTS. THE CONTRACTOR SHALL SUPPORT THE LRFS CET
TRAINING EVENTS SUMMARIZED BELOW BY PROVIDING TRAINING SPACES CONSISTENT WITH THE

PROVISIONS OF SECTION 3.0, MAINTAINING ATTENDANCE INFORMATION AND METRICS, MAINTAINING

GOVERNMENT DEVELOPED TRAINING, AND PROVIDING REPRODUCIBLE DIGITAL COPIES OF UPDATED TRAINING

MATERIALS.

Process Training Frequency Location 

One Initial USMC LRFS CET Training, Quantico, VA

One Advanced USMC LRFS CET Training Monthly, Quantico, VA

2.1.2.1 FOLLOWING TRAINING, THE CONTRACTOR SHALL PROVIDE A USER ASSISTANCE A HELP DESK TO ANSWER USER

QUERIES WITHIN A 48 HOUR TIMELINE.

CDRL A005 COST METHODOLOGY SUSTAINMENT 

2.1.3 COST METHODOLOGY SUSTAINMENT. THE CONTRACTOR SHALL UPDATE VARIOUS RATES AND FACTORS,

PROVIDE WHAT-IF SCENARIO ANALYSIS CAPABILITIES, AND MAKE ADJUSTMENTS TO REFLECT STATUTORY,

REGULATORY, AND POLICY ALIGNMENT ISSUES AND CHANGES TO SUSTAIN THE COST METHODOLOGIES OF LRFS

CET.

 

3.0 TRAVEL: NO TRAVEL REQUIRED

 

4.0 SECURITY REQUIREMENTS. THE INFORMATION PROVIDED TO THE CONTRACTOR WILL BE UNCLASSIFIED AND

SENSITIVE UNCLASSIFIED INFORMATION. ALL CONTRACTOR PERSONNEL REQUIRING ACCESS TO U.S. GOVERNMENT

SENSITIVE INFORMATION AND DATA SHALL POSSES A COMPLETED BACKGROUND INVESTIGATION FOR THIS PUBLIC

TRUST POSITION. THE PRIME CONTRACTOR AND ALL SUB-CONTRACTORS (THOUGH THE PRIME CONTRACTOR)

SHALL CERTIFY IN WRITING TO THE GOVERNMENT THAT PERSONNEL SUPPORTING THIS CONTRACT ARE

"QUALIFIED U.S. CONTRACTORS" PER DOD DIRECTIVE 5220.22-M CHAPTER 2. QUALIFIED U.S. CONTRACTORS

ARE RESTRICTED TO U.S. CITIZENS, PERSONS ADMITTED LAWFULLY INTO THE UNITED STATES FOR PERMANENT

RESIDENCE, AND ARE LOCATED IN THE UNITED STATES. ALL PERSONNEL IDENTIFIED ON THE CERTIFICATION

AND/OR SUPPORTING THIS CONTRACT SHALL BE IN COMPLIANCE WITH DEPARTMENT OF DEFENSE, DEPARTMENT

OF THE NAVY, AND MARINE CORPS INFORMATION AND PERSONNEL SECURITY POLICY TO INCLUDE COMPLETED

BACKGROUND INVESTIGATIONS (AS REQUIRED) PRIOR TO START. THE GOVERNMENT SHALL ASSIST THE

CONTRACTOR IN GAINING ACCESS TO GOVERNMENT AGENCIES AND INSTALLATIONS RELATED TO THE SYSTEMS IN

QUESTION.
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ATTACHMENT 1 

 

PERFORMANCE REQUIREMENTS SURVEY (PRS) 

PWS

Para

Desired Outcomes Required Service Performance

Standard

Acceptable

Quality Level

(AQL) [1]

Monitoring

Method

2.1.1, 2.1.3 Up-to-date

LRFS

CET that

logisticians will

be

able to use to

automatically

generate an

LRFS

that meets the

ILA

requirements

and

supports LCCE

and

budgetary

activities.

In addition to

update

and

maintenance

of a

functional LRFS

CET, the

Contractor

is responsible

for

updating Cost

Estimating

Relationships

(CERs)

and Work

Breakdown

Structures

(WBSs),

and populating

the

Support is

timely,

accurate

and within

Program

constraints.

≥ 85%

proficient

Inspection,

Analysis,

Demonstration
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cost

methodologies

into the

applicable

cost estimating

tool

module for

each

logistics

discipline.

2.1.5 The presence

of an

approved

decision

support frame

work

that allows

effective

employment

of

additional

modules

to derive cost

estimates,

The Contractor

will

assist the

Study

Director and

the COR

in establishing

a

decision

support

framework and

a

prioritization

schema

Support is

timely,

accurate

and within

Program

constraints.

≥ 85%

proficient

Inspection,

Analysis,

Demonstration
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analysis

of constituent

inputs to the

risk

assessment

process

and “what-if”

analyses.

for the

modules,

including

decision

support

analysis and

facilitated

sessions

with

stakeholders.

[1] NUMERICAL VALUES FOR THE ADJECTIVAL RATINGS ARE: >.95 – EXCELLENT – EXCEEDS STANDARD COMPLIANCE; .85 - .95

STANDARD COMPLIANCE – ACCEPTABLE; AND <.85 – UNACCEPTABLE. FOR THE FIRST RENEWAL OPTION, A CONTRACTOR MUST

RECEIVE A RATING OF .85 OR GREATER. TO QUALIFY FOR A SECOND RENEWAL OPTION, A CONTRACTOR MUST RECEIVE A RATING OF .95

5.0  PERIOD OF PERFORMANCE: 5 MONTHS FROM DATE OF AWARD.
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

1001 Destination Government Destination Government

1002 Destination Government Destination Government
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Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

1001 POP 30-SEP-2015 TO

29-FEB-2016

N/A MARCORSYCOM MC2S

DUSTIN THORN

2200 LESTER ST.

QUANTICO VA 22134

703-432-4022

FOB: Destination

M67854

1002 N/A N/A N/A N/A
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 17511061A2A 251 67854 067443 2D M95450

COST CODE: 5RCGLP8709RM

AMOUNT:

CIN M9545015RCGLP871001:

CLAUSES INCORPORATED BY FULL TEXT

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,

activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow

(WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done

external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

(b) (4)

(b) (4)
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of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at

https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration

available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training

Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at

https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data

Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment

requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

2-in-1 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in

WAWF, as specified by the contracting officer.

Quantico, VA

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in

applicable fields in WAWF when creating payment requests and receiving reports in the

system.

Routing Data Table*

--------------------------------------------------------------------------------------------

Field Name in WAWF Data to be entered in WAWF

--------------------------------------------------------------------------------------------

Pay Official DoDAAC HQ0338

Issue By DoDAAC M67854

Admin DoDAAC M67854

Inspect By DoDAAC M67854/PEOL

Ship To Code M67854/PEOL
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Ship From Code N/A

Mark For Code N/A

Service Approver (DoDAAC) N/A

Service Acceptor (DoDAAC) N/A

Accept at Other DoDAAC N/A

LPO DoDAAC N/A

DCAA Auditor DoDAAC N/A

Other DoDAAC(s) N/A

--------------------------------------------------------------------------------------------

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,

(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional

Email Notifications” field of WAWF once a document is submitted in the system.

Dustin.thorn@usmc mil

703-432-4022 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the

following contracting activity's WAWF point of contact.

Bobby.walcott@usmc.mil

703-432-4011    

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)
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Section J - List of Documents, Exhibits and Other Attachments

SECTION J

LIST OF ATTACHMENTS

Section J: List of Attachment and Exhibits

Exhibit A: Contract Data Requirement Lists (CDRLs)

CDRL A0001- IPR BRIEF/IPT BRIEF/MONTHLY REPORTS

CDRL A0002- UPDATES DOCUMENTS



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to add CLIN in support TDSA effort.  See follow ing pages.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 04-Nov-2015

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00007

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

03-Nov-2015

CODE

COMMANDER,  MARCORSYSCOM

ATTN:  RHODA COLLINS

2200 LESTER ST

QUANTICO VA 22134

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

IPKEYS TECHNOLOGIES LLC

DUANE FARMER

12 CHRISTOPHER WAY STE 301

EATONTOWN NJ 07724-3331

FACILITY CODE4AMP5CODE

harry.palm@usmc.milEMAIL:703-432-3396TEL:

HARRY E. PALM, JR / CONTRACTING OFFICER

 Modification Control Number: collinsr16188
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0005  
                The IDC type has changed from N/A to Indefinite Quantity.  
 
        CLIN 1004 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1004  37,203.27 Lot 
EXERCISED 
OPTION 

To support TDSA (Not To Exceed) 
FFP 
Contractor shall conduct annual Preventive Maintenance (PM) and Corrective 
Maintenance (CM) as required on the Government owned equipment which is 
used to maintain and operate the TDSA in accordance with the TDSA Standard 
Operating Procedures. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
 
    

      
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 1004: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
(End of Summary of Changes)  
 

(b) (4) (b) (4)(b) (4)

(b) (4)

(b) (4)



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to increase the ODC CLIN. See follow ing pages.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 15-Dec-2015

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

Mutually agreement upon both parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00008

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

10-Nov-2015

CODE

COMMANDER,  MARCORSYSCOM

ATTN:  RHODA COLLNS

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOGES LLC

DUANE FARMER

12 CHRISTOPHER WAY STE 301

EATONTOWN NJ 07724-3331

FACILITY CODE4AMP5CODE

christine kuney@usmc.milEMAL:703-432-9916TEL:

CHRISTINE M. KUNEY / CONTRACT NG OFFICER

 Modification Control Number: collinsr16229
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1003  
                The pricing detail quantity has increased by  from  to .  
                The total cost of this line item has increased by  from  to   
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  N/A 

FOB:  Destination  
  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  N/A 

FOB:  Destination  
  

  
 
(End of Summary of Changes)  
 

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to provide funding on ODC/Travel CLIN 1003. See follow ing pages.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 6

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 13-Nov-2015

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0016

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

24-Jun-2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

13-Nov-2015

CODE

COMMANDER,  MARCORSYSCOM

ATTN:  RHODA COLLINS

2200 LESTER ST

QUANTICO VA 22134

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

IPKEYS TECHNOLOGIES LLC

ROBERT NAWY

245 GARRISONVILLE RD, STE 202

STAFFORD VA 22554-8909

FACILITY CODE5SBD0CODE

harry.palm@usmc.milEMAIL:703-432-3396TEL:

HARRY E. PALM, JR / CONTRACTING OFFICER

 Modification Control Number: collinsr16230
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from to   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
        CLIN 1003 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003  3,748.30 Lot 
EXERCISED 
OPTION 

Support Services For PEO LS 
FFP 
Travel to be reimbursed in accordance with Joint Travel Regulation. See SOW in 
Section C. 
FOB: Destination 
MILSTRIP: M9545015RC44C33 
PURCHASE REQUEST NUMBER: M9545015RC44C330004 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545015RC44C331003 
 

 

                  
 
 
SECTION C - DESCRIPTIONS AND SPECIFICATIONS  
 
 
 
The following have been added by full text:  
        SOW 

Statement of Work 

For  

Ground Based Air Defense-Ground/Air Task Oriented Radar 

 

 

 

BACKGROUND 

 
GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and 
fielded to Marine Corps Operating Forces within specific cost, schedule and performance 
parameters.  The G/ATOR program is an Acquisition Category (ACAT) 1C program.  The 
G/ATOR system is intended to be a single materiel solution for the Multi-Role Radar System 

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)
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(MRRS) and Ground Weapons Locating Radar (GWLR) requirements.  The G/ATOR is post 
Milestone C and in the process of awarding a Low Rate Initial Production Contract as well as 
multiple contracting efforts focused on product improvements and cost reductions.  The GBAD 
Program provides cradle-to-grave support of the Marine Corps Ground Based Air Defense 
capability and focuses on defeating airborne threats with the Advanced Man-Portable Air 
Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the 
USMC Low Altitude Air Defense (LAAD) Battalions.  GBAD is currently in the sustainment 
phase.   
 

TRAVEL 

 
The Contractor shall travel to support the GBAD-G/ATOR Acquisition Manager. Travel is 
required to support team members in collecting data and capturing information to assist in 
monitoring vendor performance.  Travel will be to the Vendor’s site in Linthicum, MD, 
approximately four (4) times per year to support Program Management Reviews (PMRs), 
Integrated Process Reviews (IPRs), Integrated Baseline Reviews (IBRs) and Basis of Estimates 
(BOEs).  Travel summary is below table: 
 
 

Location # of 
People 

# of Days 
 

POV/Miles Lodgi
ng 

Other 
Fees 

Per 
Diem 

Total 

From: 
Quantico 
To: 
Linthicum, 
MD 

 1 4 

Total  4 Trips/Year 

 
 
  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 1003: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item has been added to CLIN 1003: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4)
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  POP 16-NOV-2015 TO 
30-JUN-2016  

N/A  MARCORSYSCOM 
SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  from 

 to .  
         
CLIN 1003: 
Funding on CLIN 1003 is initiated as follows:  
          
        ACRN: AA  
          
        CIN: M9545015RC44C331003  
          
        Acctng Data: 17411094650 251  67854   067443 2D 465000  
          
        Increase:   
          
        Total:   
          
        Cost Code: 5RC44C33171V  
 
 
 
The following have been added by full text:  
         
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 

(b) (4) (b) (4)
(b) (4)

(b) (4)

(b) (4)
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(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

Quantico, VA 

                                                  
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
--------------------------------------------------------------------------------------------     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
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(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Sharleene.Prieur@usmc mil 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Bobby.walcott@usmc mil 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to .  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
        CLIN 1004 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1004  9,300.82 Lot 
EXERCISED 
OPTION 

PEO LS Service 
FFP 
To provide support for TDSA  equipment preventive maintenance (PM) and 
corrective maintenance for two months in accordace with the SOW. 
FOB: Destination 
MILSTRIP: M9545016RCGL461 
PURCHASE REQUEST NUMBER: M9545016RCGL461 
  

 

   
  

 
 NET AMT 
 
 ACRN AD 

CIN: M9545016RCGL4610003 
 

 

                  
 
 
SECTION C - DESCRIPTIONS AND SPECIFICATIONS  
 
 
 
The following have been added by full text:  
        SOW 

 
In support of Transportation Demonstration Support Area (TDSA) 

Preventive and Corrective Maintenance  
 
 

 
Background:  IPKeys shall conduct annual preventive maintenance (PM) and corrective 
maintenance (CM) as required on the government owned equipment which is used to maintain 
and operate the Transportation Demonstration Support Area (TDSA) in accordance with the 
TDSA Standard Operating Procedures.  The government owned equipment is listed in Table 1.  
Costs listed in the Table 1 are estimates based on the historical maintenance costs for 

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)
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maintaining the equipment over the past year and may change based on the current cost of the 
PM/CM parts and supplies and the operational use of the TDSA. 
 
Specific Requirements:  Prior to execution of the funding aligned to this CLIN, the contractor 
Shall notify the Government TDSA Manager of the required PM and or CM to authorize the 
expenditure of funds.  The contractor shall provide an invoice to account for any PM/CM repair 
parts and supplies purchased with the funding aligned to this CLIN.   

Period of Performance: Preventive and Corrective Maintenance will cover two (2) months of 
PoP. The amount in Table 1 is a cost estimate; since the Government cannot predict the cost of 
the Corrective Maintenance when the vehicles break. 
 
Travel:  No travel is required.
   
 
  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 1004: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 

(b) (4), (b) (3) (A)
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SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item has been added to CLIN 1004: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 12-NOV-2015 TO 

11-JAN-2016  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $9,300.82 from 
$447,656.72 to $456,957.54.  
         
CLIN 1004: 
Funding on CLIN 1004 is initiated as follows:  
          
        ACRN: AD  
          
        CIN: M9545016RCGL4610003  
          
        Acctng Data: 17611061A2A 257  67854   067443 2D M95450  
          
        Increase:   
          
        Total:   
          
        Cost Code: 6RCGL46117QC  
 
 
 
The following have been added by full text:  
         
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     

(b) (4)

(b) (4)
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Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1  

     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

Quantico, VA 

          
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
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Other DoDAAC(s)   N/A 
--------------------------------------------------------------------------------------------     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Ruben.garza@usmc.mil 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Bobby.walcott@usmc mil 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
  
 
 
 
The following were previously included by full text and are now included by reference:  
         
252.232-7006  Wide Area WorkFlow Payment Instructions  MAY 2013    
  
 
 
SECTION I - CONTRACT CLAUSES  
 
 
 
The following have been deleted:  
         
252.204-0002  Line Item Specific: Sequential ACRN Order  SEP 2009    
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
                The standard size code  has been added.  
                The NAICS code 541330 has been added.  
 
 
SECTION I - CONTRACT CLAUSES  
 
 
 
The following have been modified:  
         
252.219-7009     SECTION 8(A) DIRECT AWARD (SEP 2007) 
 
(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant to the 
Partnership Agreement between the Small Business Administration (SBA) and the Department of Defense. 
Accordingly, the SBA, even if not identified in Section A of this contract, is the prime contractor and retains 
responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and for providing 
counseling and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district office is: 
 
Small Business Administration 
Richmond District office 
Attn: Mr. John Veal 
400 North 8th Street, Suite 1150 
Richmond, VA 23129-4829 
 
(b) The contracting office is responsible for administering the contract and for taking any action on behalf of the 
Government under the terms and conditions of the contract; provided that the contracting office shall give advance 
notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under the 
contract. The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The 
contracting office may assign contract administration functions to a contract administration office. 
 
(c) The 8(a) Contractor agrees that-- 
 
(1) It will notify the Contracting Officer, simultaneous with its notification to the SBA (as required by SBA's 8(a) 
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish 
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or 
control shall result in termination of the contract for convenience, unless the SBA waives the requirement for 
termination prior to the actual relinquishing of ownership and control; and 
 
(2) It will not subcontract the performance of any of the requirements of this contract without the prior written 
approval of the SBA and the Contracting Officer. 
 
(End of Clause) 
  
 
(End of Summary of Changes)  
 
 
 

(b) (4)
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified
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13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
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D. OTHER (Specify type of modification and authority)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
                The standard size code has been added.  
                The NAICS code 541330 has been added.  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 30-SEP-2015 TO 

29-FEB-2016  
N/A  MARCORSYCOM MC2S 

DUSTIN THORN 
2200 LESTER ST. 
QUANTICO VA 22134 
703-432-4022 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 30-SEP-2015 TO 

29-MAR-2016  
N/A  MARCORSYCOM MC2S 

DUSTIN THORN 
2200 LESTER ST. 
QUANTICO VA 22134 
703-432-4022 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
 
 
 

(b) (4)
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

43.103(a) Bi-lateral Agreement

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

08-Apr-2016

CODE

PEO LS MRAP

2200 LESTER STREET         

QUANTICO VA 22134-6050

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE M67854

IPKEYS TECHNOLOGES LLC

ROBERT NAWY

245 GARRISONVLLE RD, STE 202

STAFFORD VA 22554-8909

FACILITY CODE5SBD0CODE

carl.bradshaw@usmc milEMAL:703-432-2862TEL:

CARL VERNON BRADSHAW / CONTRACTING OFFICER

 Modification Control Number: denhupm161058

(b) (4)
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  516,273.60 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems in accordance with 
the Statement of Work in Section C. 
FOB: Destination 
MILSTRIP: M9545016RCC5K96 
PURCHASE REQUEST NUMBER: M9545016RCC5K96 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RCC5K962001 
 

 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     NSP 
 CDRLs 

FFP 
CDRLs L001, L002, L003, L004 and L005 apply to this task order. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

4.8 Logistics Support  

 
The contractor shall provide support to Assistant PEO LS APEO LS ALPS and APEO LS ALPS staff: 
assist in the development of strategic logistics plans, review and provide comments and recommendations 
on program acquisition and logistics documents, supporting programs in preparation for Independent 
Logistics Assessments (ILA), assessment of current program support activities and supportability 
initiatives, and coordinating with the various PEO LS Program Management Offices (PMOs) to ensure 
proper logistics support planning is being accomplished. Other support requirements include providing a 
comprehensive business case analysis capability to support sound business analysis of logistics issues 
affecting investment/sustainment decisions, and developing and staffing associated acquisition and 
business documentation (e.g. LCSPs, LCCE, BCAs) as required, assisting with the approved Tactical 
Wheeled Vehicle (TWV) Fleet Management Plan implementation, including generation of PEO LS 
approved TWV metrics by processing data obtained from existing USMC or Navy data bases such as 
TFSMS, TLCM(OST) and VAMOSC to facilitate tactical and strategic portfolio management in support 
of a cost effective capability for the Marine Corps and representing APEO LS ALPS, on select boards, 
committees, teams, and working groups.  
 

•  Review program logistics acquisition documentation and provide constructive and critical comments that 
enhance final products.  

•  Participate in PMRs, represent APEO LS ALPS at program Supportability IPT (SIPT) meetings, Systems 
Engineering Technical reviews (SETR) and provide value added recommendations to address 
supportability and sustainment total life cycle management. (8 per year)  

•  Support Independent Logistics Assessments (ILAs), Pre-ILA Risk Assessments, as a product support 
SME; review documents, provide recommendations, identify deficiencies and provide mitigation plans to 
APEO LS ALPS. (8 per year)  

•  Conduct special studies and provide summary report(s) as required by the APEO LS ALPS. (2 per year)  
•  Provide administration and graphics support for presentations and briefing materials as requested by PEO 
LS ALPS & Staff. (12 per year)  

•  Validate Logistics Requirements Funding Summaries (LRFSs), and cost estimates as required ensuring 
the ILS cost standards are used and identify any potential discrepancies with impact statements. (8 per 
year)  

•  Coordinate updates and maintenance of Total Force Structure Management System (TFSMS) data items 
associated with PEO LS Portfolio programs.  

•  Provide meeting minutes and miscellaneous administrative support as required by APEO LS ALPS.  
•  Provide Conference room space for up to 25 participants, with additional conference call and video 
teleconferencing capability at the contractor’s facility.  

•  Participate in LOGCOM, MCSC, HQMC, DASN and OSD level working groups and IPTs as requested, 
representing APEO LS ALPS.  

•  Provide support for Manpower, Personnel and Training (MP&T) document reviews (e.g., MPTPs, 
Manpower Estimates and MERs). (8 per year)  

•  Act as a representative at MP&T related IPTs, working groups and meetings. (4 per year)  
•  Provide Enterprise Ground Equipment Management IPT and sub-working group representation for PEO 
LS ALPS as requested. (8 per year)  

•  Conduct assessments of Business Case Analyses (BCAs) and provide comments on logistics impacts. (4 
per year)  

•  Participate in the preparation of new PEO LS policies and provide process flow charts as requested. (2 
per year)  

•  Participate in the update and publication of the Motor Transport Characteristics Manual. (1 per year)  
•  Conduct updates and publications of the Motor Transportation Equipment Reference Booklet. (1 per 
year)  



M67854-14-D-0216 
0023 

Page 4 of 8 
 

 

•  Participate in the update and maintenance of Marine Corps Publications Distribution System (MCPDS) 
data items associated with PEO LS Portfolio programs. (1 per year)  

•  Participate in the update, maintenance, and data quality of Marine Corps Technical Publications data 
items associated with PEO LS Portfolio programs. (2 per year) 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

THOMAS STEVENSON 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5108 
FOB:  Destination  

M67854  

          
2002  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611061A2A 251  67854   067443 2D M95450  
COST CODE: 6RCC5K9617CH  
AMOUNT   
CIN M9545016RCC5K962001   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

(b) (4)
(b) (4)
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Quantico, VA 

 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134 

 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854/PEOL 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)               N/A 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
 
-------------------------------------------------------------------------------------------- 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
thomas.l.stevenson1@usmc.mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht  - scott.trauernicht@usmc.mil 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
2001  335,318.24 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems in accordance with 
the Statement of Work in Section C. 
FOB: Destination 
MILSTRIP: M9545016RCC5K96 
PURCHASE REQUEST NUMBER: M9545016RCC5K96 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RCC5K962001 
 

 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     NSP 
 CDRLs 

FFP 
CDRL W001 applies to this task order 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

 

4.9 Tactical Wheeled Vehicle Fleet Management Plan Support  

 
•  Provide background material and facilitation of PEO LS Tactical Wheeled Vehicle Portfolio 

Management meetings, including preparation for, participation in, and post-meeting 
administration of TWV FMP Meetings chaired by PEO LS per the approved PEO LS TWV Fleet 
Management Plan. This includes preparation of briefs to be used in facilitating expected quarterly 
meetings. (4 meetings per year)  

•  The TWV Fleet Management Plan will be separately provided once approved by PEO LS. 
Information concerning expected content of the plan will be provided if the TWV FMP is not 
approved before release of the RFP for this effort.  

•  Prepare, maintain and update TWV fleet metrics in support of TWV FMP meetings and tasks, per 
the approved PEO LS TWV Fleet Management Plan.  

•  Provide updates to the TWV FMP as requested by PEO LS ALPS. 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

THOMAS STEVENSON 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5108 
FOB:  Destination  

M67854  

          
2002  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611061A2A 251  67854   067443 2D M95450  
COST CODE: 6RCC5K9617CH  
AMOUNT:   
CIN M9545016RCC5K962001:   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

(b) (4)
(b) (4)
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Quantico, VA 

 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134 

 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854/PEOL 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)               N/A 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
 
-------------------------------------------------------------------------------------------- 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
thomas.l.stevenson1@usmc.mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht  - scott.trauernicht@usmc.mil 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001     $0.00  
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems in accordance with 
the Statement of Work in Section C. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AA  184,604.44 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
FOR FUNDING PURPOSES ONLY 
FOB: Destination 
MILSTRIP: M9545016RCCZM16 
PURCHASE REQUEST NUMBER: M9545016RCCZM16 
  

 

   
  

 
 NET AMT 
 
 ACRN AB 

CIN: M9545016RCCZM162001 
 

 

                 
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AB  117,985.32 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
FOR FUNDING PURPOSES ONLY 
FOB: Destination 
MILSTRIP: M9545016RCALM96 
PURCHASE REQUEST NUMBER: M9545016RCALM96 
  

   
  

 
 NET AMT 
 
 ACRN AC 

CIN: M9545016RCALM962001AC 
 

 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AC  132,556.48 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
FOR FUNDING PURPOSES ONLY 
FOB: Destination 
MILSTRIP: M9545016RCC5K96 
PURCHASE REQUEST NUMBER: M9545016RCC5K96 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RCC5K962001 
 

 

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     NSP 
EXERCISED 
OPTION 

CDRLs 
FFP 
CDRLs T001, T002, T003, T004 apply to this task order 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

4.10 Transportation Demonstration Support 
 

The TDSA is located at Marine Corps Base (MCB) Quantico and provides a full range of support activities 
including coordination for transportation of equipment, administrative support, a conference room, staging areas for 
equipment static displays, and dynamic demonstrations over the trails in and around the TDSA to include the Severe 
Off-Road Track (SORT) used for demonstrating and evaluating vehicles and vehicle technologies.  The TDSA falls 
under the operational responsibility of PEO LS and is maintained and operated by a team of Contractors for use by 
the Program Management Offices (PMOs) within PEO LS and MCSC to support the needs of the program offices 
by providing a secure government maintained facility for storage and accessibility of major end items of fielded 
systems, subsystems and the occasional storage of prototype systems as required by the program offices.  The TDSA 
provides the program offices with local access to representative equipment for conducting familiarity of the systems 
for engineering and logistical analysis.  Additionally, the TDSA provides facilities to conduct limited product 
demonstrations, independent assessments, and to host contractors for purposes of conducting market research of new 
products on behalf of the program offices. Critical facets of this product support include coordinating the on-site 
demonstration efforts and supporting operations at the TDSA for the PMOs, as well as tenant users, and other 
Marine Corps activities.  Ancillary requirements include maintaining accountability and coordinating the operational 
maintenance of stored Tactical Vehicles via GCSS MC and Equipment for the PMOs and the Garrison Mobile 
Equipment (GME) required for maintenance and operation of the TDSA.   
 

4.10.1 Readiness  
 

The Contractor shall be required to maintain the TDSA in a state of readiness that fully supports product 
demonstrations, independent assessments, and industry days with vendors.  In addition, the Contractor shall 
be responsible for the enforcement of all applicable Marine Corps Base (MCB) Quantico Security, Safety, 
Fire, Hazardous Material, and Environmental policies and regulations, as well as monitoring and 
maintaining access control of visitors to the TDSA.  The Contractor shall strictly adhere to the published 
TDSA standard operating procedures (SOP) while managing the TDSA. 
 

The Contractor shall provide continuous equipment management, logistics, operations support and on site liaison 
support for the PMOs.  The Contractor shall be required to organize, staff, and logistically manage and maintain On-
Site TDSA Operations to fulfill this contract and will be responsible for the following: 

 

4.10.2 Daily Operations 
 

• Managing and maintaining the TDSA in a state of readiness to provide support to the various 
PMOs within PEO LS and MCSC;  

• Provide technical expertise of TDSA operations and maintenance and advise/recommend 
corrective actions for deficiencies identified within the TDSA;  

• Validate that employees assigned under this contract are trained in the safe operation and 
maintenance of vehicles and equipment;  

• Ensure that the employees assigned under this contract enforce the rules and regulations of the 
TDSA SOP for all operations conducted at the TDSA and that all personnel (Government 
civilian/military and non-government personnel) using the courses and facilities are familiar with 
established safety and operational procedures and policies; 

• The Contractor shall be required to monitor all activities conducted at the TDSA. 

• Ensure proper Personal Protective Equipment (PPE) is used as required for all operations; 

• Maintains an accurate logbook accountability of fuel and propane consumption. 

• Ensure that the employees assigned under this contract are on-hand during normal working hours 
to accompany inspectors from MCSC, MCB Quantico and other Federal Agencies to maintain 
cognizance of any issues identified during inspections.   

• Maintains an updated TDSA Briefing and information brochure for use as required or requested.  
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• Conducts all crane lifting or hoisting operations as required in support of TDSA Operations and 
offloading and loading/lift requirements for shipping and receiving equipment at the TDSA.  

• Provide storage as available for equipment in support of the PMOs as allowed by the Government. 
 

4.10.3 Support for Events 
 
The Contractor shall organize, staff, and logistically manage and support execution of events for the PMOs 
and other organizations within PEO LS and MCSC to include: 
  

• Training events on vehicles and equipment, technology demonstrations and assessments, and 
general use of the TDSA for meetings.  

• Determine the location to conduct demonstrations or requested support within the TDSA. 

• Evaluates support requests for use of the TDSA for safety issues and equipment requirements. 

• Evaluates Prototypes and identifies potential safety hazards prior and during demonstrations.  

• Operates all prototype vehicles and equipment for demonstrations conducted at the TDSA as 
required by the Government program office requesting the support. 

• Conducts TDSA Operations Briefs and safety briefs to all visitors utilizing the TDSA Facilities.  
 

4.10.4 Equipment/Vehicles 
 

• Submits all TDSA GME vehicles and equipment maintained as plant property to MCB Motor 
Transport Division for PMCS, repairs, inspection and load testing certifications. 

• Maintains accurate accountability of all vehicles and equipment assigned to maintain and operate 
the TDSA and provides updates as required to the Government TDSA Manager for any noted 
discrepancies. 

• Performs bi-monthly operations of all PM Expeditionary Power’s generators maintained at the 
TDSA and records the hour meter/deficiencies and provides a report to the PMO.   

• In coordination with the respective PMOs, coordinates the induction of all Tactical Wheeled 
Vehicles for repairs and preventive maintenance services with the Motor Transport Maintenance 
Section at The Basic School (TBS) via GCSS Marine Corps.  

• Dispatches all vehicles and equipment maintained at the TDSA prior to departing the TDSA 
intended for operating on and off MCB Quantico, and ensures escort vehicles or A-drivers are 
assigned as required.  

• Maintains accountability of all dispatching records and trip tickets for all GME Vehicles and 
Military Tactical Vehicles and equipment, in compliance with MCB Quantico Policies and Marine 
Corps orders. 

 

4.10.5 Required Licenses, Operational Qualifications and Training 
 
The Contractor shall be required to possess the ability to operate/ drive/demonstrate equipment aboard 
Marine Corps Base (MCB) Quantico to include GME Vehicles and Military Tactical Vehicles and 
Equipment.  The Government will provide testing for the contractor to obtain the appropriate license (s).   
 
The Contractor shall ensure one of the personnel assigned to the TDSA support possess a Class A 
Commercial Drivers License and current medical certificate and a second person assigned to the TDSA 
support possess a Class A or Class B Commercial Drivers License and current medical certificate in order 
to be qualified to operate and drive the vehicles required to operate and maintain the TDSA. 
 
The Contractor shall ensure that personnel assigned to the TDSA support possess or are able to obtain a 
valid OF-346 U.S Government Motor Vehicle and Equipment Operators Identification Card. The 
Contractor shall be required to operate the following equipment maintained at the TDSA: 
 

• All variants of JLTVs with trailers 

• All variants of HMMWVs with trailers 
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• All variants of ITVs with trailers 

• All variants of MTVRs with trailers 

• All variants of LVSRs with trailers 

• ATVs 

• Commercial Vehicles up to 40 Ton Combinations Vehicles 

• All variants of MRAP and MATV Vehicles with trailers 

• All variants of wheeled and tracked earth moving equipment 

• All variants of material handling equipment 
 
The Contractor shall ensure all personnel assigned to the TDSA support complete all required training 
provided by the government to include:  
 

• Automatic Emergency Defibrillator (AED) training 

• First responder and First Aid training 

• Cardio Pulmonary Resuscitation (CPR) training 

• NREA annual Storm Water (SW) training 

• Dispatching training 

• Hazmat compatibility, storage  and accumulations 

• Information Awareness (IA) and any other required training 
 
The Contractor shall obtain off-road driver's training for the personnel assigned to the TDSA support.  The 
off-road driver's training shall not exceed 5 days of training for the each individual assigned to work at the 
TDSA under this contract.   

 

4.10.6 Reports 
 
The Contractor shall submit reports and information as follows: 
 

• Monthly TDSA equipment inventory records to the Government TDSA Manager and the 
respective Responsible Officers who store vehicles and equipment at the TDSA and as requested. 
(CDRL will be provided) 

• Monthly status of mileage/hours of usage on all GME fleet managed equipment to the MCSC 
Facilities Officer. (CDRL will be provided) 

• Maintenance repair tickets to MCSC Facilities Manager for buildings and grounds located within 
the TDSA through VIPER via the PEO LS Operations Manager or the Administrative Assistant. 

• Monthly TDSA Hazardous Material usage report to the Marine Corps Base Quantico, Natural 
Resources and Environmental Administration Office. 

 
The Contractor shall ensure all personnel assigned to this contract report to the Government TDSA 
Manager all information associated with the TDSA to include: 
 

• Safety issues. 

• Security issues. 

• Facility Mechanical and Utility issues. 

• Equipment maintenance requirements and upgrades. 

• Equipment damage. 

• Storage and transfer of vehicles, subsystems, and equipment maintained by the respective PMOs 
or Responsible Officers. 

• Support requests for use of the TDSA. 

• Notice of after-hours and weekend activities/training scheduled to occur at the TDSA in advance 
of the scheduled event.  

• Notice of other contractors performing work on-site in support of the TDSA or in support of a 
PMO. 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  N/A  N/A  N/A  Government  
2001AA  Destination  Government  Destination  Government  
2001AB  Destination  Government  Destination  Government  
2001AC  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  N/A  N/A  N/A  N/A  
          
2001AA  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

          
2001AB  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
2001AC  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
2002  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611061A2A 251  67854   067443 2D M95450  
COST CODE: 6RCC5K9617CH  
AMOUNT   
CIN M9545016RCC5K962001:   
  
AB: 17611061A2A 251  67854   067443 2D M95450  
COST CODE: 6RCCZM1617LY  
AMOUNT:   
CIN M9545016RCCZM162001   
  
AC: 17611061A1A 251  67854   067443 2D M95450  
COST CODE: 6RCALM9615LM  
AMOUNT:   
CIN M9545016RCALM962001AC   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)
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(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

 

Quantico, VA 

 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134 

 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854/PEOL 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)               N/A 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
 
-------------------------------------------------------------------------------------------- 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
ruben.garza@usmc.mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht  - scott.trauernicht@usmc.mil 
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(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  168,235.11 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems in accordance with 
the Statement of Work in Section C. 
FOB: Destination 
MILSTRIP: M9545016RC64917 
PURCHASE REQUEST NUMBER: M9545016RC64917 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RC649172001 
 

 
 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

4.12 GBAD-G/ATOR Acquisition Management Support 

 
GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and 
fielded to Marine Corps Operating Forces within specific cost, schedule and performance 
parameters.  The G/ATOR program is an Acquisition Category (ACAT) 1C program.  The 
G/ATOR system is intended to be a single materiel solution for the Multi-Role Radar System 
(MRRS) and Ground Weapons Locating Radar (GWLR) requirements.  The G/ATOR is post 
Milestone C and in the process of awarding a Low Rate Initial Production Contract as well as 
multiple contracting efforts focused on product improvements and cost reductions.  The GBAD 
Program provides cradle-to-grave support of the Marine Corps Ground Based Air Defense 
capability and focuses on defeating airborne threats with the Advanced Man-Portable Air 
Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the 
USMC Low Altitude Air Defense (LAAD) Battalions.  GBAD is currently in the sustainment 
phase.   
 

4.12.1 Daily Tasks 

 

GBAD-G/ATOR Acquisition Manager develops and coordinates efforts on the part of the PMO 
members ensuring effective program implementation and consistency with existing policies to 
include Department of Defense, Department of Navy, Marine Corps and Command.  The 
contractor shall assist the Acquisition Manager in the development, review, adjudication and 
data management of all GBAD-G/ATOR documents.  The contractor shall assist with the 
management of all program data.  The repository for all GBAD-G/ATOR data shall be hosted 
on the GBAD-G/ATOR SharePoint or alternate system if required.  Development and 
management of documentation will include the below items; however the list is not all 
inclusive. 
 

• project plans,  

• program plans, 

• procurement requests,  

• mission needs statements,  

• acquisition program plans,  

• acquisition program baselines,  

• operational requirement documents,  

• other acquisition management process documentation.   
 

4.12.2 CDRL Management 
 
The contractor shall assist in the receipt and distribution of all deliverables from prime 
contractors for GBAD-G/ATOR.  Upon receipt of deliverables, the contractor shall post the 
deliverables to the GBAD-G/ATOR SharePoint Portal and route via a workflow to required 
personnel for review.  The contractor shall assist in combining the responses for each 
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deliverable and reporting them to contracting officer.  The process will require close 
coordination with other support contractors. 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611094655 251  67854   067443 2D 465500  
COST CODE: 6RC64917177E  
AMOUNT:   
CIN M9545016RC649172001   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

(b) (4)
(b) (4)
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Quantico, VA 

 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134 

 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854/PEOL 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)               N/A 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
 
-------------------------------------------------------------------------------------------- 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
sharleene.prieur@usmc.mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht  - scott.trauernicht@usmc.mil 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  157,478 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems in accordance with 
the Statement of Work in Section C. 
FOB: Destination 
MILSTRIP: M9545016RCCQK85 
PURCHASE REQUEST NUMBER: M9545016RCCQK85 
  

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RCCQK852001 
 

 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     NSP 
EXERCISED 
OPTION 

CDRLs 
FFP 
CDRL G001 applies to this task order. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

 
4.11 GBAD-G/ATOR Support 

 

GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and fielded to 
Marine Corps Operating Forces within specific cost, schedule and performance parameters.  The 
G/ATOR program is an Acquisition Category (ACAT) 1C program.  The G/ATOR system is intended to 
be a single materiel solution for the Multi-Role Radar System (MRRS) and Ground Weapons Locating 
Radar (GWLR) requirements.  The GBAD Program provides cradle-to-grave support of the Marine Corps 
Ground Based Air Defense capability and focuses on defeating airborne threats with the Advanced Man-
Portable Air Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the 
USMC Low Altitude Air Defense (LAAD) Battalions.    
 
The SharePoint sites establish the framework to increase individual and team productivity within the PEO 
LS GBAD-G/ATOR environment thus providing the ability to collaborate and proactively interact with 
data, discussions and task.  The Contractor shall provide the GBAD-G/ATOR programs with SharePoint 
knowledge management (KM) activities supporting PEO LS GBAD-G/ATOR to include data structure, 
data reorganization, and development of new applications such as new web parts within existing 
SharePoint portals, portal administration, pages, workflows, process management and improvement.   
 
Marine Corps Enterprise Network (MCEN) authorized tools such as SharePoint Developer shall be used 
for all improvements to the existing GBAD-G/ATOR SharePoint sites.  All MCEN SharePoint sites are 
accessible from both inside and outside the MCEN network with use of a Common Access Card (CAC).  
SharePoint Developer is a freeware program downloadable from www.microsoft.com.     
 

4.11.1 Daily Tasks 

 
The Contractor shall support the changing dynamics of the program office and maintain currency 
in the rules and regulations regarding collaborative environments and data sharing. The 
Contractor shall: 
 

• Develop sites, subsites and pages. 

• Develop workflows resident within SharePoint as well as Custom workflows using 
SharePoint Developer. 

• Maintain and monitor content and integrity of the GBAD-G/ATOR SharePoint sites. 

• Interface and coordinate with users supporting the GBAD-G/ATOR as needed to ensure 
consistency, functionality and applicability is maintained across the SharePoint sites.  

• Assist in coordinating the efforts of local administrators. 

• Train SharePoint fundamentals to users and local administrators in formal and informal 
situations (over the shoulder). 

 

4.11.2 Reports 

 

The Contractor shall provide a monthly report to the Acquisition Manager.  Monthly reports will 
be prepared in accordance with CDRL G001.  All deliverables will be delivered to GBAD-
G/ATOR PMO, PEO LS located at Quantico, Virginia.  

 



M67854-14-D-0216 
0026 

Page 4 of 7 
 

 

Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

          
2002  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611061A2A 251  67854   067443 2D M95450  
COST CODE: 6RCCQK8517PR  
AMOUNT   
CIN M9545016RCCQK852001:   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

(b) (4)
(b) (4)
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Quantico, VA 

 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134 

 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854/PEOL 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)               N/A 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
 
-------------------------------------------------------------------------------------------- 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
sharleene.prieur@usmc.mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht  - scott.trauernicht@usmc.mil 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
2001  143,721.55 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems in accordance with 
the Statement of Work in Section C. 
FOB: Destination 
MILSTRIP: M9545016RCGLL44 
PURCHASE REQUEST NUMBER: M9545016RCGLL44 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RCGLL442001 
 

 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     NSP 
 CDRLs 

FFP 
CDRL A001 applies to this task order. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 
SOW 

 

4.13 Background: 
 
The Program Executive Officer Land Systems (PEO LS) is responsible for ensuring its portfolio of programs are 
developed and fielded to Marine Corps Operating Forces within specific cost, schedule and performance parameters.  
PEO LS, through its staff and the business cell, manage 14 Acquisition Category (ACAT) designated programs.   
PEO LS provides executive oversight and execution for cradle-to-grave support of the Marine Corps’ major 
acquisition programs.   
 
The SharePoint sites establish the framework to increase individual and team productivity within the PEO LS 
environment thus providing the ability to collaborate, proactively interact with data, facilitate discussions, and assign 
and manage tasks.  The Contractor shall provide PEO LS and its programs with SharePoint knowledge management 
(KM) activities supporting PEO LS to include data structure, data reorganization, and development of new 
applications such as new web parts within existing SharePoint portals, portal administration, pages, workflows, 
process management and improvement.   
 
Marine Corps Enterprise Network (MCEN) authorized tools, such as SharePoint Developer, shall be used for all 
improvements to the existing PEO LS SharePoint sites.  All MCEN SharePoint sites are accessible from both inside 
and outside the MCEN network with use of a Common Access Card (CAC).  SharePoint Developer is a freeware 
program downloadable from www.microsoft.com.     
 

4.13.1 Daily Tasks 
 

The Contractor shall support the changing dynamics of the program office and maintain currency in the rules and 
regulations regarding collaborative environments and data sharing. The Contractor shall: 

 
1. Develop SharePoint sites, subsites and pages. 
2. Develop workflows resident within SharePoint as well as Custom workflows using SharePoint Developer. 
3. Maintain and monitor content and integrity of the PEO LS SharePoint sites. 
4. Interface and coordinate with users supporting the PEO LS as needed to ensure consistency, functionality 

and applicability is maintained across the SharePoint sites.  
5. Assist in coordinating the efforts of local administrators. 
6. Train SharePoint fundamentals to users and local administrators in formal and informal situations (over the 

shoulder). 
 

4.13.2 Reports 
 

The Contractor shall provide a monthly report to the Lead Business Manager.  Monthly reports shall be prepared in 
accordance with CDRL A001.  All deliverables will be delivered to PEO LS located at Quantico, Virginia.  
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
2002  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611061A2A 251  67854   067443 2D M95450  
COST CODE: 6RCGLL4417QC  
AMOUNT:   
CIN M9545016RCGLL442001:   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

(b) (4)
(b) (4)
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Quantico, VA 

 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134 

 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854/PEOL 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)               N/A 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
 
-------------------------------------------------------------------------------------------- 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
alex.gierber@usmc mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht  - scott.trauernicht@usmc.mil 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  153,122 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems in accordance with 
the Statement of Work in Section C. 
FOB: Destination 
MILSTRIP: M9545016RCH3K83 
PURCHASE REQUEST NUMBER: M9545016RCH3K83 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RCH3K83 
 

 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

4.14 Background: 

 
The contractor shall provide support to the Medium Heavy Tactical Vehicle (MHTV) Assistant Program 
Manager for Business (APM-B).  The APM-B leads the MHTV team in coordinating efforts on the part 
of the Program Management Office (PMO) members, capturing findings and recommendations, and 
assisting with the overall implementation of a comprehensive program management agenda.  APM - B 
support shall be coordinated based upon prioritized PMO-level initiatives as identified by the Government 
APM-B.  Under this task, the contractor shall provide general research into MHTV procurement 
strategies, program documents, procurement requests and procurement schedules, analysis of PMO 
program execution and updates to the program manager and staff.  The contractor shall be responsible for 
written plans and briefings regarding milestone documentation reviews and coordination with key 
stakeholders.   
 

4.14.1 Scope: 

 
The contractor shall provide support to facilitate the Government APM-B team in coordinating efforts on 
the part of the PMO members in the above areas as well as the following: 

 

• Conduct analysis and coordination at the interface between acquisition management and financial 
management in support of PMO program objectives 

• Interpret program procurement schedules as they relate to financial execution data to identify and 
report program risks. 

• Conduct program schedule analysis to forecast PMO progress with respect to financial execution 
goals. 

• Conduct review of PMO programs to determine what Better Buying Initiatives can be applied to 
improve the program.  

• Develop program-finance interface and program-contracts interface process improvements and 
strategies from independent and team-developed program evaluations. 

• Evaluate and make recommendations on cost/benefit of program initiatives, including Program 
Objective Memorandum (POM) support. 

• Develop and track schedules to award for procurement requests upon submission by project leads 
to ensure consistency with DoD and SECNAV 5000 and overall PMO objectives. 

• Prepare regular reports utilizing program schedules as well as budget and execution data to 
convey program progress to high-level personnel internal to the PMO. 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

DANIEL FITZGERALD 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5340 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611061A2A 251  67854   067443 2D M95450  
COST CODE: 6RCH3K8317LY  
AMOUNT   
CIN M9545016RCH3K83:   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

(b) (4)
(b) (4)
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134                                                  
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
daniel.fitzgerald@usmc.mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht  - scott.trauernicht@usmc.mil 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
2001  125,976.01 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems. See Page 10 for 
min/max order values of this contract. 
FOB: Destination 
MILSTRIP: M9545016RCR6JL4 
PURCHASE REQUEST NUMBER: M6785414D02160030 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M6785414D021600302001 
 

 
 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

Decision Lens SOW 
 

Support to IPKEYS  

 
Decision Lens will provide access to a Decision Lens 3 (DL3) web-based, rich internet 
application license) through a subscription package and a Senior Client Manager who will 
provide product training, modeling support, and technical support for IPKeys, with emphasis on 
the PEO LS portfolio of systems, any Economic Analysis (EA), Capital Investment 
Strategies/plans or developmental activities involving bringing a program to its objective system 
for any of the programs that fall under PEO LS. Decision Lens will host a DL3 instance for any 
decision that PEO LS is accountable for and allow unlimited users to participate in the decision 
process. 
 
The implementation services provide support for effectively utilizing DL3 such as decision 
modeling, information gathering, data input, decision meeting facilitation, and results reporting. 
Specifically they include: 
 

• Technical support and process advice by a Senior Client Manager (SCM) to the Client in 
designing and executing the application inputs; 

• SCM development and review of inputs prepared to assure that the Client is optimally 
exploiting the technology; 

• Access to Decision Lens software for authorized users in clearly defined roles (e.g., 
system administrator, facilitator, voter, reviewer); 

• Trouble-shooting technical problems; and 

• Technical support as requested by the Client on decision assistance/meeting facilitation, 
decision process consulting, and decision results analysis provided. 

 
Decision Lens assists with the prioritization process by facilitating input from dozens of 
participants geographically dispersed across the country. The result has been a more transparent 
and credible prioritization process that enables the government to more clearly define the benefit 
a certain investment will have. 
 
 

Product  Description 

Decision Lens 3 (DL3) DL3 is a web-based enterprise software 
application. DL3 includes geographically dispersed 
voting and reviewing via the web. 

Implementation Cases An implementation case consists of a decision 
solution use case or technical integration related 
support. 

Training Modules A training module consists of an audience-specific 
Decision Lens learning session. 
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Standalone Laptop(s) At the request of PEO LS, standalone laptop(s)/local 
software access is available for use in cases such 
that sensitivity of data precludes use of web-based 
software 

 
 
Additionally, Decision Lens shall provide IPKeys support focusing on any modification program 
in the PEO LS portfolio.   This would include the DL3 product as well as associated 
implementation and technical services in order to perform requirement prioritization and 
assessment to assist with analysis of alternatives, prototyping or any engineering change 
proposals/modifications that will increase system performance.   

Other Information  

 
IPKeys is acquiring a 1 year Decision Lens 3 (DL3) subscription via the Decision Lens Master 
License Subscription and Services Agreement (MSA) dated October 15, 2014.  The period of 
performance is October 11, 2016 through October 10, 2017 for the duration of a 1 year 
subscription service.  IPKeys prime contract with PEO Land Systems option period two ends 30 
June 2017. Should IPKey not be the successful offeror for the successor contract with PEO Land 
Systems, and upon written request from the customer, Decision Lens shall agree to a one-time 
right for the assignment of the rights and obligations under the MSA and this Order to the 
successful offeror provided, however, that the successful offeror first agrees to be bound to the 
terms and conditions of the MSA and this Order as conditions of the assignment. All other terms 
and conditions of the MSA shall remain unchanged. Transfer of the license will allow PEO Land 
Systems to have continued access to the software through the end of the current subscription 
renewal term of October 11, 2016 through October 10, 2017 at the discounted rate. 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 11-OCT-2016 TO 

10-OCT-2017  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1761319T4TH 251  67854   067443 2D C00250  
COST CODE: 6RCR6JL41737  
AMOUNT:   
CIN M6785414D021600302001   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-IN-1 

(b) (4)
(b) (4)
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
ACCEPT AT: DESTINATION/DESTINATION 
Ruben Garza 
2200 Lester Street 
Quantico, VA 22134-5050 
                                                 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/PEOL 
Service Acceptor (DoDAAC)  M67854/PEOL 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
Ruben.garza@usmc.mil 
    
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht – scott.trauernicht@usmc mil – (703)432-4270 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.239-7010  Cloud Computing Services  AUG 2015    
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to add CLIN 0002 (Travel). The CLIN w ill have a Not to Exceed (NTE) of $5,000 but w ill only be funded in

 the amount of $2,500.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 24-Jan-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0025

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

29-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a)(3), Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

18-Jan-2017

CODE

PEO LS

BRITTANY SCITES

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

D REYNOLDS

12 CHRISTOPHER WAY STE 301

EATONTOWN NJ 07724-3331

FACILITY CODE4AMP5CODE

lisa.burns@usmc milEMA L:(703)432-9896TEL:

LISA A. BURNS / CONTRACT SPECIALIST

 Modification Control Number: burns17451
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $5,000.00 from $455,146.24 to $460,146.24.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
        CLIN 2003 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2003  1 Lot 
 Travel 

COST 
FOB: Destination 
 

 

 ESTIMATED COST 
   

     
 
        SUBCLIN 200301 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
200301    
 Funding in Support of CLIN 2003 

COST 
FOB: Destination 
MILSTRIP: M9545017RCDNA09 
PURCHASE REQUEST NUMBER: M9545017RCDNA09 
 

 ESTIMATED COST 
 ACRN AD 

CIN: M9545017RCDNA092003 
 

 

     
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 2003: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 200301: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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The following Delivery Schedule item has been added to CLIN 2003: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 18-JAN-2017 TO 

30-JUN-2017  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $2,500.00 from 
$455,146.24 to $457,646.24.  
         
SUBCLIN 200301: 
Funding on SUBCLIN 200301 is initiated as follows:  
          
        ACRN: AD  
          
        CIN: M9545017RCDNA092003  
          
        Acctng Data: 17711061A2A 251  67854   067443 2D M95450  
          
        Increase:   
          
        Total:   
          
        Cost Code: 7RCDNA0917LX  
 
(End of Summary of Changes)  
 
 
 

(b) (4)

(b) (4)



 

M9545016RCC5K96

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to correct the contractor's CAGE code from 4AMP5 to 5SBD0.

1  CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 22-Feb-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0023

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

29-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

22-Feb-2017

CODE

PEO LS

BRITTANY SCITES

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER ST

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

ava epps@usmc milEMA L:703-432-5079TEL:

AVA K. EPPS / CONTRACT SPECIALIST

 Modification Control Number: scitesb17556



M67854-14-D-0216 

002301 

Page 2 of 2 

 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

 

 

 

        CLIN 2002  

                The FOB Destination has been deleted.  

                The FSC code R408 has been deleted.  

                The PROG code S10 has been deleted.  

                The WSC Equipment code 000 has been deleted.  

                The SIC code 8742 has been deleted.  

                The NAICS code 541330 has been deleted.  

                The MDAP/MAIS Code 000 has been deleted.  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  Destination  Government  Destination  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

(End of Summary of Changes)  

 

 

 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification does the follow ing:

(1) Change the contractor's CAGE code from 4AMP5 to 5SBD0,

(2) Delete duplicate FOB Destination, FSC Code, PROG code, WSC Equipment code, SIC code, NAICS code, MDAP/MAIS code, and inspection

 and acceptance information from CLINs 2001, 2002, and 2004 and SLIN 200301, and

(3) Add clause 52.232-22, Limitation of Funds

1  CONTRACT ID CODE PAGE OF  PAGES

1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 01-Mar-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0025

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

29-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a)(3), Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

01-Mar-2017

CODE

PEO LS

BRITTANY SCITES

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER ST

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

ava epps@usmc milEMA L:703-432-5079TEL:

AVA K. EPPS / CONTRACT SPECIALIST

 Modification Control Number: scitesb17559



M67854-14-D-0216 

002503 

Page 2 of 3 

 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

 

 

 

        CLIN 2001  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2002  

                The FOB Destination has been deleted.  

                The FSC code R408 has been deleted.  

                The PROG code S10 has been deleted.  

                The WSC Equipment code 000 has been deleted.  

                The SIC code 8742 has been deleted.  

                The NAICS code 541330 has been deleted.  

                The MDAP/MAIS Code 000 has been deleted.  

 

 

 

        SUBCLIN 200301  

                The FOB Destination has been deleted.  

                The FSC code R408 has been deleted.  

                The PROG code S10 has been deleted.  

                The WSC Equipment code 000 has been deleted.  

                The SIC code 8742 has been deleted.  

                The NAICS code 541330 has been deleted.  

                The MDAP/MAIS Code 000 has been deleted.  

 

 

 

        CLIN 2004  

                The FOB Destination has been deleted.  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for CLIN 2001 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  Destination  Government  Destination  Government  

 



M67854-14-D-0216 

002503 

Page 3 of 3 

 

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for SUBCLIN 200301 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  Destination  Government  Destination  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2004 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

 

SECTION I - CONTRACT CLAUSES  

 

 

 

The following have been added by reference:  

         

52.232-22        

  

 

(End of Summary of Changes)  

 

 

 



 

M9545016RCCQK85

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to correct the contractor's CAGE code from 4AMP5 to 5SBD0.

1  CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 22-Feb-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0026

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

30-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

22-Feb-2017

CODE

COMMANDER MAR NE CORPS SYSTEMS COMMAND

2200 LESTER STREET

QUANTICO VA 22134-6050

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER ST

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

ava epps@usmc milEMA L:703-432-5079TEL:

AVA K. EPPS / CONTRACT SPECIALIST

 Modification Control Number: connerc17557



M67854-14-D-0216 

002601 

Page 2 of 2 

 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

 

 

 

        CLIN 2002  

                The FOB Destination has been deleted.  

                The FSC code R408 has been deleted.  

                The PROG code S10 has been deleted.  

                The WSC Equipment code 000 has been deleted.  

                The SIC code 8742 has been deleted.  

                The NAICS code 541330 has been deleted.  

                The MDAP/MAIS Code 000 has been deleted.  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  Destination  Government  Destination  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

(End of Summary of Changes)  

 

 

 



 

M9545016RCC5K96

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to correct the contractor's CAGE code from 4AMP5 to 5SBD0.

1  CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 22-Feb-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0024

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

29-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

22-Feb-2017

CODE

PEO LS

BRITTANY SCITES

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER ST

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

ava epps@usmc milEMA L:703-432-5079TEL:

AVA K. EPPS / CONTRACT SPECIALIST

 Modification Control Number: scitesb17558



M67854-14-D-0216 

002401 

Page 2 of 2 

 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

 

 

 

        CLIN 2002  

                The FOB Destination has been deleted.  

                The FSC code R408 has been deleted.  

                The PROG code S10 has been deleted.  

                The WSC Equipment code 000 has been deleted.  

                The SIC code 8742 has been deleted.  

                The NAICS code 541330 has been deleted.  

                The MDAP/MAIS Code 000 has been deleted.  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  Destination  Government  Destination  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

(End of Summary of Changes)  

 

 

 



 

M9545016RCGLL44

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to correct the contractor's CAGE code from 4AMP5 to 5SBD0.

1  CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 22-Feb-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0028

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

30-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

22-Feb-2017

CODE

COMMANDER MAR NE CORPS SYSTEMS COMMAND

2200 LESTER STREET

QUANTICO VA 22134-6050

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER ST

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

ava epps@usmc milEMA L:703-432-5079TEL:

AVA K. EPPS / CONTRACT SPECIALIST

 Modification Control Number: connerc17561



M67854-14-D-0216 

002801 

Page 2 of 2 

 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

 

 

 

        CLIN 2002  

                The FOB Destination has been deleted.  

                The FSC code R408 has been deleted.  

                The PROG code S10 has been deleted.  

                The WSC Equipment code 000 has been deleted.  

                The SIC code 8742 has been deleted.  

                The NAICS code 541330 has been deleted.  

                The MDAP/MAIS Code 000 has been deleted.  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  Destination  Government  Destination  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

(End of Summary of Changes)  

 

 

 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to:

(1) Decrease the value of CLIN 2001 by

(2) Add CLIN 2003, ODCs,

(3) Fund CLIN 2003 in the amount of , and

(4) Correct the contractor's CAGE Code

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 13-Feb-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0027

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

30-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

43.103(a)(3), Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

13-Feb-2017

CODE

PEO LS

BRITTANY SCITES

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER ST

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

ava epps@usmc milEMA L:703-432-5079TEL:

AVA K. EPPS / CONTRACT SPECIALIST

 Modification Control Number: scitesb17568

(b) (4)

(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 2001  
                The pricing detail quantity has decreased by  from  to   
                The total cost of this line item has decreased by  from  to   
 
        CLIN 2003 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2003  3,785.78 Each 
 ODCs 

FFP 
FOB: Destination 
MILSTRIP: M9545016RC64917 
PURCHASE REQUEST NUMBER: M9545016RC649170002 
  

 

   
  

 
 NET AMT 
 
 ACRN AB 

CIN: M9545016RC649170002 
 

 

                  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 2003: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 2001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for CLIN 2003 has been added: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 13-FEB-2017 TO 

30-JUN-2017  
N/A  MARINE CORPS SYSTEMS COMMAND 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
CLIN 2001:  
          
        AA: 17611094655 251  67854   067443 2D 465500 6RC64917177E (CIN M9545016RC649172001) was 
decreased by  from  to   
         
CLIN 2003: 
Funding on CLIN 2003 is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M9545016RC649170002  
          
        Acctng Data: 17611094655 251  67854   067443 2D 465500  
          
        Increase:   
          
        Total:   
 
(End of Summary of Changes)  
 

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)
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M9545017RCEX560

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to correct the contractor's CAGE Code from 4AMP5 to 5SBD0.

1  CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 22-Feb-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0031

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

08-Dec-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

22-Feb-2017

CODE

PEO LS

BRITTANY SCITES

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER ST

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

ava epps@usmc milEMA L:703-432-5079TEL:

AVA K. EPPS / CONTRACT SPECIALIST

 Modification Control Number: scitesb17576
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

 

 

 

        SUBCLIN 200101  

                The FOB Destination has been deleted.  

                The FSC code R408 has been deleted.  

                The PROG code A4A has been deleted.  

                The WSC Equipment code 000 has been deleted.  

                The SIC code 8742 has been deleted.  

                The NAICS code 541330 has been deleted.  

                The MDAP/MAIS Code 000 has been deleted.  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for SUBCLIN 200101 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  Destination  Government  Destination  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  200,335.68 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems in accordance with 
the Statement of Work in Section C. 
FOB: Destination 
MILSTRIP: M9545016RCH3K83 
PURCHASE REQUEST NUMBER: M9545016RCH3K83 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RCH3K8300012001 
 

 
 

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

 
4.5 Financial Program Analyst Support  

 

The Contractor shall provide financial program analyst support to the M&HTV Program Office.  The 
Contractor’s support shall encompass maintenance of the Tri-Annual Review database, and processing of 
budget execution and funding document generated under the direction and guidance of the M&HTV 
Financial Team. The Contractor shall provide the following support: 
 

4.5.1 Budget Execution Support 

 

The Contractor shall work with the M&HTV Financial Team to maintain, update, reconcile and 
resolve issues as they pertain to the execution and tracking of the M&HTV program spend plans. 
The Contractor shall process funding documents as required in support of procurement requests 
and other acquisition documents in accordance with the requirements set forth in the following 
subsections: 
 

4.5.1.1 Tri-Annual Review Compliance 

 

The Contractor shall review and research accounting transactions based upon Tri-Annual 
Review (TAR) reports for M&HTV programs as provided in the TAR SharePoint site 
and coordinate validation of Dormant Contracts with appropriate Contracting Officer, 
and other supporting entities.  The contractor shall research unliquidated obligations in 
accordance with DoDFMR Vol 3, Chapter 8 and take appropriate action on the Tri-
Annual Review reports, complete Command Confirmation Statements and submit a Final 
Tri-Annual Review Report with appropriate annotations. 
 
4.5.1.2 Funding Document Compliance 

 

The Contractor shall prepare funding documentation for the acquisition and procurement 
M&HTV program vehicles and their associated subsystems as set forth in the following 
documents: 
 

• MCSC acquisition and procurement policy,  

• PEO LS Acquisition and Procurement Policy; and M&HTV Program acquisition 
and procurement policies.   

 
The Contractor shall review M&HTV program funding documentation and identify 
formatting errors.  The Contractor shall identify funding document non-compliance(s) 
with identified policies.  The Contractor shall recommend additions, deletions and/or 
modifications to funding documents to correct policy non-conformance issues.  The 
Contractor shall use Microsoft Word Review Tools to identify recommended additions, 
deletions, or modifications to documents. 
 

4.5.2 Budget Formulation. 

 

The Contractor shall assist in the review of Budget Exhibits to include: ensuring narrative is 
complete, controls are accurate and all required forms are submitted correctly. 
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4.5.3 Audit assistance 

 

The Contractor shall assist in gathering necessary data to support financial audits. 
 

4.5.4 Analytical assistance  

 

The Contractor shall be able to access financial systems to provide analytical support and 
analysis.  These systems include SABRS, NHS, PR-Builder - CHOOSE - WAWF and ReportNet. 
Provide financial analysis on phasing plans, program schedules, program management plans, 
weekly situation reports, monthly execution reports, PEO reviews, W reports and Integrated 
master schedules. 

 

4.6 Operations Management Support 

 
The Contractor shall provide Office Operations Management support to the M&HTV Program Office.  
Office Operations Management support shall encompass the Marine Corps Administrative Tasking 
System (MCATS) Task Management, Naval Messaging, Equipment Receipt and Tracking, Acquisition 
Documentation Preparation, and Business Rules and Process Improvement Coordination with regards to 
the acquisition and procurement of MTVR vehicles as well as the acquisition and procurement of LVSR 
vehicles, and their associated subsystems.  The Contractor shall provide the following support: 
 

4.6.1 MCATS Task Management 

 
The Contractor shall receive tasks assigned to the M&HTV Program via the MCATS.  The 
Contractor shall review MCATS tasks and recommend routing for each MCATS Task.  The 
Contractor shall track and coordinate the receipt of the responses to each routed MCATS Task.  
The Contractor shall consolidate the responses to each MCATS Task.  The Contractor shall 
submit the consolidated response to the Program Manager (or his designee) for final review and 
approval.  The Contractor shall enter the approved response into MCATS for completion of the 
task. 
 
4.6.2 Naval Messaging 

 
From drafts provided by the M&HTV Program, the Contractor shall format Naval Messages in 
accordance with Department of Navy policy.  The Contactor shall process the formatted Naval 
Messages in accordance with the policy of PEO Land Systems for processing Naval Messages. 
 

4.6.3 Equipment Receipt and Tracking 

 
The Contractor shall receive and track office and ancillary program equipment as it is delivered to 
the M&HTV Program from the Marine Corps Systems Command supply system.  The Contractor 
shall ensure the equipment is properly catalogued on the Consolidated Memorandum Receipt 
(CMR).  For all equipment catalogued on the CMR, the Contractor shall ensure that same 
equipment is assigned to an individual member of the M&HTV Program and accordingly 
reflected on an Equipment Custody Record (ECR) and signed by that individual.  Conversely, 
should any office equipment under CMR catalogue require disposal, the Contractor shall receive 
the same, modify the individual ECR, modify the CMR, and submit the CMR to the M&HTV 
Program Manager (or his designee) for approval. 
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4.6.4 Acquisition Documentation Preparation 

 
The Contractor shall assist the M&HTV Program with preparation of program management and 
system acquisition documentation required by the: 
 

• Federal Acquisition Regulations (FAR),  

• Defense Federal Acquisition Regulations Supplement (DFARS),  

• Department of Defense,  

• Department of the Navy,  

• Program Executive Officer Land Systems (PEO LS); and  

• Marine Corps Systems Command. 
 
This documentation includes:  
 

• project plans,  

• program plans, 

• procurement requests,  

• mission needs statements,  

• acquisition program plans,  

• acquisition program baselines,  

• operational requirement documents,  

• cost benefit analyses,  

• capital investment strategies/plans, and  

• other acquisition management process documentation.   
 
The Contractor shall assist with all elements of internal program reviews and approval, to include 
preparation of descriptions, justifications, presentations and supporting documentation.  The 
Contractor shall review and distribute briefing packages, brochures, handouts, and other 
information materials related to the documentation listed above through various mediums to 
include email, printed form, and posting on SharePoint. 
 
4.6.5 Business Rules and Process Improvement Coordination 

 
The Contractor shall collect data, conduct analyses and develop alternate scenarios for business 
process improvements and business decision-making.  The Contractor shall provide business 
management analyses to determine the optimization of business processes in a dynamic 
environment of cross-functional, multi-program, multi-year, and multi-department 
interdependencies.  As a result, the Contractor shall draft and maintain an operating procedure 
standard.  In addition, the Contractor shall track and coordinate changes to the M&HTV Program 
organizational chart, telephone roster, and office spaces. 

 
4.7 Risk Management Support 

 

The Contractor shall provide Risk Management support to the M&HTV Program Office.  Risk 
Management support shall encompass developing and implementing risk management strategies, 
developing updates to the risk management plan, risk identification, risk mitigation, risk tracking and risk 
reporting. 
 

4.7.1 Developing Risk Management Strategies 
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The Contractor shall recommend risk management strategies, policy options, processes, training, 
and assessments for fulfilling the M&HTV Program risk management responsibilities and 
obligations. This shall include developing guidelines for conducting, reviewing, and managing 
risks. The Contractor shall develop processes for risk-based decision making and related cost-
benefit and risk-reward. The Contractor shall champion the risk management strategic planning 
throughout the organization. 
 

4.7.2 Risk Management Plan Updates 

 
The Contractor shall develop and provide updates to the program Risk Management (RM) Plan.  
The RM Plan updates shall comply with the most recently approved DoD 5000 Risk Management 
Guide.  The Contractor shall determine the need for M&HTV RM Plan updates within 90 days 
after contract award and, if required, provide same 60 days henceforth. The Contractor shall 
request and consider input from M&HTV Program lead personnel to identify risks and define 
mitigation strategies. 
 
4.7.3 Risk Management Process Development 

 
The Contractor shall develop and provide updates to the program Risk Management (RM) 
Process.  The RM Process and subsequent updates shall comply with the most recently approved 
DoD 5000 Risk Management Guide.  The Contractor shall collect data, prepare analyses and 
develop alternate scenarios for risk management process improvements and risk-based decision-
making.  The Contractor shall provide risk management analyses to determine the optimization of 
systems.  The Contractor shall develop training scenarios and processes, and prepare reports and 
briefings to convey them to M&HTV management.  As a result, the Contractor shall draft and 
maintain an operating procedure standard.  The Contractor shall determine the need for M&HTV 
RM Process updates within 60 days after contract award and, if required, provide same 90 days 
henceforth.  The Contractor shall request and consider input from M&HTV Program lead 
personnel to identify risks and define mitigation strategies.   
 
4.7.4 Risk Identification and Mitigation 

 
The Contractor shall identify risks by cost, schedule and performance/technical parameters and 
recommend how the M&HTV Program will effectively mitigate these risks throughout the 
performance of the program.  The Contractor shall quantify risks with respect to the impact on 
achievement of program milestones, performance, technical parameters, schedule, and cost.  The 
Contractor shall identify risks and assign a priority for developing a recommended course of 
action.   Contractor shall classify risks as low, medium, or high.  The Contractor shall conduct 
risk mitigation planning for risks considered significant (those classified as medium or high). 
 
4.7.5 Risk Tracking and Reporting 

 
The Contractor shall coordinate efforts required to conduct monthly Risk Management Board 
(RMB) meetings.  The Contractor shall maintain a risk database and solicit changes to Program 
risks from the M&HTV Program Risk Management Coordinators (RMCs) on an ongoing basis.  
The Contractor shall classify new risks and assist with the development of mitigation plans for 
the RMC.  The Contractor shall brief significant risks at each monthly risk management meeting.  
The Contractor shall develop and provide the Program Risk assessments for the monthly RMB 
meetings.  In support of the quarterly PEO LS M&HTV Program Management Reviews (PMRs), 
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the Contractor shall re-assess program risks and propose changes to the PM M&HTV PMR brief. 
The Contractor shall provide the status of approved mitigation actions for identified program 
risks to the RMB.  
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 01-JUL-2016 TO 

31-JAN-2017  
N/A  COMMANDER MCSC 

DANIEL FITZGERALD 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5340 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611061A2A 251  67854   067443 2D M95450  
COST CODE: 6RCH3K8317LY  
AMOUNT:   
CIN M9545016RCH3K8300012001:   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

(b) (4)
(b) (4)
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Quantico, VA 

 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134 

 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854/PEOL 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)               N/A 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
 
-------------------------------------------------------------------------------------------- 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
daniel.fitzgerald@usmc.mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht  - scott.trauernicht@usmc.mil 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
 



 

M9545016RCH3K83

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to (1) Add funding for a Senior Program Analyst in accordance w ith the Statement of Work and (2)

 correct the period of performance.  See follow ing pages.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 20-Jul-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0022

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

29-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

Mutual Agreement of the Parties, FAR 43.103(a)(3)

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

20-Jul-2016

CODE

PEO LS

LAWANDA MORTON-CHUNN

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

D REYNOLDS
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 2001  
                The pricing detail quantity has increased by 91,360.00 from 200,335.68 to 291,695.68.  
                The total cost of this line item has increased by $91,360.00 from $200,335.68 to $291,695.68.  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 2001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-JUL-2016 TO 

31-JAN-2017  
N/A  COMMANDER MCSC 

DANIEL FITZGERALD 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5340 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-JUL-2016 TO 

31-DEC-2016  
N/A  COMMANDER MCSC 

DANIEL FITZGERALD 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5340 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $91,360.00 from 
$200,335.68 to $291,695.68.  
         

(b) (4) (b) (4) (b) (4)
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CLIN 2001:  
          
        AA: 17611061A2A 251  67854   067443 2D M95450 6RCH3K8317LY (CIN M9545016RCH3K8300012001) 
was increased by $91,360.00 from $200,335.68 to $291,695.68  
 
(End of Summary of Changes)  
 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to de-obligate funding from CLIN 1003 to allow  close-out of the task order.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 29-Aug-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0016

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

24-Jun-2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

Mutual Agreement of the Parties per FAR 43.103(a)(3)

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

29-Aug-2016

CODE

PEO LS

BRITTANY SCITES

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOGES LLC

ROBERT NAWY

12 CHRISTOPHER WAY STE 301

EATONTOWN NJ 07724-3331

FACILITY CODE4AMP5CODE

krista.francom@usmc milEMAL:703-432-5076TEL:

KRISTA  A. FRANCOM / CONTRACT SPECIALIST

 Modification Control Number: scitesb161723
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $2,870.13 from $166,569.42 to $163,699.29.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1001  
                The pricing detail quantity has increased by 0.04 from 162,821.12 to 162,821.16.  
                The total cost of this line item has increased by $0.04 from $162,821.12 to $162,821.16.  
 
 
 
        CLIN 1003  
                The pricing detail quantity has decreased by 2,870.17 from 3,748.30 to 878.13.  
                The total cost of this line item has decreased by $2,870.17 from $3,748.30 to $878.13.  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 16-NOV-2015 TO 
30-JUN-2016  

N/A  MARCORSYSCOM 
SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 16-NOV-2015 TO 

30-JUN-2016  
N/A  MARCORSYSCOM 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $2,870.13 from 
$166,569.42 to $163,699.29.  
         
CLIN 1001:  
          
        AA: 17411094650 251  67854   067443 2D 465000 5RC44C33171V (CIN M9545015RC44C331001) was 
increased by $0.04 from $162,821.12 to $162,821.16  
         
CLIN 1003:  
          
        AA: 17411094650 251  67854   067443 2D 465000 5RC44C33171V (CIN M9545015RC44C331003) was 
decreased by $2,870.17 from $3,748.30 to $878.13  
 
(End of Summary of Changes)  
 
 
 



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to realign contract ceiling from the option year 2 labor CLIN (2001) and move it to an option year 2

 preventive and corrective maintenance CLIN (2004), which is used to maintain and operate the Transportation Demonstration Support Area

 (TDSA).  This CLIN is being added as a Cost Type CLIN.  See follow ing page.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 14-Jul-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

Mutual Agreement of the Parties, FAR 43.103(a)(3)

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00011

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

14-Jul-2016

CODE

PEO LS

LAWANDA MORTON-CHUNN

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOGES LLC

ROBERT NAWY

12 CHRISTOPHER WAY STE 301

EATONTOWN NJ 07724-3331

FACILITY CODE4AMP5CODE

krista.francom@usmc milEMAL:703-432-5076TEL:

KRISTA  A. FRANCOM / CONTRACT SPECIALIST

 Modification Control Number: mortonf161507
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 2001  
                The pricing detail quantity has decreased by  from  to .  
                The total cost of this line item has decreased by  from  to .  
 
        CLIN 2004 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004  1 Lot 
EXERCISED 
OPTION 

ODCs (COST) 
COST 
Annual preventive maintenance (PM) and corrective maintenance (CM) as 
required on the government owned equipment which is used to maintain and 
operate the Transportation Demonstration Support Area (TDSA) in accordance 
with the TDSA Standard Operating Procedures 
FOB: Destination 
 

 

 ESTIMATED COST  
   

     
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 2004: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 2001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
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  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 2004: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
 
 
 



 

M9545016RCH3K83

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this administrative modif ication is to correct the period of performance (POP) on CLIN 2001.  The POP was inadvertently

 stated as 12 months vice 6 months.  See follow ing pages.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 14-Jul-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0029

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

30-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

14-Jul-2016

CODE

PEO LS

LAWANDA MORTON-CHUNN

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

D REYNOLDS

12 CHRISTOPHER WAY STE 301

EATONTOWN NJ 07724-3331

FACILITY CODE4AMP5CODE

krista.francom@usmc milEMA L:703-432-5076TEL:

KRISTA  A. FRANCOM / CONTRACT SPECIALIST

 Modification Control Number: mortonf161526
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

The following Delivery Schedule item for CLIN 2001 has been changed from: 

  

          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

  POP 01-JUL-2016 TO 

30-JUN-2017  

N/A  COMMANDER MCSC 

DANIEL FITZGERALD 

2200 LESTER STREET 

QUANTICO VA 22134-5050 

703-432-5340 

FOB:  Destination  

M67854  

  

 

To: 

  

          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

  POP 01-JUL-2016 TO 

31-DEC-2016  

N/A  COMMANDER MCSC 

DANIEL FITZGERALD 

2200 LESTER STREET 

QUANTICO VA 22134-5050 

703-432-5340 

FOB:  Destination  

M67854  

  

 

(End of Summary of Changes)  

 

 

 



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to exercise Option Year 2.  See follow ing pages.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 27-Jun-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR Part 52.217-9, Option to Extend The Term of the Contract

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00010

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

24-Jun-2016

CODE

PEO LS

LAWANDA MORTON-CHUNN

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOGES LLC

ROBERT NAWY

12 CHRISTOPHER WAY STE 301

EATONTOWN NJ 07724-3331

FACILITY CODE4AMP5CODE

krista.francom@usmc milEMAL:703-432-5076TEL:

KRISTA  A. FRANCOM / CONTRACT SPECIALIST

 Modification Control Number: mortonf161414
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to .  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 2001  
                The option status has changed from Option to Option Exercised.  
 
 
 
        CLIN 2002  
                The option status has changed from Option to Option Exercised.  
 
 
 
        CLIN 2003  
                The option status has changed from Option to Option Exercised.  
 
(End of Summary of Changes)  
 
 
 

(b) (4) (b) (4) (b) (4)
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  442,981.44 Each 
EXERCISED 
OPTION 

Labor Categories For Contract  Opt Yr #2 
FFP 
Support Services for Program Executive Officer Land Systems in accordance with 
the Statement of Work in Section C. 
FOB: Destination 
MILSTRIP: M9545016RCGLL44 
PURCHASE REQUEST NUMBER: M9545016RCGLL44 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RCGLL442001 
 

 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     NSP 
 CDRLs 

FFP 
CDRL A001 applies to this task order. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

4.1 Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) Support 

 

The Government Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) leads the PEO 
LS team in coordinating efforts on the part of the PEO members, capturing findings and 
recommendations, and assisting with the overall implementation of a comprehensive program 
management agenda.  LBM/SAM support shall be coordinated based upon prioritized PEO-level 
initiatives as identified by the Government LBM/SAM.  The Contractor shall provide general research 
into acquisition strategies, documents, policy development for the respective areas of interest, analysis of 
PEO program execution and updates to the PEO and staff under this task.  The contractor shall be 
responsible for requirement milestone documentation reviews and coordination with key stakeholders; 
written plans and briefings.  LBM and SAM support shall assist the Government LBM/SAM in the above 
areas as well as the following: 

 

• Provide acquisition management to support PEO program objectives. 

• Review and identify program areas of risk using Earning Value Management (EVM) data. 

• Conduct Integrated Master Schedule analysis to determine PEO programs progress. 

• Conduct analysis for PEO programs to determine what Better Buying Initiatives can be applied to 
improve the program.  

• Develop PEO acquisition policy for dissemination.  

• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds, including 
Program Objective Memorandum (POM) support. 

• Conduct intensive analysis and evaluations of acquisition strategies submitted by PM Teams to 
ensure consistency with DoD and SECNAV 5000 and overall PEO objectives. 

• Develop products that convey analytical findings to high-level personnel both internal and 
external to the PEO. 

 
4.2 Lead Financial Manager (LFM) Support 

 
The Government Lead Financial Manager (LFM) leads the PEO LS team in coordinating efforts on the 
part of the PEO members, capturing findings and recommendations, and assisting with the overall 
implementation of a comprehensive financial management agenda.  PEO programs are evaluated by the 
Government LFM on three financial benchmarks: 
 

1. Acquisition Program Baseline Agreement (APBA) Financial Performance indicates how 
well the PMs plan their programs and manage to the APBA of record.  The intent is to 
affect better program understanding and planning, associated technology, cost estimating, 
and cost risk mitigation.   

 
2. The Office of Secretary of Defense (OSD) Comptroller targets indicate how well the PMs 

meet the external financial targets established and provide a measure of progress for 
program accomplishment and systems acquisition.  The intent is to cause program office 
staff to be aware of fiscal performance guidelines when developing project plans.  

 
3. Obligation Phasing Plans are required to manage the day-to-day cash flow of funds within 

the program, PEO, MCSC, and Marine Corps.  The intent is to ensure funds are being 
expended as projected by the PMs and provide recognition of potential program slips and 
future execution problems. 
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 LFM Support shall assist the Government LFM in the above areas as well as the following: 
 

• Develop near and long-term financial process improvements and strategies from independent and 
team-developed decision support analysis. 

• Develop and apply analytical findings to coordinate between contractual and financial execution 
of programs. 

• Provide acquisition financial management to support PEO program objectives. 

• Develop PEO POM Campaign Planning Guidance and strategy. 

• Interpret financial data to recognize program risk. 

• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds. 

• Conduct intensive analysis and evaluations of budget, as well as other products and requirements 
submitted by PM Teams to ensure consistency within overall PEO objectives. 

• Develop products that convey analytical findings to high-level personnel both internal and 
external to the PEO. 

• Prepare regular reports utilizing budget and execution data. 
 
4.3 Administrative Support 

 

The Contractor shall provide high level administrative support to the Program Executive Officer (PEO) 
and the Deputy, PEO Land Systems.  The contractor shall provide administrative support such as: active 
calendar management, initiating and monitoring all schedule/meeting requests and prioritizing these 
requests in concert with the PEO. The Contractor shall provide information in preparation of scheduled 
meetings, preparing official correspondence for the PEO and DPEO signature, arranging conference calls, 
preparing travel arrangements and assuring discreet handling of all business matters. The contractor shall 
have interpersonal skills, possess coordination experience, and be able to work well with all levels of 
internal management and staff, as well as outside clients and vendors.  The contractor shall provide the 
following support for the PEO and Deputy PEO: 
 

4.3.1 Official PEO LS Correspondences: 

 

• Follow Department of the Navy Correspondence Manual for all correspondences. 

• Application of Standard Subject Identification Codes (SSIC) 

• All correspondence will be assigned a tracking number, logged electronically into a 
Document tracking Log housed on the PEO LS Shared drive. 

• Log is updated, printed and placed in front of Binder with each new update. 

• Final copy of signed correspondence is saved on PEO LS shared drive using tracking 
number and distributed accordingly. 

 
4.3.2 Official Correspondences from DON, ASN RD&A, OSD, HQMC and other Services 

 

• Official Correspondences received from the offices noted are electronically saved in 
OFFICIAL DOCUMENTS Folder on the Shared Drive. 

 
4.3.3 Phone Coverage 

 

• Handle all inquiries 

• Arrange "callbacks" in accordance with schedule availability. 

• Provide back-up materials for callbacks  
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• Route calls elsewhere as needed 
 

4.3.4 Appointments/Meetings 

 

• Maintain calendar; prioritize events per PEO direction. 

• Fix commitments to maximize time efficiency.  Allow decision/desk time. 

• When PEO/DPEO chair meeting: 

− Prepare agenda in advance 

− Arrange meeting facilities 

− Act as recording secretary; prepare action minutes as requested. 

• Contact/coordinate with meeting participants to assure appropriate preparation is made. 

• Provide PEO with Daily/Weekly Read Ahead Binder with required briefs and 
information for current and upcoming weekly scheduled meetings. 

 
4.3.5 Visitors 

 

• Provide Calendar Request Form to ascertain; meeting purpose, bottom line up front, 
number of visitors attending, issues and desired outcome, and any meeting requirements 
such as VTC or teleconference needs.  

• Provide BIO’s, and required read ahead slides 24 hrs. prior to meeting. 
 

4.3.6 Travel 

 

• Arrange travel through Defense Travel System (DTS). 

• Prepare itinerary, orders, trip file.  

• Coordinate with visiting Command or location for parking, directions, etc. 

• Complete claims/voucher through DTS  

• Maintaining file of PEO/DPEO travel receipts, both electronically and hard copy as 
required by the Joint Travel Regulations (JTR) for 6 yr. 3 mo. 

• Assist admin staff of the Program Managers under the PEO with DTS issues. 
 

4.3.7 Data Management 

 

• Update and manage weekly reports 

• Maintain accurate PEO LS Turn Over binder.  

• Update mail/phone directories as needed. 

• Maintain Action Item Tracker from PEO LS Weekly Staff meetings and coordinate with 
Chief of Staff. 

• Assist with updates and revisions to PEO LS PPT Briefs as requested. 

• Develop and update the PEO LS Quarterly Scheduled PoPS Reviews and Quarterly 
Program Reviews for all Programs within the PEO LS Portfolio. 

 

4.3.8 Admin Officer 

 

• Coordinate with Admin Officer for supplies, helpdesk assistance and equipment repairs. 

• Coordinate with Admin Officer/Ops Manager to ensure the PEO LS Executive Front 
Office is manned at all times. 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 01-JUL-2016 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
2002  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611061A2A 251  67854   067443 2D M95450  
COST CODE: 6RCGLL4417QC  
AMOUNT   
CIN M9545016RCGLL442001:   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

(b) (4)
(b) (4)
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Quantico, VA 

 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134 

 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854/PEOL 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)               N/A 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
 
-------------------------------------------------------------------------------------------- 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
alex.gierber@usmc mil 
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht  - scott.trauernicht@usmc.mil 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to add Preventive and Corrective Maintenance in support of the TDSA (CLIN 2004).  See follow ing pages.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 19-Jul-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0025

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

29-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

Mutual Agreement of the Parties, FAR 43.102(a)(3)

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

18-Jul-2016

CODE

PEO LS

LAWANDA MORTON-CHUNN

2200 LESTER ST

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOGES LLC

D REYNOLDS

12 CHRISTOPHER WAY STE 301

EATONTOWN NJ 07724-3331

FACILITY CODE4AMP5CODE

krista.francom@usmc milEMAL:703-432-5076TEL:

KRISTA  A. FRANCOM / CONTRACT SPECIALIST

 Modification Control Number: mortonf161528
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to .  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
        CLIN 2004 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004     $0.00 
 Preventive and Corrective Maintenance 

COST 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
   

     
 
        SUBCLIN 2004AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004AA  1 Lot 
EXERCISED 
OPTION 

Preventive and Corrective Maintenance 
COST 
Funding Action Only 
FOB: Destination 
MILSTRIP: M9545016RCCZM16 
PURCHASE REQUEST NUMBER: M9545016RCCZM16 
 

 

 ESTIMATED COST 
 ACRN AB 

CIN: M9545016RCCZM162004 
 

     
 
        SUBCLIN 2004AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004AB  1 Lot 
EXERCISED 
OPTION 

Preventive and Corrective Maintenance 
COST 
Funding Action Only 
FOB: Destination 
MILSTRIP: M9545016RCALM96 
PURCHASE REQUEST NUMBER: M9545016RCALM96 
 

 

 ESTIMATED COST 
 ACRN AC 

CIN: M9545016RCALM962004  

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 2004: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2004AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2004AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item has been added to SUBCLIN 2004AA: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 18-JUL-2016 TO 

30-JUN-2017  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to SUBCLIN 2004AB: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 18-JUL-2016 TO 

30-JUN-2017  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
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        As a result of this modification, the total funded amount for this document was increased by  from 
 to   

         
SUBCLIN 2004AA: 
Funding on SUBCLIN 2004AA is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M9545016RCCZM162004  
          
        Acctng Data: 17611061A2A 251  67854   067443 2D M95450  
          
        Increase:   
          
        Total:   
          
        Cost Code: 6RCCZM1617LY  
         
SUBCLIN 2004AB: 
Funding on SUBCLIN 2004AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9545016RCALM962004  
          
        Acctng Data: 17611061A1A 251  67854   067443 2D M95450  
          
        Increase:   
          
        Total:   
          
        Cost Code: 6RCALM9615LM  
 
(End of Summary of Changes)  
 
 
 

(b) (4)
(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  461,262 Each 
EXERCISED 
OPTION 

Program Management Support 
FFP 
Program Management Suport for PM M&HTV in accordance with the Statement 
of Work 
FOB: Destination 
MILSTRIP: M9545017RCEX560 
PURCHASE REQUEST NUMBER: M9545017RCEX560 
  

 

   
  

 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
200101    
EXERCISED 
OPTION 

Funding in support of CLIN 2001 
FFP 
FOB: Destination 
MILSTRIP: M9545017RCEX560 
PURCHASE REQUEST NUMBER: M9545017RCEX560 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545017RCEX5602001AA 
 

 
 

                

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

4.14 Background: 

 
The contractor shall provide support to the Medium Heavy Tactical Vehicle (MHTV) Assistant Program 
Manager for Business (APM-B).  The APM-B leads the MHTV team in coordinating efforts on the part 
of the Program Management Office (PMO) members, capturing findings and recommendations, and 
assisting with the overall implementation of a comprehensive program management agenda.  APM - B 
support shall be coordinated based upon prioritized PMO-level initiatives as identified by the Government 
APM-B.  Under this task, the contractor shall provide general research into MHTV procurement 
strategies, program documents, procurement requests and procurement schedules, analysis of PMO 
program execution and updates to the program manager and staff.  The contractor shall be responsible for 
written plans and briefings regarding milestone documentation reviews and coordination with key 
stakeholders.   
 

4.14.1 Scope: 

 
The contractor shall provide support to facilitate the Government APM-B team in coordinating efforts on 
the part of the PMO members in the above areas as well as the following: 

 

• Conduct analysis and coordination at the interface between acquisition management and financial 
management in support of PMO program objectives 

• Interpret program procurement schedules as they relate to financial execution data to identify and 
report program risks. 

• Conduct program schedule analysis to forecast PMO progress with respect to financial execution 
goals. 

• Conduct review of PMO programs to determine what Better Buying Initiatives can be applied to 
improve the program.  

• Develop program-finance interface and program-contracts interface process improvements and 
strategies from independent and team-developed program evaluations. 

• Evaluate and make recommendations on cost/benefit of program initiatives, including Program 
Objective Memorandum (POM) support. 

• Develop and track schedules to award for procurement requests upon submission by project leads 
to ensure consistency with DoD and SECNAV 5000 and overall PMO objectives. 

• Prepare regular reports utilizing program schedules as well as budget and execution data to 
convey program progress to high-level personnel internal to the PMO. 

 
 

************************************************************************************* 
 

4.5 Financial Program Analyst Support  

 

The Contractor shall provide financial program analyst support to the M&HTV Program Office.  The 
Contractor’s support shall encompass maintenance of the Tri-Annual Review database, and processing of 
budget execution and funding document generated under the direction and guidance of the M&HTV 
Financial Team. The Contractor shall provide the following support: 
 

4.5.1 Budget Execution Support 
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The Contractor shall work with the M&HTV Financial Team to maintain, update, reconcile and 
resolve issues as they pertain to the execution and tracking of the M&HTV program spend plans. 
The Contractor shall process funding documents as required in support of procurement requests 
and other acquisition documents in accordance with the requirements set forth in the following 
subsections: 
 

4.5.1.1 Tri-Annual Review Compliance 

 

The Contractor shall review and research accounting transactions based upon Tri-Annual 
Review (TAR) reports for M&HTV programs as provided in the TAR SharePoint site 
and coordinate validation of Dormant Contracts with appropriate Contracting Officer, 
and other supporting entities.  The contractor shall research unliquidated obligations in 
accordance with DoDFMR Vol 3, Chapter 8 and take appropriate action on the Tri-
Annual Review reports, complete Command Confirmation Statements and submit a Final 
Tri-Annual Review Report with appropriate annotations. 
 

4.5.1.2 Funding Document Compliance 

 

The Contractor shall prepare funding documentation for the acquisition and procurement 
M&HTV program vehicles and their associated subsystems as set forth in the following 
documents: 
 

• MCSC acquisition and procurement policy,  

• PEO LS Acquisition and Procurement Policy; and M&HTV Program acquisition 
and procurement policies.   

 
The Contractor shall review M&HTV program funding documentation and identify 
formatting errors.  The Contractor shall identify funding document non-compliance(s) 
with identified policies.  The Contractor shall recommend additions, deletions and/or 
modifications to funding documents to correct policy non-conformance issues.  The 
Contractor shall use Microsoft Word Review Tools to identify recommended additions, 
deletions, or modifications to documents. 
 

4.5.2 Budget Formulation. 

 

The Contractor shall assist in the review of Budget Exhibits to include: ensuring narrative is 
complete, controls are accurate and all required forms are submitted correctly. 

 
4.5.3 Audit assistance 

 

The Contractor shall assist in gathering necessary data to support financial audits. 
 

4.5.4 Analytical assistance  

 

The Contractor shall be able to access financial systems to provide analytical support and 
analysis.  These systems include SABRS, NHS, PR-Builder - CHOOSE - WAWF and ReportNet. 
Provide financial analysis on phasing plans, program schedules, program management plans, 
weekly situation reports, monthly execution reports, PEO reviews, W reports and Integrated 
master schedules. 
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4.6 Operations Management Support 

 
The Contractor shall provide Office Operations Management support to the M&HTV Program Office.  
Office Operations Management support shall encompass the Marine Corps Administrative Tasking 
System (MCATS) Task Management, Naval Messaging, Equipment Receipt and Tracking, Acquisition 
Documentation Preparation, and Business Rules and Process Improvement Coordination with regards to 
the acquisition and procurement of MTVR vehicles as well as the acquisition and procurement of LVSR 
vehicles, and their associated subsystems.  The Contractor shall provide the following support: 
 

4.6.1 MCATS Task Management 

 
The Contractor shall receive tasks assigned to the M&HTV Program via the MCATS.  The 
Contractor shall review MCATS tasks and recommend routing for each MCATS Task.  The 
Contractor shall track and coordinate the receipt of the responses to each routed MCATS Task.  
The Contractor shall consolidate the responses to each MCATS Task.  The Contractor shall 
submit the consolidated response to the Program Manager (or his designee) for final review and 
approval.  The Contractor shall enter the approved response into MCATS for completion of the 
task. 
 
4.6.2 Naval Messaging 

 
From drafts provided by the M&HTV Program, the Contractor shall format Naval Messages in 
accordance with Department of Navy policy.  The Contactor shall process the formatted Naval 
Messages in accordance with the policy of PEO Land Systems for processing Naval Messages. 
 
4.6.3 Equipment Receipt and Tracking 

 
The Contractor shall receive and track office and ancillary program equipment as it is delivered to 
the M&HTV Program from the Marine Corps Systems Command supply system.  The Contractor 
shall ensure the equipment is properly catalogued on the Consolidated Memorandum Receipt 
(CMR).  For all equipment catalogued on the CMR, the Contractor shall ensure that same 
equipment is assigned to an individual member of the M&HTV Program and accordingly 
reflected on an Equipment Custody Record (ECR) and signed by that individual.  Conversely, 
should any office equipment under CMR catalogue require disposal, the Contractor shall receive 
the same, modify the individual ECR, modify the CMR, and submit the CMR to the M&HTV 
Program Manager (or his designee) for approval. 
 
4.6.4 Acquisition Documentation Preparation 

 
The Contractor shall assist the M&HTV Program with preparation of program management and 
system acquisition documentation required by the: 
 

• Federal Acquisition Regulations (FAR),  

• Defense Federal Acquisition Regulations Supplement (DFARS),  

• Department of Defense,  

• Department of the Navy,  

• Program Executive Officer Land Systems (PEO LS); and  

• Marine Corps Systems Command. 
 
This documentation includes:  
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• project plans,  

• program plans, 

• procurement requests,  

• mission needs statements,  

• acquisition program plans,  

• acquisition program baselines,  

• operational requirement documents,  

• cost benefit analyses,  

• capital investment strategies/plans, and  

• other acquisition management process documentation.   
 
The Contractor shall assist with all elements of internal program reviews and approval, to include 
preparation of descriptions, justifications, presentations and supporting documentation.  The 
Contractor shall review and distribute briefing packages, brochures, handouts, and other 
information materials related to the documentation listed above through various mediums to 
include email, printed form, and posting on SharePoint. 
 
4.6.5 Business Rules and Process Improvement Coordination 

 
The Contractor shall collect data, conduct analyses and develop alternate scenarios for business 
process improvements and business decision-making.  The Contractor shall provide business 
management analyses to determine the optimization of business processes in a dynamic 
environment of cross-functional, multi-program, multi-year, and multi-department 
interdependencies.  As a result, the Contractor shall draft and maintain an operating procedure 
standard.  In addition, the Contractor shall track and coordinate changes to the M&HTV Program 
organizational chart, telephone roster, and office spaces. 

 

4.7 Risk Management Support 

 

The Contractor shall provide Risk Management support to the M&HTV Program Office.  Risk 
Management support shall encompass developing and implementing risk management strategies, 
developing updates to the risk management plan, risk identification, risk mitigation, risk tracking and risk 
reporting. 
 

4.7.1 Developing Risk Management Strategies 

 
The Contractor shall recommend risk management strategies, policy options, processes, training, 
and assessments for fulfilling the M&HTV Program risk management responsibilities and 
obligations. This shall include developing guidelines for conducting, reviewing, and managing 
risks. The Contractor shall develop processes for risk-based decision making and related cost-
benefit and risk-reward. The Contractor shall champion the risk management strategic planning 
throughout the organization. 
 
4.7.2 Risk Management Plan Updates 

 
The Contractor shall develop and provide updates to the program Risk Management (RM) Plan.  
The RM Plan updates shall comply with the most recently approved DoD 5000 Risk Management 
Guide.  The Contractor shall determine the need for M&HTV RM Plan updates within 90 days 
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after contract award and, if required, provide same 60 days henceforth. The Contractor shall 
request and consider input from M&HTV Program lead personnel to identify risks and define 
mitigation strategies. 
 
4.7.3 Risk Management Process Development 

 
The Contractor shall develop and provide updates to the program Risk Management (RM) 
Process.  The RM Process and subsequent updates shall comply with the most recently approved 
DoD 5000 Risk Management Guide.  The Contractor shall collect data, prepare analyses and 
develop alternate scenarios for risk management process improvements and risk-based decision-
making.  The Contractor shall provide risk management analyses to determine the optimization of 
systems.  The Contractor shall develop training scenarios and processes, and prepare reports and 
briefings to convey them to M&HTV management.  As a result, the Contractor shall draft and 
maintain an operating procedure standard.  The Contractor shall determine the need for M&HTV 
RM Process updates within 60 days after contract award and, if required, provide same 90 days 
henceforth.  The Contractor shall request and consider input from M&HTV Program lead 
personnel to identify risks and define mitigation strategies.   
 

4.7.4 Risk Identification and Mitigation 

 
The Contractor shall identify risks by cost, schedule and performance/technical parameters and 
recommend how the M&HTV Program will effectively mitigate these risks throughout the 
performance of the program.  The Contractor shall quantify risks with respect to the impact on 
achievement of program milestones, performance, technical parameters, schedule, and cost.  The 
Contractor shall identify risks and assign a priority for developing a recommended course of 
action.   Contractor shall classify risks as low, medium, or high.  The Contractor shall conduct 
risk mitigation planning for risks considered significant (those classified as medium or high). 
 

4.7.5 Risk Tracking and Reporting 

 
The Contractor shall coordinate efforts required to conduct monthly Risk Management Board 
(RMB) meetings.  The Contractor shall maintain a risk database and solicit changes to Program 
risks from the M&HTV Program Risk Management Coordinators (RMCs) on an ongoing basis.  
The Contractor shall classify new risks and assist with the development of mitigation plans for 
the RMC.  The Contractor shall brief significant risks at each monthly risk management meeting.  
The Contractor shall develop and provide the Program Risk assessments for the monthly RMB 
meetings.  In support of the quarterly PEO LS M&HTV Program Management Reviews (PMRs), 
the Contractor shall re-assess program risks and propose changes to the PM M&HTV PMR brief. 
The Contractor shall provide the status of approved mitigation actions for identified program 
risks to the RMB. 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  Destination  Government  Destination  Government  
200101  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
2001  POP 01-JAN-2017 TO 

30-JUN-2017  
N/A  COMMANDER MCSC 

DANIEL FITZGERALD 
2200 LESTER STREET 
QUANTICO VA 22134-5050 
703-432-5340 
FOB:  Destination  

M67854  

          
200101  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711061A2A 251  67854   067443 2D M95450  
COST CODE: 7RCEX56017LY  
AMOUNT:   
CIN M9545017RCEX5602001AA:   

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

(b) (4)
(b) (4)
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street 

Quantico, Virginia 22134 

                                               
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
 (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
daniel.fitzgerald@usmc.mil 
 
 (g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Scott Trauernicht – scott.trauernicht@usmc mil 
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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(2) Delete the Task Order 0005 SOW from the Continuation Page; and
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X

9A. AMENDMENT OF SOLICITATION NO.
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended
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X
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IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER ST

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

ava epps@usmc milEMA L:703-432-5079TEL:

AVA K. EPPS / CONTRACT SPECIALIST

 Modification Control Number: scitesb17324



M67854-14-D-0216 

P00012 

Page 2 of 4 

 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  

 

 

 

The following have been deleted:  

        SOW  

         

52.222-41        

252.204-7012        

  

 

 

SECTION I - CONTRACT CLAUSES  

 

 

 

The following have been added by reference:  

         

52.202-1        

52.203-5        

52.203-6        

52.203-7        

52.203-17        

52.222-17        

52.222-50        

52.223-18        

52.225-13        

52.232-1        

52.232-22        

52.232-39        

52.233-3        

52.233-4        

52.242-15        

52.243-1 Alt I        

52.244-6        

52.246-4        

52.249-2        

52.249-8        

252.204-7008        

252.204-7009        

252.204-7012        

252.222-7007        

252.227-7013        

252.227-7016        

252.227-7030        

252.227-7037        

252.245-7001        

252.245-7002        

252.245-7003        

252.245-7004        
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The following have been added by full text:  

         

52.204-21  BASIC SAFEGUARDING OF COVERED CONTRACTOR INFORMATION SYSTEMS (JUN 2016) 

   

(a) Definitions. As used in this clause-- 

     

Covered contractor information system means an information system that is owned or operated by a contractor that 

processes, stores, or transmits Federal contract information. 

     

Federal contract information means information, not intended for public release, that is provided by or generated for 

the Government under a contract to develop or deliver a product or service to the Government, but not including 

information provided by the Government to the public (such as on public Web sites) or simple transactional  

information, such as necessary to process payments. 

     

Information means any communication or representation of knowledge such as facts, data, or opinions, in any 

medium or form, including textual, numerical, graphic, cartographic, narrative, or audiovisual (Committee on 

National Security Systems Instruction (CNSSI) 4009). 

     

Information system means a discrete set of information resources organized for the collection, processing, 

maintenance, use, sharing, dissemination, or disposition of information (44 U.S.C. 3502). 

     

Safeguarding means measures or controls that are prescribed to protect information systems. 

     

(b) Safeguarding requirements and procedures.  

 

(1) The Contractor shall apply the following basic safeguarding requirements and procedures to protect covered 

contractor information systems. Requirements and procedures for basic safeguarding of covered contractor 

information systems shall include, at a minimum, the following security controls: 

     

(i) Limit information system access to authorized users, processes acting on behalf of authorized users, or devices  

(including other information systems). 

     

(ii) Limit information system access to the types of transactions and functions that authorized users are permitted to 

execute. 

     

(iii) Verify and control/limit connections to and use of external information systems. 

     

(iv) Control information posted or processed on publicly accessible information systems. 

    

 (v) Identify information system users, processes acting on behalf of users, or devices. 

     

(vi) Authenticate (or verify) the identities of those users, processes, or devices, as a prerequisite to allowing access 

to  

organizational information systems. 

     

(vii) Sanitize or destroy information system media containing Federal Contract Information before disposal or 

release for reuse. 

     

(viii) Limit physical access to organizational information systems, equipment, and the respective operating 

environments to authorized individuals. 
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(ix) Escort visitors and monitor visitor activity; maintain audit logs of physical access; and control and manage 

physical access devices. 

    

 (x) Monitor, control, and protect organizational communications (i.e., information transmitted or received by 

organizational information systems) at the external boundaries and key internal boundaries of the information 

systems. 

     

(xi) Implement subnetworks for publicly accessible system components that are physically or logically separated 

from internal networks. 

     

(xii) Identify, report, and correct information and information system flaws in a timely manner. 

     

(xiii) Provide protection from malicious code at appropriate locations within organizational information systems. 

     

(xiv) Update malicious code protection mechanisms when new  

releases are available. 

     

(xv) Perform periodic scans of the information system and real-time scans of files from external sources as files are 

downloaded, opened, or executed. 

     

(2) Other requirements. This clause does not relieve the Contractor of any other specific safeguarding requirements 

specified by Federal agencies and departments relating to covered contractor information systems generally or other 

Federal safeguarding requirements for controlled unclassified information (CUI) as established by Executive Order 

13556. 

     

(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), in 

subcontracts under this contract (including subcontracts for the acquisition of commercial items, other than 

commercially available off-the-shelf items), in which the subcontractor may have Federal contract  

information residing in or transiting through its information  

system. 

                                                                

                                                                                      (End of clause) 

 

  

         

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  

 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 

be accessed electronically at this/these address(es): 

 

http://farsite hill.af.mil/ 

http://acq.osd.mil/dpap/dars/index html   

 

(End of clause) 

  

 

(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

 

 

 

        CLIN 2002  

                The FOB Destination has been deleted.  

                The FSC code R408 has been deleted.  

                The PROG code S10 has been deleted.  

                The WSC Equipment code 000 has been deleted.  

                The SIC code 8742 has been deleted.  

                The NAICS code 541330 has been deleted.  

                The MDAP/MAIS Code 000 has been deleted.  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  Destination  Government  Destination  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

(End of Summary of Changes)  

 

 

 



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to:

1) Exercise Option Year 3

2) Revise the contract type for CLIN 3003 from FFP to COST

3) Add CLINs 3004 and 3005 to provide CLINs to track TDSA support

4) ReaEign ceiEing from CLIN 3001 to CLINs 3004 and 3005

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-Apr-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X Y67854-14-D-0216

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a)(3) YutuaE Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to .  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 3001  
                The pricing detail quantity has decreased by  from  to .  
                The option status has changed from Option to Option Exercised.  
                The total cost of this line item has decreased by  from  to .  
 
 
 
        CLIN 3002  
                The option status has changed from Option to Option Exercised.  
 
 
 
        CLIN 3003  
                The contract type has changed from FFP to COST.  
                The IDC type has changed from N/A to Indefinite Quantity.  
                The CLIN extended description has changed from:  
  
Travel to be reimbursed in accordance with Joint Federal Travel Regulation.See paragraph 6 of this PWS.  
 
 
 To:   
 
Travel to be reimbursed in accordance with Joint Travel Regulation. See paragraph 6 of this PWS.  
.  
                The estimated/max cost has increased by $25,000.00 from $0.00 to $25,000.00.  
                The option status has changed from Option to Option Exercised.  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3003  25,000 Each 
EXERCISED 
OPTION 

ODCs/Travel (Not To Exceed) 
COST 
Travel to be reimbursed in accordance with Joint Travel Regulation. See 
paragraph 6 of this PWS. 
FOB: Destination 
 

 

 MAX COST 
   

    
 
        CLIN 3004 is added as follows:  

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

3004  450,000 Each 
 TDSA Support 

FFP 
Contractor shall provide support services for PEO LS TDSA in accordance with 
performance work statement paragraph 4.11. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
 
    

      
 
        CLIN 3005 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3005  1 Lot 
 Preventive & Corrective Maintenance 

COST 
Contractor shall conduct annual preventive maintenance (PM) and corrective 
maintenance (CM) as required on the government owned equipment which is 
used to maintain and operate the Transportation Demonstration Support Area 
(TDSA) in accordance with the TDSA Standard Operating Procedures. 
FOB: Destination 
 

 

 MAX COST 
   

    
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 3004: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 3005: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 3001 has been changed from: 
  

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 
CAGE  

          
  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for CLIN 3004 has been added: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for CLIN 3005 has been added: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3001  1,782,612 Each 
EXERCISED 
OPTION 

Support for PEO LS 
FFP 
Support Services in support of Program Executive Officer Land Systems in 
accordance with Performance Work Statement (PWS) paragraphs 4.1, 4.2, 4.3, 
4.4, 4.9, 4.10, 4.12, and 4.13.  
 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300101    
 Funding in Support of CLIN 3001 

FFP 
MILSTRIP: M9545017RCR7187 
PURCHASE REQUEST NUMBER: M9545017RCR7187 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545017RCR7187300101 
 

 
 

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300102    
 Funding in Support of CLIN 3001 

FFP 
MILSTRIP: M9545017RCDYD30 
PURCHASE REQUEST NUMBER: M9545017RCDYD30 
  

 

   
  

 
 NET AMT 
 
 ACRN AB 

CIN: M9545017RCDYD30300102 
 

 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300103    
 Funding in Support of CLIN 3001 

FFP 
MILSTRIP: M9545017RC74633 
PURCHASE REQUEST NUMBER: M9545017RC74633 
  

   
  

 
 NET AMT 
 
 ACRN AD 

CIN: M9545017RC74633300103 
 

 

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300104    
 Funding in Support of CLIN 3001 

FFP 
MILSTRIP: M9545017RCCQD29 
PURCHASE REQUEST NUMBER: M9545017RCCQD29 
  

   
  

 
 NET AMT 
 
 ACRN AE 

CIN: M9545017RCCQD29300104 
 

 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300105    
 Funding in Support of CLIN 3001 

FFP 
MILSTRIP: M95450RC17GL693 
PURCHASE REQUEST NUMBER: M9545017RCGL693 
  

 

   
  

 
 NET AMT 
 
 ACRN AF 

CIN: M9545017RCGL693300105 
 

 
 

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3002  1 Lot  NSP 
 CDRLs (Not Separately Priced) 

FFP 
See Section J, Exhibit A 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3003  1 Lot  
EXERCISED 
OPTION 

ODCs/Travel (Not To Exceed) 
COST 
Travel to be reimbursed in accordance with Joint Travel Regulation. See 
paragraph 6 of the Performance Work Statement. 
FOB: Destination 
 

 

 MAX COST 
  

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300301     
 Funding in Support of CLIN 3003 

COST 
MILSTRIP: M9545017RC74633 
PURCHASE REQUEST NUMBER: M9545017RC74633 
 

 

 ESTIMATED COST 
 ACRN AD 

CIN: M9545017RC74633300301 
 

 

    
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300302    
 Funding in Support of CLIN 3003 

COST 
MILSTRIP: M9545017RCALD20 
PURCHASE REQUEST NUMBER: M9545017RCALD20 
 

 

 ESTIMATED COST 
 ACRN AC 

CIN: M9545017RCALD20300302 
 

 

    
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3004  439,470 Each 
 TDSA Support 

FFP 
Contractor shall provide support services for PEO LS TDSA in accoradance with 
paragraph 4.11 of the Performance Work Statement (PWS). 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300401    
 Funding in Support of CLIN 3004 

FFP 
MILSTRIP: M9545017RCALD20 
PURCHASE REQUEST NUMBER: M9545017RCALD20 
  

   
  

 
 NET AMT 
 
 ACRN AC 

CIN: M9545017RCALD20300401 
 

 
 

                 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300402    
 Funding in Support of CLIN 3004 

FFP 
MILSTRIP: M9545017RCGL693 
PURCHASE REQUEST NUMBER: M9545017RCGL693 
  

 

   
  

 
 NET AMT 
 
 ACRN AF 

CIN: M95450RCGL693300402 
 

 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3005  1 Lot 
 Preventive & Corrective Maintenance 

COST 
Contractor shall conduct annual preventive maintenance (PM) and corrective 
maintenance (CM) as required on the government owned equipment which is 
used to maintain and operate the Transportation Demonstration Support Area 
(TDSA) in accordance with the TDSA Standard Operating Procedures. See 
paragraph 6 of the Performance Work Statement. 
FOB: Destination 
 

 

 MAX COST 
  

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300501    
 Funding in Support of CLIN 3005 

COST 
MILSTRIP: M9545017RCALD20 
PURCHASE REQUEST NUMBER: M6785417RCALD20 
 

 ESTIMATED COST 
 ACRN AC 

CIN: M9545017RCALD20300501 
 

 

   

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
3001  Destination  Government  Destination  Government  
300101  N/A  N/A  N/A  N/A  
300102  N/A  N/A  N/A  N/A  
300103  N/A  N/A  N/A  N/A  
300104  N/A  N/A  N/A  N/A  
300105  N/A  N/A  N/A  N/A  
3002  Destination  Government  Destination  Government  
3003  Destination  Government  Destination  Government  
300301  N/A  N/A  N/A  N/A  
300302  N/A  N/A  N/A  N/A  
3004  Destination  Government  Destination  Government  
300401  N/A  N/A  N/A  N/A  
300402  N/A  N/A  N/A  N/A  
3005  Destination  Government  Destination  Government  
300501  N/A  N/A  N/A  N/A  



M67854-14-D-0216 
M6785417F0222 

Page 9 of 15 
 

 

Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
3001  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
300101  N/A  N/A  N/A  N/A  
          
300102  N/A  N/A  N/A  N/A  
          
300103  N/A  N/A  N/A  N/A  
          
300104  N/A  N/A  N/A  N/A  
          
300105  N/A  N/A  N/A  N/A  
          
3002  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
3003  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
300301  N/A  N/A  N/A  N/A  
          
300302  N/A  N/A  N/A  N/A  
          
3004  POP 01-JUL-2017 TO 

30-JUN-2018  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
300401  N/A  N/A  N/A  N/A  
          
300402  N/A  N/A  N/A  N/A  
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3005  POP 01-JUL-2017 TO 
30-JUN-2018  

N/A  COMMANDER MCSC 
ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

          
300501  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
ALLOTMENT OF FUNDS 
 
Each cost-reimbursement CLIN executed under this task order shall be subject to FAR 52.232-22 Limitation of 
Funds. 
 
 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1771319T4TH 251  67854   067443 2D C00250  
COST CODE: 7RCR71871737  
AMOUNT   
  
AB: 17711061A2A 251  67854   067443 2D M95450  
COST CODE: 7RCDYD3017LY  
AMOUNT:   
  
AC: 17711061A1A 251  67854   067443 2D M95450  
COST CODE: 7RCALD2015LM  
AMOUNT:   
  
AD: 17711094655 251  67854   067443 2D 465500  
COST CODE: 7RC74633177E  
AMOUNT   
  
AE: 17711061A2A 251  67854   067443 2D M95450  
COST CODE: 7RCCQD2917PR  
AMOUNT:   
  
AF: 17711061A2A 251  67854   067443 2D M95450  
COST CODE: 7RCGL69317QC  
AMOUNT:   
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
      
AA  300101  M9545017RCR7187300101  
AB  300102  M9545017RCDYD30300102  
AC  300302  M9545017RCALD20300302  
  300401  M9545017RCALD20300401  
  300501  M9545017RCALD20300501  
AD  300103  M9545017RC74633300103  
  300301  M9545017RC74633300301  
AE  300104  M9545017RCCQD29300104  
AF  300105  M9545017RCGL693300105  
  300402  M95450RCGL693300402  

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.204-0002    LINE ITEM SPECIFIC:  SEQUENTIAL ACRN ORDER. (SEP 2009)  
 
The payment office shall make payment in sequential ACRN order within the line item, exhausting all funds in the 
previous ACRN before paying from the next ACRN using the following sequential order: Alpha/Alpha; 
Alpha/numeric; numeric/alpha; and numeric/numeric. 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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(End of clause) 
 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 

2-in-1 

 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 

2200 Lester Street  

Quantico, Virginia 22134 
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(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338  
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854/PEOL 
Ship To Code    M67854/PEOL 
Ship From Code    M67854 
Mark For Code    M67854/PEOL 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 

Alex Gierber - alex.gierber@usmc.mil  

 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 

Scott Trauenicht – scott.trauernicht@usmc mil  

 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7007      LIMITATION OF GOVERNMENT'S OBLIGATION (APR 2014) 
 
(a) Contract line item(s) 3001 and 3004 is/are incrementally funded. For this/these item(s), the sum of 
$1,223,025.97 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (j) of this clause. 
 
(b)  For items(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which 
the total amount payable by the Government, including reimbursement in the event of termination of those item(s) 
for the Government's convenience, approximates the total amount currently allotted to the contract.  The Contractor 
is not authorized to continue work on those item(s) beyond that point. The Government will not be obligated in any 
event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) regardless of 
anything to the contrary in the clause entitled "TERMINATION FOR THE CONVENIENCE OF THE 
GOVERNMENT."  As used in this clause, the total amount payable by the Government in the event of termination 
of applicable contract line item(s) for convenience includes costs, profit and estimated termination settlement costs 
for those item(s). 
 
(c)  Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor will 
notify the Contracting Officer in writing at least  thirty days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount then allotted to the contract for 
performance of the applicable item(s).  The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable line items up 
to the next scheduled date for allotment of funds identified in paragraph (j) of this clause, or to a mutually agreed 
upon substitute date.  The notification will also advise the Contracting Officer of the estimated amount of additional 
funds that will be required for the timely performance of the item(s) funded pursuant to this clause, for subsequent 
period as may be specified in the allotment schedule in paragraph (j) of this clause, or otherwise agreed to by the 
parties.  If after such notification additional funds are not allotted by the date identified in the Contractor's 
notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional 
funds have not been allotted, pursuant to the clause of this contract entitled "TERMINATION FOR THE 
CONVENIENCE OF THE GOVERNMENT". 
 
(d)  When additional funds are allotted for continued performance of the contract line item(s) identified in paragraph 
(a) of this clause, the parties will agree as to the period of contract performance which will be covered by the funds.  
The provisions of paragraph (b) through (d) of this clause will apply in like manner to the additional allotted funds 
and agreed substitute date, and the contract will be modified accordingly. 
 
(e)  If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both.  Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "disputes." 
 
(f)  The Government may at any time prior to termination allot additional funds for the performance of the contract 
line item(s) identified in paragraph (a) of this clause. 
 
(g)  The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"DEFAULT."  The provisions of this clause are limited to work and allotment of funds for the contract line item(s) 
set forth in paragraph (a) of this clause.  This clause no longer applies once the contract if fully funded except with 
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regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs (d) or 
(e) of this clause. 
 
(h)  Nothing in this clause affects the right of the Government to this contract pursuant to the clause of this contract 
entitled "TERMINATION FOR CONVENIENCE OF THE GOVERNMENT." 
 
(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is otherwise 
prohibited under 31 U.S.C. 1342. 
 
(j) The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
 
On execution of contract:   
 
June 23, 2017:   
 
 
(End of clause) 
 
 

(b) (4)
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PERFORMANCE WORK 

STATEMENT 
Program Executive Officer, Land Systems Business, 

Administrative, Logistics, and Financial Management 

Support Services 
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Program Executive Officer, Land Systems 

2200 Lester Avenue 

Quantico, VA 22134 

25 April 2014 

Update – 17 May 2017 

 

 

Abstract: The purpose of this Performance Work Statement is to procure Business, Administrative, 

Logistics, Financial Management Support and Specialty Services.   
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1. Introduction 

 

Program Executive Office Land Systems (PEO LS) is responsible for planning, coordinating, and 

executing comprehensive acquisition strategies, policy development for the respective areas of interest, 

and analysis of its program portfolio inclusive of product support for United States Marine Corps 

(USMC) acquisition programs and fielded assets.  The on-going life cycle initiatives, new Office of the 

Secretary of Defense (OSD) initiatives and new Assistant Secretary of the Navy (ASN) and USMC 

initiatives require expert knowledge of Acquisition and Sustainment for all levels of Acquisition Category 

(ACAT) programs.  Additionally, this comprehensive knowledge and experience in providing senior 

leadership and expertise, oversight, verification, validation, and evaluation support to ensure effective 

management support is critical. 

 

The PEO LS office is aligned with the overall Program Management Office (PMO) organization and thus 

is also organized into Functional teams. The Functional teams to which PEO LS provides support 

includes Acquisition, Business, Financial, and Logistics Management.  

   

  

2. Scope 

 

A requirement exists to provide support to all business and acquisition related activities to include 

acquisition policy and program development; program analysis; specialty services; acquisition logistics 

management support and financial management support.  Support will be provided to the PEO Business 

Cell, Transportation Demonstration Support Area (TDSA), the Medium & Heavy Tactical Vehicle 

(M&HTV) Program Office, Ground Based Air Defense-Ground/Air Task Oriented Radar (GBAD-

G/ATOR) Program Office, Assistant PEO LS Acquisition Logistics and Product Support (APEO LS 

ALPS) and APEO LS ALPS Logistics staff.  

 

This solicitation seeks a Contractor capable of providing quality support to the PEO LS, to include the 

following: 

 

• Lead Business Manager (LBM) Support; Senior Acquisition Manager (SAM) Support  

• Lead Financial Manager (LFM) Support 

• Administrative Support 

• Program Assistant Support 

• Financial Program Assistant Support 

• Operations Management Support  

• Risk Management Support  

• Logistics Support 

• Tactical Wheeled Vehicle Fleet Management Plan Support 

• TDSA Support 

• Acquisition Manager 

• Share Point Developer 

 

3. General Requirements 

 

The contractor shall align itself to support the program with an efficient mix of personnel utilizing an 

effective combination of experience.  The Contractor shall provide an adaptable, flexible team structure 

that is best suited to accomplishing both planned and emergent tasks.  Emphasis shall be placed on a team 

structure that also maximizes productivity, efficiency, and accountability.  The contractor must execute 
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the scope of the work that provides for high quality, timely and well-integrated support services while 

incorporating the proper mix and demonstrate the most effective use of personnel. 

 

Additionally, the Contractor Team shall:  

  

• Attend meetings as required by the Government to facilitate information gathering for decision 

making 

• Travel to contractor sites, Government facilities, field activities, ranges and laboratories as 

required to represent the Government only in information gathering and fact finding and to 

execute actions given to the Government. 

• Prepare briefings and associated materials as required to support program task. 

• Provide recommendations and initiatives for business case analysis to the Government as a result 

of management analysis specific to the program task. 

 

The scope and level of work associated with these activities will vary throughout the performance period 

(base plus four options), although not substantially. The contractor shall provide appropriate business 

operations and functional expertise to achieve program objectives and be capable of responding to 

anticipated shifts in emphasis and variances in the scope and level of activities. 

 

4.   Specific Support Requirements 

 

4.1 Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) Support 

 

The Government Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) leads the PEO 

LS team in coordinating efforts on the part of the PEO members, capturing findings and 

recommendations, and assisting with the overall implementation of a comprehensive program 

management agenda.  LBM/SAM support shall be coordinated based upon prioritized PEO-level 

initiatives as identified by the Government LBM/SAM.  The Contractor shall provide general research 

into acquisition strategies, documents, policy development for the respective areas of interest, analysis of 

PEO program execution and updates to the PEO and staff under this task.  The contractor shall be 

responsible for requirement milestone documentation reviews and coordination with key stakeholders; 

written plans and briefings.  LBM and SAM support shall assist the Government LBM/SAM in the above 

areas as well as the following: 

 

• Provide acquisition management to support PEO program objectives. 

• Review and identify program areas of risk using Earned Value Management (EVM) data. 

• Conduct Integrated Master Schedule analysis to determine PEO programs progress. 

• Conduct analysis for PEO programs to determine what Better Buying Initiatives can be applied to 

improve the program.  

• Develop PEO acquisition policy for dissemination.  

• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds, including 

Program Objective Memorandum (POM) support. 

• Conduct intensive analysis and evaluations of acquisition strategies submitted by PM Teams to 

ensure consistency with DoD and SECNAV 5000 and overall PEO objectives. 

• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 

• Develop SharePoint sites, subsites and pages. 

• Develop workflows resident within SharePoint as well as Custom workflows using SharePoint 

Developer. 
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• Maintain and monitor content and integrity of the PEO LS SharePoint sites. 

• Interface and coordinate with users supporting the PEO LS as needed to ensure consistency, 

functionality and applicability is maintained across the SharePoint sites.  

• Assist in coordinating the efforts of local administrators. 

• Train SharePoint fundamentals to users and local administrators in formal and informal situations 

(over the shoulder). 

 

4.2 Lead Financial Manager (LFM) Support 

 

The Government Lead Financial Manager (LFM) leads the PEO LS team in coordinating efforts on the 

part of the PEO members, capturing findings and recommendations, and assisting with the overall 

implementation of a comprehensive financial management agenda.  PEO programs are evaluated by the 

Government LFM on three financial benchmarks: 

 

1. Acquisition Program Baseline Agreement (APBA) Financial Performance indicates how 

well the PMs plan their programs and manage to the APBA of record.  The intent is to 

affect better program understanding and planning, associated technology, cost estimating, 

and cost risk mitigation.   

 

2. The Office of Secretary of Defense (OSD) Comptroller targets indicate how well the PMs 

meet the external financial targets established and provide a measure of progress for 

program accomplishment and systems acquisition.  The intent is to cause program office 

staff to be aware of fiscal performance guidelines when developing project plans.  

 

3. Obligation Phasing Plans are required to manage the day-to-day cash flow of funds within 

the program, PEO, MCSC, and Marine Corps.  The intent is to ensure funds are being 

expended as projected by the PMs and provide recognition of potential program slips and 

future execution problems. 

 

 LFM Support shall assist the Government LFM in the above areas as well as the following: 

 

• Develop near and long-term financial process improvements and strategies from independent and 

team-developed decision support analysis. 

• Develop and apply analytical findings to coordinate between contractual and financial execution 

of programs. 

• Provide acquisition financial management to support PEO program objectives. 

• Develop PEO POM Campaign Planning Guidance and strategy. 

• Interpret financial data to recognize program risk. 

• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds. 

• Conduct intensive analysis and evaluations of budget, as well as other products and requirements 

submitted by PM Teams to ensure consistency within overall PEO objectives. 

• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 

• Prepare regular reports utilizing budget and execution data. 

 

4.3 Administrative Support 

 

The Contractor shall provide high level administrative support to the Program Executive Officer (PEO) 

and the Deputy, PEO Land Systems.  The contractor shall provide administrative support such as: active 
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calendar management, initiating and monitoring all schedule/meeting requests and prioritizing these 

requests in concert with the PEO. The Contractor shall provide information in preparation of scheduled 

meetings, preparing official correspondence for the PEO and DPEO signature, arranging conference calls, 

preparing travel arrangements and assuring discreet handling of all business matters. The contractor shall 

have interpersonal skills, possess coordination experience, and be able to work well with all levels of 

internal management and staff, as well as outside clients and vendors.  The contractor shall provide the 

following support for the PEO and Deputy PEO: 

 

4.3.1 Official PEO LS Correspondences: 

 

• Follow Department of the Navy Correspondence Manual for all correspondences. 

• Application of Standard Subject Identification Codes (SSIC) 

• All correspondence will be assigned a tracking number, logged electronically into a 

Document tracking Log housed on the PEO LS Shared drive. 

• Log is updated, printed and placed in front of Binder with each new update. 

• Final copy of signed correspondence is saved on PEO LS shared drive using tracking 

number and distributed accordingly. 

 

4.3.2 Official Correspondences from DON, ASN RD&A, OSD, HQMC and other Services 

 

• Official Correspondences received from the offices noted are electronically saved in 

OFFICIAL DOCUMENTS Folder on the Shared Drive. 

 

4.3.3 Phone Coverage 

 

• Handle all inquiries 

• Arrange "callbacks" in accordance with schedule availability. 

• Provide back-up materials for callbacks  

• Route calls elsewhere as needed 

 

4.3.4 Appointments/Meetings 

 

• Maintain calendar; prioritize events per PEO direction. 

• Fix commitments to maximize time efficiency.  Allow decision/desk time. 

• When PEO/DPEO chair meeting: 

− Prepare agenda in advance 

− Arrange meeting facilities 

− Act as recording secretary; prepare action minutes as requested. 

• Contact/coordinate with meeting participants to assure appropriate preparation is made. 

• Provide PEO with Daily/Weekly Read Ahead Binder with required briefs and 

information for current and upcoming weekly scheduled meetings. 

 

4.3.5 Visitors 

 

• Provide Calendar Request Form to ascertain; meeting purpose, bottom line up front, 

number of visitors attending, issues and desired outcome, and any meeting requirements 

such as VTC or teleconference needs.  

• Provide BIO’s, and required read ahead slides 24 hrs. prior to meeting. 
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4.3.6 Travel 

 

• Arrange travel through Defense Travel System (DTS). 

• Prepare itinerary, orders, trip file.  

• Coordinate with visiting Command or location for parking, directions, etc. 

• Complete claims/voucher through DTS  

• Maintaining file of PEO/DPEO travel receipts, both electronically and hard copy as 

required by the Joint Travel Regulations (JTR) for 6 yr. 3 mo. 

• Assist admin staff of the Program Managers under the PEO with DTS issues. 

 

4.3.7 Data Management 

 

• Update and manage weekly reports 

• Maintain accurate PEO LS Turn Over binder.  

• Update mail/phone directories as needed. 

• Maintain Action Item Tracker from PEO LS Weekly Staff meetings and coordinate with 

Chief of Staff. 

• Assist with updates and revisions to PEO LS PPT Briefs as requested. 

• Develop and update the PEO LS Quarterly Scheduled PoPS Reviews and Quarterly 

Program Reviews for all Programs within the PEO LS Portfolio. 

 

4.3.8 Admin Officer 

 

• Coordinate with Admin Officer for supplies, helpdesk assistance and equipment repairs. 

• Coordinate with Admin Officer/Ops Manager to ensure the PEO LS Executive Front 

Office is manned at all times. 

 

4.4 SharePoint Developer 

 

The Contractor shall support the changing dynamics of the program office and maintain currency in the 

rules and regulations regarding collaborative environments and data sharing. The Contractor shall: 

 

• Develop SharePoint sites, subsites and pages. 

• Develop workflows resident within SharePoint as well as Custom workflows using 

SharePoint Developer. 

• Maintain and monitor content and integrity of the PEO LS SharePoint sites. 

• Interface and coordinate with users supporting the PEO LS as needed to ensure 

consistency, functionality and applicability is maintained across the SharePoint sites.  

• Assist in coordinating the efforts of local administrators. 

• Train SharePoint fundamentals to users and local administrators in formal and informal 

situations (over the shoulder). 

 

4.5 Program Assistant Support 

 

The Contractor shall provide program assistant support to the M&HTV Program Office.  Program 

assistant support shall encompass Compliance Reviews, Travel Document Reviews, Meeting Scheduling 

and Meeting Minute Reviews with regards to the acquisition and procurement of all PM M&HTV 

programs, including Medium Tactical Vehicle Replacement (MTVR) vehicles as well as the acquisition 
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and procurement of Logistics Vehicle System Replacement (LVSR) vehicles, and their associated 

subsystems. The Contractor shall provide the following support: 

 

4.5.1 Compliance Reviews 

 

The Contractor shall perform compliance reviews of official correspondence, procurement 

requests and acquisition documents in accordance with the requirements set forth in the following 

subsections: 

 

4.5.1.1 Document Compliance  

 

The Contractor shall review M&HTV program documentation to determine if it complies 

with the policy and guidance set forth in the following documents: 

 

• Marine Corps Systems Command acquisition and procurement policy,  

• Program Executive Officer, Land Systems acquisition and procurement policy; 

and  

• M&HTV Program acquisition and procurement policies.   

 

The Contractor shall review M&HTV program documentation and identify formatting 

errors.  The Contractor shall identify document non-compliance(s) with identified 

policies.  The Contractor shall recommend additions, deletions and/or modifications to 

documents to correct policy non-conformance issues.  The Contractor shall use Microsoft 

Word Review Tools to identify recommended additions, deletions, or modifications to 

documents.   

 

4.5.1.2 Acquisition Document Compliance 

 

The Contractor shall perform compliance reviews of the following M&HTV acquisition 

documents: Acquisition Plans, Test and Evaluation Master Plans (TEMPs), System 

Engineering Management Plans (SEMPs), and Procurement Request (PRs).  The 

Contractor shall proofread acquisition documents and identify non-compliance with 

Federal Government, Office of Secretary of Defense (OSD), Department of the Navy 

(DON), Marine Corps Systems Command (MCSC) and PEO LS acquisition policies.  

The Contractor shall report non-conformances with listed policies to the acquisition 

document originator.  The Contractor shall recommend additions, deletions and/or 

modifications to acquisition document to correct policy non-conformance issues.  The 

Contractor shall use Microsoft Word Review Tools to identify recommended additions, 

deletions, or modifications to documents.  The Contractor shall complete document 

compliance reviews for the following acquisition documents: 

 

• ACAT I Program Effort Acquisition Plan  

• ACAT II Program Effort Acquisition Plan  

• ACAT III or IV Program Effort Acquisition Plan  

• Procurement Request (PR) Package  

• Systems Engineering Management Plan (SEMP) 

• Test and Evaluation Master Plan (TEMP) 

 

4.5.1.3 Travel Document Compliance  
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The Contractor shall review M&HTV Program travel request and authorization 

documents in the DTS.  The Contractor shall determine and report each document’s 

compliance with JTR policy, DTS guidance/requirements, and MCSC/PEO-LS travel 

requirements.  The Contractor shall notify travelers when their documentation does not 

comply with any of these requirements.   

 

The Contractor shall review each travel voucher’s supporting documentation (e.g. 

receipts, airline tickets) and determine if the travel voucher is ready for approval and 

processing for payment. When non-compliance issues exist, the Contractor shall identify 

the required information and notify the traveler that submitted the travel voucher.   

 

4.5.2 Meeting Scheduling 

 

The Contractor shall coordinate meeting and conference room schedules for the M&HTV 

program office.  The Contractor shall coordinate conference room reservations for the M&HTV 

Program.  The Contractor shall receive conference room reservation requests and determine if 

reservations requests can be accommodated within the conference rooms available to the 

M&HTV Program Office in the Quantico area.  The Contractor shall maintain the Conference 

Room schedule for M&HTV Program.  The Contractor shall work with M&HTV Program 

Manager’s designee to resolve meeting and conference room schedule conflicts.  When 

Conference Room reservations change, the Contractor shall notify the parties affected by the 

schedule change via e-mail communication and verbally (e.g. person to person, telephone or 

voice mail).  

 

4.5.3 Meeting Minute Reviews 

  

The Contractor shall review minutes of all project meetings attended.  The Contractor shall 

ensure the minutes include the names of attendees/positions, organizations, phone numbers, and 

addresses of all persons attending meetings.  The Contractor shall incorporate all Government 

comments into minutes and forward the minutes to PM M&HTV for distribution.  The Contractor 

shall not independently release or distribute meeting minutes unless directed in writing by the 

Government Contracting Officer’s Representative (COR) or Contracting Officer.   

 

4.6 Financial Program Analyst Support  

 

The Contractor shall provide financial program analyst support to the M&HTV Program Office.  The 

Contractor’s support shall encompass maintenance of the Tri-Annual Review database, and processing of 

budget execution and funding document generated under the direction and guidance of the M&HTV 

Financial Team. The Contractor shall provide the following support: 

 

4.6.1 Budget Execution Support 

 

The Contractor shall work with the M&HTV Financial Team to maintain, update, reconcile and 

resolve issues as they pertain to the execution and tracking of the M&HTV program spend plans. 

The Contractor shall process funding documents as required in support of procurement requests 

and other acquisition documents in accordance with the requirements set forth in the following 

subsections: 

 

4.6.1.1 Tri-Annual Review Compliance 
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The Contractor shall review and research accounting transactions based upon Tri-Annual 

Review (TAR) reports for M&HTV programs as provided in the TAR SharePoint site 

and coordinate validation of Dormant Contracts with appropriate Contracting Officer, 

and other supporting entities.  The contractor shall research unliquidated obligations in 

accordance with DoDFMR Vol 3, Chapter 8 and take appropriate action on the Tri-

Annual Review reports, complete Command Confirmation Statements and submit a Final 

Tri-Annual Review Report with appropriate annotations. 

 

4.6.1.2 Funding Document Compliance 

 

The Contractor shall prepare funding documentation for the acquisition and procurement 

M&HTV program vehicles and their associated subsystems as set forth in the following 

documents: 

 

• MCSC acquisition and procurement policy,  

• PEO LS Acquisition and Procurement Policy; and M&HTV Program acquisition 

and procurement policies.   

 

The Contractor shall review M&HTV program funding documentation and identify 

formatting errors.  The Contractor shall identify funding document non-compliance(s) 

with identified policies.  The Contractor shall recommend additions, deletions and/or 

modifications to funding documents to correct policy non-conformance issues.  The 

Contractor shall use Microsoft Word Review Tools to identify recommended additions, 

deletions, or modifications to documents. 

 

4.6.2 Budget Formulation. 

 

The Contractor shall assist in the review of Budget Exhibits to include: ensuring narrative 

is complete, controls are accurate and all required forms are submitted correctly. 

 

4.6.3 Audit assistance 

 

The Contractor shall assist in gathering necessary data to support financial audits. 

 

4.6.4 Analytical assistance  

 

The Contractor shall be able to access financial systems to provide analytical support and 

analysis.  These systems include SABRS, NHS, PR-Builder - CHOOSE - WAWF and 

ReportNet. Provide financial analysis on phasing plans, program schedules, program 

management plans, weekly situation reports, monthly execution reports, PEO reviews, W 

reports and Integrated master schedules. 

 

4.7 Operations Management Support 

 

The Contractor shall provide Office Operations Management support to the M&HTV Program Office.  

Office Operations Management support shall encompass the Marine Corps Administrative Tasking 

System (MCATS) Task Management, Naval Messaging, Equipment Receipt and Tracking, Acquisition 

Documentation Preparation, and Business Rules and Process Improvement Coordination with regards to 
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the acquisition and procurement of MTVR vehicles as well as the acquisition and procurement of LVSR 

vehicles, and their associated subsystems.  The Contractor shall provide the following support: 

 

4.7.1 MCATS Task Management 

 

The Contractor shall receive tasks assigned to the M&HTV Program via the MCATS.  The 

Contractor shall review MCATS tasks and recommend routing for each MCATS Task.  The 

Contractor shall track and coordinate the receipt of the responses to each routed MCATS Task.  

The Contractor shall consolidate the responses to each MCATS Task.  The Contractor shall 

submit the consolidated response to the Program Manager (or his designee) for final review and 

approval.  The Contractor shall enter the approved response into MCATS for completion of the 

task. 

 

4.7.2 Naval Messaging 

 

From drafts provided by the M&HTV Program, the Contractor shall format Naval Messages in 

accordance with Department of Navy policy.  The Contactor shall process the formatted Naval 

Messages in accordance with the policy of PEO Land Systems for processing Naval Messages. 

 

4.7.3 Equipment Receipt and Tracking 

 

The Contractor shall receive and track office and ancillary program equipment as it is delivered to 

the M&HTV Program from the Marine Corps Systems Command supply system.  The Contractor 

shall ensure the equipment is properly catalogued on the Consolidated Memorandum Receipt 

(CMR).  For all equipment catalogued on the CMR, the Contractor shall ensure that same 

equipment is assigned to an individual member of the M&HTV Program and accordingly 

reflected on an Equipment Custody Record (ECR) and signed by that individual.  Conversely, 

should any office equipment under CMR catalogue require disposal, the Contractor shall receive 

the same, modify the individual ECR, modify the CMR, and submit the CMR to the M&HTV 

Program Manager (or his designee) for approval. 

 

4.7.4 Acquisition Documentation Preparation 

 

The Contractor shall assist the M&HTV Program with preparation of program management and 

system acquisition documentation required by the: 

 

• Federal Acquisition Regulations (FAR),  

• Defense Federal Acquisition Regulations Supplement (DFARS),  

• Department of Defense,  

• Department of the Navy,  

• Program Executive Officer Land Systems (PEO LS); and  

• Marine Corps Systems Command. 

 

This documentation includes:  

 

• project plans,  

• program plans, 

• procurement requests,  

• mission needs statements,  
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• acquisition program plans,  

• acquisition program baselines,  

• operational requirement documents,  

• cost benefit analyses,  

• capital investment strategies/plans, and  

• other acquisition management process documentation.   

 

The Contractor shall assist with all elements of internal program reviews and approval, to include 

preparation of descriptions, justifications, presentations and supporting documentation.  The 

Contractor shall review and distribute briefing packages, brochures, handouts, and other 

information materials related to the documentation listed above through various mediums to 

include email, printed form, and posting on SharePoint. 

 

4.7.5 Business Rules and Process Improvement Coordination 

 

The Contractor shall collect data, conduct analyses and develop alternate scenarios for business 

process improvements and business decision-making.  The Contractor shall provide business 

management analyses to determine the optimization of business processes in a dynamic 

environment of cross-functional, multi-program, multi-year, and multi-department 

interdependencies.  As a result, the Contractor shall draft and maintain an operating procedure 

standard.  In addition, the Contractor shall track and coordinate changes to the M&HTV Program 

organizational chart, telephone roster, and office spaces. 

 

4.8 Risk Management Support 

 

The Contractor shall provide Risk Management support to the M&HTV Program Office.  Risk 

Management support shall encompass developing and implementing risk management strategies, 

developing updates to the risk management plan, risk identification, risk mitigation, risk tracking and risk 

reporting. 

 

4.8.1 Developing Risk Management Strategies 

 

The Contractor shall recommend risk management strategies, policy options, processes, training, 

and assessments for fulfilling the M&HTV Program risk management responsibilities and 

obligations. This shall include developing guidelines for conducting, reviewing, and managing 

risks. The Contractor shall develop processes for risk-based decision making and related cost-

benefit and risk-reward. The Contractor shall champion the risk management strategic planning 

throughout the organization. 

 

4.8.2 Risk Management Plan Updates 

 

The Contractor shall develop and provide updates to the program Risk Management (RM) Plan.  

The RM Plan updates shall comply with the most recently approved DoD 5000 Risk Management 

Guide.  The Contractor shall determine the need for M&HTV RM Plan updates within 90 days 

after contract award and, if required, provide same 60 days henceforth. The Contractor shall 

request and consider input from M&HTV Program lead personnel to identify risks and define 

mitigation strategies. 

 

4.8.3 Risk Management Process Development 
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The Contractor shall develop and provide updates to the program Risk Management (RM) 

Process.  The RM Process and subsequent updates shall comply with the most recently approved 

DoD 5000 Risk Management Guide.  The Contractor shall collect data, prepare analyses and 

develop alternate scenarios for risk management process improvements and risk-based decision-

making.  The Contractor shall provide risk management analyses to determine the optimization of 

systems.  The Contractor shall develop training scenarios and processes, and prepare reports and 

briefings to convey them to M&HTV management.  As a result, the Contractor shall draft and 

maintain an operating procedure standard.  The Contractor shall determine the need for M&HTV 

RM Process updates within 60 days after contract award and, if required, provide same 90 days 

henceforth.  The Contractor shall request and consider input from M&HTV Program lead 

personnel to identify risks and define mitigation strategies.   

 

4.8.4 Risk Identification and Mitigation 

 

The Contractor shall identify risks by cost, schedule and performance/technical parameters and 

recommend how the M&HTV Program will effectively mitigate these risks throughout the 

performance of the program.  The Contractor shall quantify risks with respect to the impact on 

achievement of program milestones, performance, technical parameters, schedule, and cost.  The 

Contractor shall identify risks and assign a priority for developing a recommended course of 

action.   Contractor shall classify risks as low, medium, or high.  The Contractor shall conduct 

risk mitigation planning for risks considered significant (those classified as medium or high). 

 

4.8.5 Risk Tracking and Reporting 

 

The Contractor shall coordinate efforts required to conduct monthly Risk Management Board 

(RMB) meetings.  The Contractor shall maintain a risk database and solicit changes to Program 

risks from the M&HTV Program Risk Management Coordinators (RMCs) on an ongoing basis.  

The Contractor shall classify new risks and assist with the development of mitigation plans for 

the RMC.  The Contractor shall brief significant risks at each monthly risk management meeting.  

The Contractor shall develop and provide the Program Risk assessments for the monthly RMB 

meetings.  In support of the quarterly PEO LS M&HTV Program Management Reviews (PMRs), 

the Contractor shall re-assess program risks and propose changes to the PM M&HTV PMR brief. 

The Contractor shall provide the status of approved mitigation actions for identified program 

risks to the RMB.  

 

4.9 Logistics Support 

 

The contractor shall provide support to Assistant PEO LS APEO LS ALPS and APEO LS ALPS staff: 

assist in the development of strategic logistics plans, review and provide comments and recommendations 

on program acquisition and logistics documents, supporting programs in preparation for Independent 

Logistics Assessments (ILA),   assessment of current program support activities and supportability 

initiatives, and  coordinating with the various PEO LS Program Management Offices (PMOs) to ensure 

proper logistics support planning is being accomplished and monitoring effectiveness of PEO LS 

sustainment efforts for PEO LS Systems in sustainment. Other support requirements include providing a 

comprehensive business case analysis capability to support sound business analysis of logistics issues 

affecting investment/sustainment decisions, and developing and staffing associated acquisition and 

business documentation (e.g. LCSPs, LCCE, BCAs) as required, assisting with the approved Tactical 

Wheeled Vehicle (TWV) Fleet Management Planexecution. Conduct generation of PEO LS approved 

TWV metrics by processing data obtained from existing USMC or Navy data bases such as TFSMS, 

TLCM(OST) and VAMOSC to facilitate tactical and strategic portfolio management in support of a cost 
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effective capability for the Marine Corps.  Representing APEO LS ALPS on select boards, committees, 

teams, and working groups.  

 

• Review program logistics acquisition documentation and provide constructive and critical 

comments that enhance final products. 

• Assist in the development of materials in support of PEO LS PMRs, Program 

Supportability IPT (SIPT) meetings, Systems Engineering Technical reviews (SETR) and 

provide value added recommendations to address supportability and sustainment total life 

cycle management.   

• Support Independent Logistics Assessments (ILAs), Pre-ILA Risk Assessments, as a 

product support SME; review documents, provide recommendations, identify deficiencies 

and provide mitigation plans to APEO LS ALPS. (8 per year) 

• Conduct special studies and provide summary report(s) as required by the APEO LS 

ALPS. (2 per year) 

• Provide administration and graphics support for presentations and briefing materials as 

requested by PEO LS ALPS & Staff. (12 per year) 

• Assist PEO LS and PEO LS PMOs with maintenance of Key Supporting Documentation 

(KSDs) and Declarations of Ownership (DOOs) for financial accountability purposes. 

Assist PEO LS and PEO LS PMOs in providing documentation in support of financial 

accountability audits and inspections of PEO LS responsible material when requested. 

Assist PEO LS and PMOs in developing certifications for quarterly Military Equipment 

Valuation (MEV) workbook reviews as requested. 

• Coordinate updates and maintenance of Total Force Structure Management System 

(TFSMS) data items associated with PEO LS Portfolio programs. 

• Provide meeting minutes and miscellaneous administrative support as required by APEO 

LS ALPS. 

• Provide Conference room space for up to 25 participants, with additional conference call 

and video teleconferencing capability at the contractor’s facility. 

• Participate in LOGCOM, MCSC, HQMC, DASN and OSD level working groups and 

IPTs as requested, representing APEO LS ALPS. 

• Provide support for Manpower, Personnel and Training (MP&T) document reviews (e.g., 

MPTPs, Manpower Estimates and MERs). (8 per year)  

• Act as a representative at MP&T related IPTs, working groups and meetings. (4 per year) 

• Provide Enterprise Ground Equipment Management IPT and sub-working group 

representation for PEO LS ALPS as requested. (8 per year) 

• Participate in the preparation of new PEO LS policies and provide process flow charts as 

requested. (2 per year) 

• Participate in the update and publication of the Motor Transport Characteristics Manual. 

(1 per year) 

• Conduct updates and publications of the Motor Transportation Equipment Reference 

Booklet. (1 per year) 

• Participate in the update and maintenance of Marine Corps Publications Distribution 

System (MCPDS) data items associated with PEO LS Portfolio programs. (1 per year) 

• Participate in the update, maintenance, and data quality of Marine Corps Technical 

Publications data items associated with PEO LS Portfolio programs. (2 per year) 

 

4.10 Tactical Wheeled Vehicle Fleet Management Plan Support 
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• Provide background material and facilitation of PEO LS Tactical Wheeled Vehicle 

Portfolio Management meetings, including preparation for, participation in, and post-

meeting administration of TWV FMP Meetings chaired by PEO LS per the approved 

PEO LS TWV Fleet Management Plan. This includes preparation of briefs to be used in 

facilitating expected quarterly meetings. (4 meetings per year) 

• Prepare, maintain and update TWV fleet metrics in support of TWV FMP meetings and 

tasks, per the approved PEO LS TWV Fleet Management Plan. 

• Provide updates to the TWV FMP as requested by PEO LS ALPS. 

 

4.11 Transportation Demonstration Support 

 

The TDSA is located at Marine Corps Base (MCB) Quantico and provides a full range of support 

activities including coordination for transportation of equipment, administrative support, a conference 

room, staging areas for equipment static displays, and dynamic demonstrations over the trails in and 

around the TDSA to include the Severe Off-Road Track (SORT) used for demonstrating and evaluating 

vehicles and vehicle technologies.  The TDSA falls under the operational responsibility of PEO LS and is 

maintained and operated by a team of Contractors for use by the Program Management Offices (PMOs) 

within PEO LS and MCSC to support the needs of the program offices by providing a secure government 

maintained facility for storage and accessibility of major end items of fielded systems, subsystems and the 

occasional storage of prototype systems as required by the program offices.  The TDSA provides the 

program offices with local access to representative equipment for conducting familiarity of the systems 

for engineering and logistical analysis.  Additionally, the TDSA provides facilities to conduct limited 

product demonstrations, independent assessments, and to host contractors for purposes of conducting 

market research of new products on behalf of the program offices. Critical facets of this product support 

include coordinating the on-site demonstration efforts and supporting operations at the TDSA for the 

PMOs, as well as tenant users, and other Marine Corps activities.  Ancillary requirements include 

maintaining accountability and coordinating the operational maintenance of stored Tactical Vehicles via 

GCSS MC and Equipment for the PMOs and the Garrison Mobile Equipment (GME) required for 

maintenance and operation of the TDSA.   

 

4.11.1 Readiness  

 

The Contractor shall be required to maintain the TDSA in a state of readiness that fully supports 

product demonstrations, independent assessments, and industry days with vendors.  In addition, 

the Contractor shall be responsible for the enforcement of all applicable Marine Corps Base 

(MCB) Quantico Security, Safety, Fire, Hazardous Material, and Environmental policies and 

regulations, as well as monitoring and maintaining access control of visitors to the TDSA.  The 

Contractor shall strictly adhere to the published TDSA standard operating procedures (SOP) 

while managing the TDSA. 

 

The Contractor shall provide continuous equipment management, logistics, operations support and on site 

liaison support for the PMOs.  The Contractor shall be required to organize, staff, and logistically manage 

and maintain On-Site TDSA Operations to fulfill this contract and will be responsible for the following: 

 

4.11.2 Daily Operations 

 

• Managing and maintaining the TDSA in a state of readiness to provide support to the 

various PMOs within PEO LS and MCSC;  

• Provide technical expertise of TDSA operations and maintenance and advise/recommend 

corrective actions for deficiencies identified within the TDSA;  
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• Validate that employees assigned under this contract are trained in the safe operation and 

maintenance of vehicles and equipment;  

• Ensure that the employees assigned under this contract enforce the rules and regulations 

of the TDSA SOP for all operations conducted at the TDSA and that all personnel 

(Government civilian/military and non-government personnel) using the courses and 

facilities are familiar with established safety and operational procedures and policies; 

• The Contractor shall be required to monitor all activities conducted at the TDSA. 

• Ensure proper Personal Protective Equipment (PPE) is used as required for all operations; 

• Maintains an accurate logbook accountability of fuel and propane consumption. 

• Ensure that the employees assigned under this contract are on-hand during normal 

working hours to accompany inspectors from MCSC, MCB Quantico and other Federal 

Agencies to maintain cognizance of any issues identified during inspections.   

• Maintains an updated TDSA Briefing and information brochure for use as required or 

requested.  

• Conducts all crane lifting or hoisting operations as required in support of TDSA 

Operations and offloading and loading/lift requirements for shipping and receiving 

equipment at the TDSA.  

• Provide storage as available for equipment in support of the PMOs as allowed by the 

Government. 

 

4.11.3 Support for Events 

 

The Contractor shall organize, staff, and logistically manage and support execution of events for 

the PMOs and other organizations within PEO LS and MCSC to include: 

  

• Training events on vehicles and equipment, technology demonstrations and assessments, 

and general use of the TDSA for meetings.  

• Determine the location to conduct demonstrations or requested support within the TDSA. 

• Evaluates support requests for use of the TDSA for safety issues and equipment 

requirements. 

• Evaluates Prototypes and identifies potential safety hazards prior and during 

demonstrations.  

• Operates all prototype vehicles and equipment for demonstrations conducted at the 

TDSA as required by the Government program office requesting the support. 

• Conducts TDSA Operations Briefs and safety briefs to all visitors utilizing the TDSA 

Facilities.  

 

4.11.4 Equipment/Vehicles 

 

• Submits all TDSA GME vehicles and equipment maintained as plant property to MCB 

Motor Transport Division for PMCS, repairs, inspection and load testing certifications. 

• Maintains accurate accountability of all vehicles and equipment assigned to maintain and 

operate the TDSA and provides updates as required to the Government TDSA Manager 

for any noted discrepancies. 

• Performs bi-monthly operations of all PM Expeditionary Power’s generators maintained 

at the TDSA and records the hour meter/deficiencies and provides a report to the PMO.   

• In coordination with the respective PMOs, coordinates the induction of all Tactical 

Wheeled Vehicles for repairs and preventive maintenance services with the Motor 

Transport Maintenance Section at The Basic School (TBS) via GCSS Marine Corps.  
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• Dispatches all vehicles and equipment maintained at the TDSA prior to departing the 

TDSA intended for operating on and off MCB Quantico, and ensures escort vehicles or 

A-drivers are assigned as required.  

• Maintains accountability of all dispatching records and trip tickets for all GME Vehicles 

and Military Tactical Vehicles and equipment, in compliance with MCB Quantico 

Policies and Marine Corps orders. 

• Contractor shall conduct annual preventive maintenance (PM) and corrective 

maintenance (CM) as required on the government owned equipment which is used to 

maintain and operate the Transportation Demonstration Support Area (TDSA) in 

accordance with the TDSA Standard Operating Procedures. 

 

4.11.5 Required Licenses, Operational Qualifications and Training 

 

The Contractor shall be required to possess the ability to operate/ drive/demonstrate equipment 

aboard Marine Corps Base (MCB) Quantico to include GME Vehicles and Military Tactical 

Vehicles and Equipment.  The Government will provide testing for the contractor to obtain the 

appropriate license (s).   

 

The Contractor shall ensure one of the personnel assigned to the TDSA support possess a Class A 

Commercial Drivers License and current medical certificate and a second person assigned to the 

TDSA support possess a Class A or Class B Commercial Drivers License and current medical 

certificate in order to be qualified to operate and drive the vehicles required to operate and 

maintain the TDSA. 

 

The Contractor shall ensure that personnel assigned to the TDSA support possess or are able to 

obtain a valid OF-346 U.S Government Motor Vehicle and Equipment Operators Identification 

Card. The Contractor shall be required to operate the following equipment maintained at the 

TDSA: 

 

• All variants of JLTVs with trailers 

• All variants of HMMWVs with trailers 

• All variants of ITVs with trailers 

• All variants of MTVRs with trailers 

• All variants of LVSRs with trailers 

• ATVs 

• Commercial Vehicles up to 40 Ton Combinations Vehicles 

• All variants of MRAP and MATV Vehicles with trailers 

• All variants of wheeled and tracked earth moving equipment 

• All variants of material handling equipment 

 

The Contractor shall ensure all personnel assigned to the TDSA support complete all required 

training provided by the government to include:  

 

• Automatic Emergency Defibrillator (AED) training 

• First responder and First Aid training 

• Cardio Pulmonary Resuscitation (CPR) training 

• NREA annual Storm Water (SW) training 

• Dispatching training 

• Hazmat compatibility, storage  and accumulations 
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• Information Awareness (IA) and any other required training 

 

The Contractor shall obtain off-road driver's training for the personnel assigned to the TDSA 

support.  The off-road driver's training shall not exceed 5 days of training for the each individual 

assigned to work at the TDSA under this contract.   

 

 

4.11.6 Reports 

 

The Contractor shall submit reports and information as follows: 

 

• Monthly TDSA equipment inventory records to the Government TDSA Manager and the 

respective Responsible Officers who store vehicles and equipment at the TDSA and as 

requested. (CDRL will be provided) 

• Monthly status of mileage/hours of usage on all GME fleet managed equipment to the 

MCSC Facilities Officer. (CDRL will be provided) 

• Maintenance repair tickets to MCSC Facilities Manager for buildings and grounds 

located within the TDSA through VIPER via the PEO LS Operations Manager or the 

Administrative Assistant. 

• Monthly TDSA Hazardous Material usage report to the Marine Corps Base Quantico, 

Natural Resources and Environmental Administration Office. 

 

The Contractor shall ensure all personnel assigned to this contract report to the Government 

TDSA Manager all information associated with the TDSA to include: 

 

• Safety issues. 

• Security issues. 

• Facility Mechanical and Utility issues. 

• Equipment maintenance requirements and upgrades. 

• Equipment damage. 

• Storage and transfer of vehicles, subsystems, and equipment maintained by the respective 

PMOs or Responsible Officers. 

• Support requests for use of the TDSA. 

• Notice of after-hours and weekend activities/training scheduled to occur at the TDSA in 

advance of the scheduled event.  

• Notice of other contractors performing work on-site in support of the TDSA or in support 

of a PMO. 

 

4.12 GBAD-G/ATOR Support 

 

GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and fielded to 

Marine Corps Operating Forces within specific cost, schedule and performance parameters.  The 

G/ATOR program is an Acquisition Category (ACAT) 1C program.  The G/ATOR system is intended to 

be a single materiel solution for the Multi-Role Radar System (MRRS) and Ground Weapons Locating 

Radar (GWLR) requirements.  The GBAD Program provides cradle-to-grave support of the Marine Corps 

Ground Based Air Defense capability and focuses on defeating airborne threats with the Advanced Man-

Portable Air Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the 

USMC Low Altitude Air Defense (LAAD) Battalions.    
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The SharePoint sites establish the framework to increase individual and team productivity within the PEO 

LS GBAD-G/ATOR environment thus providing the ability to collaborate and proactively interact with 

data, discussions and task.  The Contractor shall provide the GBAD-G/ATOR programs with SharePoint 

knowledge management (KM) activities supporting PEO LS GBAD-G/ATOR to include data structure, 

data reorganization, and development of new applications such as new web parts within existing 

SharePoint portals, portal administration, pages, workflows, process management and improvement.   

 

Marine Corps Enterprise Network (MCEN) authorized tools such as SharePoint Developer shall be used 

for all improvements to the existing GBAD-G/ATOR SharePoint sites.  All MCEN SharePoint sites are 

accessible from both inside and outside the MCEN network with use of a Common Access Card (CAC).  

SharePoint Developer is a freeware program downloadable from www.microsoft.com.     

 

4.12.1 Daily Tasks 

 

The Contractor shall support the changing dynamics of the program office and maintain currency 

in the rules and regulations regarding collaborative environments and data sharing. The 

Contractor shall: 

 

• Develop sites, subsites and pages. 

• Develop workflows resident within SharePoint as well as Custom workflows using 

SharePoint Developer. 

• Maintain and monitor content and integrity of the GBAD-G/ATOR SharePoint sites. 

• Interface and coordinate with users supporting the GBAD-G/ATOR as needed to ensure 

consistency, functionality and applicability is maintained across the SharePoint sites.  

• Assist in coordinating the efforts of local administrators. 

• Train SharePoint fundamentals to users and local administrators in formal and informal 

situations (over the shoulder). 

 

4.12.2 Reports 

 

The Contractor shall provide a monthly report to the Acquisition Manager.  Monthly reports will 

be prepared in accordance with CDRL G001.  All deliverables will be delivered to GBAD-

G/ATOR PMO, PEO LS located at Quantico, Virginia.  

 

4.13  GBAD-G/ATOR Acquisition Management Support 

 

GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and fielded to 

Marine Corps Operating Forces within specific cost, schedule and performance parameters.  The 

G/ATOR program is an Acquisition Category (ACAT) 1C program.  The G/ATOR system is intended to 

be a single materiel solution for the Multi-Role Radar System (MRRS) and Ground Weapons Locating 

Radar (GWLR) requirements.  The G/ATOR is post Milestone C and in the process of awarding a Low 

Rate Initial Production Contract as well as multiple contracting efforts focused on product improvements 

and cost reductions.  The GBAD Program provides cradle-to-grave support of the Marine Corps Ground 

Based Air Defense capability and focuses on defeating airborne threats with the Advanced Man-Portable 

Air Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the USMC 

Low Altitude Air Defense (LAAD) Battalions.  GBAD is currently in the sustainment phase.   

 

4.13.1 Daily Tasks 
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GBAD-G/ATOR Acquisition Manager develops and coordinates efforts on the part of the PMO 

members ensuring effective program implementation and consistency with existing policies to 

include Department of Defense, Department of Navy, Marine Corps and Command.  The 

contractor shall assist the Acquisition Manager in the development, review, adjudication and 

data management of all GBAD-G/ATOR documents.  The contractor shall assist with the 

management of all program data.  The repository for all GBAD-G/ATOR data shall be hosted on 

the GBAD-G/ATOR SharePoint or alternate system if required.  Development and management 

of documentation will include the below items; however the list is not all inclusive. 

 

• project plans,  

• program plans, 

• procurement requests,  

• mission needs statements,  

• acquisition program plans,  

• acquisition program baselines,  

• operational requirement documents,  

• other acquisition management process documentation.   

 

4.13.2 CDRL Management 

 

The contractor shall assist in the receipt and distribution of all deliverables from prime 

contractors for GBAD-G/ATOR.  Upon receipt of deliverables, the contractor shall post the 

deliverables to the GBAD-G/ATOR SharePoint Portal and route via a workflow to required 

personnel for review.  The contractor shall assist in combining the responses for each deliverable 

and reporting them to contracting officer.  The process will require close coordination with other 

support contractors. 

 

5. Contract Administrative Data 

 

5.1 Security Clearance 

 

To retain eligibility to perform tasks under paragraphs 4.1, 4.2, and 4.3, the contractor shall possess and 

maintain a SECRET clearance. (DD Form 254 will be provided) 

 

5.2 Proper Identification of Contractor Personnel 

 

Contractor’s including subcontractors at all tiers, shall provide for a clear distinction from Government 

personnel. Contractor employees shall not act, advertise, or presume to be Government employees, agents 

or representatives. Contractor employees are required to appropriately identify themselves as contractor 

employees at all times, including in telephone conversations, formal and informal written correspondence, 

paper and electronic; and in any other situations where their actions could be construed as acts of 

Government officials unless, in the judgment of the Government, no harm can come from failing to 

identify themselves. Contractor employees shall be introduced as contractor personnel and display 

distinguishing visible identification at all times whether in conversations, meetings, and other forms of 

communication with Government personnel. 

 

Contractor personnel, while performing in a contractor capacity, shall refrain from using their retired or 

reserve component military rank or title in written or verbal communications associated with the contracts 

for which they provide services. 
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The Contractor shall incorporate the substance of this requirement in all subcontracts awarded under this 

contract. 

 

5.3  Government Information Access 

 

Common Access Card and System Authorization Access Request 

 

Government issued Common Access Cards (CAC) will be issued to those who have a bona-fide 

requirement to access government information systems or multiple buildings per MARADMIN 098/10.  

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that have 

been authorized by the COR.  To gain access, the contractor must complete a DD-Form 2875 “System 

Authorization Access Request (SAAR)” (MARADMIN 068/10) endorsed in Block 13 by the Government 

Team Lead prior to obtaining the COR’s signature. The contractor shall provide the DD-Form 2875 to 

MARCORSYSCOM Security Office, which is available for processing the DD-Form 2875 on Tuesday 

and Thursday from 0800 – 1100 and 1300 – 1500. 

 

After submission of DD-Form 2875, the contractor shall obtain a ctr@usmc.mil email account from 

Marine Corps Systems Command (MCSC). The contractor shall complete the Contractor Verification 

System (CVS) application within seven days after initiation of the application by the Trusted Agent. The 

contractor is required to use the ctr@usmc.mil email when completing the CVS application. The 

contractor shall proceed to the Marine Corps Base Defense Enrollment Eligibility Report System 

(DEERS) office in Quantico, Virginia to obtain a Common Access Card (CAC) within five business days 

following approval of the CVS application by the Trusted Agent. An appointment can also be scheduled 

through http://appointments.cac.navy.mil. Per MCSC security requirements, individual’s possessing a 

CAC card that resign or are terminated must immediately return the CAC to the COR. 

 

5.4 Marine Corps Systems Command (MARCORSYSCOM) Badges and Access to the TDSA 

and Hospital Point buildings, Quantico, Virginia 

 

Unescorted access to Government buildings requires a MARCORSYSCOM badge. To gain unescorted 

access, the contractor must complete a DD-Form 2875 endorsed in Block 13 by the Government Team 

Lead prior to obtaining the COR’s signature. The contractor shall provide the DD-Form 2875 to 

MARCORSYSCOM Security Office, which is available for processing the DD-Form 2875 on Tuesday 

and Thursday from 0800 – 1100 and 1300 – 1500. 

 

5.5 Secret Internet Protocol Router Network (SIPRNET) Access 

 

Classified access and SIPRNET accounts are based on an INDIVIDUAL's (not team) Need-to-Know. 

SIPRNET accounts are costly to establish and maintain. Only those contractors that actually require 

SIPRNET access should be processed for an account. SIPRNET accounts are disabled after a period of 

inactivity. In other than extraordinary circumstances, the COR will not endorse the paperwork required to 

activate a disabled account. Having an account disabled is evidence that access to SIPRNET is not 

required to accomplish the PWS tasks. Again, the paperwork that provides the justification for an account 

will have to be signed by the cognizant government team lead before it can be signed by the COR. 

 

5.6 Miscellaneous Government Information Systems 

 

Wide Area Work Flow (WAWF), MARCORSYSCOM’s VIPER and access to similar accounts should be 

justified in the same way as the CACs and SIPRNET accounts. Again, the paperwork that provides the 





M67854-14-D-0216 

P00014 

Page 25 of 27 

 

 

The government will not reimburse for valet parking. The government will reimburse for dry 

cleaning for travel that requires lodging for more than five working days. Per diem for travel will 

be reimbursed in accordance with the Federal Acquisition Regulation (FAR) Section 31.205-46 

and the JTR, Volume 2, DoD Civilian Personnel, Appendix A. Upon request by the Contracting 

Officer or COR, the contractor shall submit receipts for all expenses within five days of the 

request. The contractor shall make receipts available for review at any time during performance 

of the contract not withstanding FAR, DFAR or other regulations. 

 

6.2 Other than Economy/Coach-Class Accommodations 

 

Other than economy/coach-class accommodations may be authorized/approved due to medical 

reasons only if a competent medical authority certifies sufficient justification of a medical 

disability/special need exists and that the condition/special need necessitates (for a specific time 

period or on a permanent basis) the other than economy-/coach-class accommodations upgrade. 

For rental cars carrying three or more contractor travelers, larger vehicles may be authorized in 

advance. 

 

6.3 Conferences and Conference Fees 

 

The COR shall approve attendance at conferences and conference fees at or below the FAR 

Micro Purchase threshold prior to approval for travel. The PCO shall approve conference fees 

above the FAR Micro Purchase threshold. A proportional per diem, according to the JTR will be 

applied for conference fees that entail refreshments and meals. 

 

7. Phase-in Transition Plan 

 

The services under this solicitation are vital to the Government and must be continued without 

interruption. The Offeror is required to submit a written narrative delineating a transition plan that 

ensures a smooth workplace changeover from an incumbent with no loss of service and minimal 

loss of corporate knowledge. The Offeror shall plan a 60-day phase-in period beginning at 

contract award. The plan should take into consideration the following elements as well as any 

additional elements deemed necessary by the Offeror: 

 

• Work Turnover 

• Quality Assurance 

• Training 

• Risk Mitigation Strategies 

• Data Transfer 

 

8. Government Furnished Equipment/Information 

 

PEO LS shall provide access to the contractor all files necessary to support LBM/SAM, LFM, 

M&HTV, TDSA, GBAD-G/ATOR and APEO LS ALPS. 

 

PEO LS will provide a copy of the approved TWV Fleet Management Plan upon approval by PEO 

LS. 

 

PEO LS will provide a copy of the approved TSDA Standard Operating Procedures (SOP). 

 

9. Contractor Furnished Equipment 
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In support of Paragraph 4.10, the TDSA Support, the Contractor shall be responsible for providing the 

following IT Equipment and Personal Protective Equipment and shall ensure the equipment is 

maintained, serviceable and functional throughout the period of performance of the contract. 

 

• Laptop computer and internet air card  

• NEXTEL enabled communication cell phones with push to-talk capability.  The cell phone 

service shall provide uninterrupted communications capability in and around the TDSA. 

• Steel toe work boots and general work attire to include cold weather clothing, which will be 

refreshed with new issue items on an annual basis and/or upon the assignment of new 

personnel to this contract.   

 

10. Deliverables 

 

10.1 Contract Data Requirements List (CDRL) 

 

All written deliverables shall be submitted in electronic format specified and scheduled through the use 

of the Contract Data Requirements List (CDRL), DD Form 1423-1 identified in Section J, Exhibit A. 

 

The Exhibit Line Item Number (ELIN) prefixes identify the deliverables to which each data item 

applies as follows:  

 

A = Admin/Management Support 

G= GBAD/GATOR Support 

L = Logistics Support 

T = TDSA Support 

W=Tactical Wheeled Vehicle Fleet Support 
 

  

 

 

SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS  

 

 

 

The following have been modified:  

        LIST OF ATTACHMENTS 

Section J: List of Attachments and Exhibits 

 

Attachment 1: Quality Assurance Surveillance Plan (QASP) 

Attachment 2: Department of Defense Contract Security Classification Specification (DD 254) revised 2 

February 2017 

Attachment 3: Staffing Plan Matrix 

Attachment 4: Transportation Demonstration Support Area Standard Operating Procedures (TDSA SOP) 

dated 14 May 2013 

Attachment 5: Fully Burdened Labor Rates 

 

 

Exhibit A: Contract Data Requirement Lists (CDRLs) 
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(End of Summary of Changes)  
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 and CLIN 3004 in the amount of .

2. Realign funds under CLIN 3001 by de-obligating funding from SubCLIN 300103 in the amount of 

3. Delete DFARS 252.232-7007, Limitation of Government's Obligation.

4. Update contract to reflect an administrative correction to CLINs 3001, 3002, 3003, 3004, and 3005 removing IDC Indefinite Quantity Cost

 Constraint from the contract w riting system.
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Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
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X
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  

         
 
 
 
        CLIN 3001  
                The IDC type has changed from Indefinite Quantity to N/A.  
 
 
 
        CLIN 3002  
                The IDC type has changed from Indefinite Quantity to N/A.  
 
 
 
        CLIN 3003  
                The IDC type has changed from Indefinite Quantity to N/A.  
 
 
 
        CLIN 3004  
                The IDC type has changed from Indefinite Quantity to N/A.  
 
 
 
        CLIN 3005  
                The IDC type has changed from Indefinite Quantity to N/A.  
 
        SUBCLIN 300106 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300106    
 Funding in Support of CLIN 3001 

FFP 
MILSTRIP: M9545017RCC5081 
PURCHASE REQUEST NUMBER: M9545017RCC5081 
  

 

   
  

 
 NET AMT 
 
 ACRN AH 

CIN: M9545017RCC5081300106 
 

 

                  
 
        SUBCLIN 300403 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
300403    
 Funding in Support of CLIN 3004 

FFP 
MILSTRIP: M9545017RCCZE30 
PURCHASE REQUEST NUMBER: M9545017RCCZE30 
  

 

   
  

 
 NET AMT 
 
 ACRN AJ 

CIN: M9545017RCCZE303004 
 

 
 

                 
  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 300106: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 300403: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  from 

 to   
         
SUBCLIN 300103:  
          
        AD: 17711094655 251  67854   067443 2D 465500 7RC74633177E (CIN M9545017RC74633300103) was 
decreased by  from  to   
         
SUBCLIN 300106: 
Funding on SUBCLIN 300106 is initiated as follows:  
          
        ACRN: AH  
          
        CIN: M9545017RCC5081300106  
          
        Acctng Data: 17711061A2A 251  67854   067443 2D M95450  
          
        Increase:   
          
        Total:   
          
        Cost Code: 7RCR508117CH  
         
SUBCLIN 300403: 
Funding on SUBCLIN 300403 is initiated as follows:  
          
        ACRN: AJ  
          
        CIN: M9545017RCCZE303004  
          
        Acctng Data: 17711061A2A 251  67854   067443 2D M95450  
          
        Increase:   
          
        Total:   
          
        Cost Code: 7RCCZE3017LY  
 
 
SECTION I - CONTRACT CLAUSES  
 
 
 
The following have been deleted:  
         
252.232-7007        
  
 
(End of Summary of Changes)  
 
 
 

(b) (4)
(b) (4) (b) (4)

(b) (4) (b) (4)(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by  from  to   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 0003  
                The FOB Destination has been deleted.  
                The FSC code R408 has been deleted.  
                The PROG code S10 has been deleted.  
                The WSC Equipment code 000 has been deleted.  
                The SIC code 8742 has been deleted.  
                The NAICS code 541330 has been deleted.  
                The MDAP/MAIS Code 000 has been deleted.  
 
 
 
        CLIN 0005  
                The estimated/max cost has decreased by  from  to .  
                The total cost of this line item has decreased by  from  to .  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The Acceptance/Inspection Schedule for CLIN 0001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 0003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
 

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)
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SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by  from 

 to .  
         
CLIN 0005:  
          
        AD: 17511061A2A 252  67854   067443 2D M95450 5RCGL93817QC (CIN M9545015RCGL9380003) was 
decreased by  from  to   
 
(End of Summary of Changes)  
 
 
 

(b) (4)
(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
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9A. AMENDMENT OF SOLICITATION NO.

26-May-2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a)(3) Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

10-Aug-2017

CODE

PEO LAND SYSTEMS

2200 LESTER STREET

QUANTICO VA 

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER STREET, SUITE 201

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

lisa.burns@usmc milEMA L:(703)432-9896TEL:

LISA A. BURNS / CONTRACT SPECIALIST

 Modification Control Number: caleroa171567

(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by  from  to .  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1001  
                The pricing detail quantity has decreased by  from  to   
                The total cost of this line item has decreased by  from  to .  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2015 TO 

30-JUN-2016  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by  from 

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4)
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 to   
         
CLIN 1001:  
          
        AA: 17511061A2A 251  67854   067443 2D M95450 5RCGLE7917RM (CIN M9545015RCGLE791001) was 
decreased by  from  to   
 
(End of Summary of Changes)  
 
 
 

(b) (4) (b) (4)

(b) (4) (b) (4)(b) (4)



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to de-obligate unliquidated funds from CLIN 1004 in the amount of 

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-Aug-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0014

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Jun-2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a)(3) Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

21-Aug-2017

CODE

PEO LAND SYSTEMS

2200 LESTER STREET

QUANTICO VA 

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER STREET, SUITE 201

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

krista.francom@usmc milEMA L:703-432-5076TEL:

KRISTA  A. FRANCOM / CONTRACT SPECIALIST

 Modification Control Number: caleroa171568

(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by  from  to   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1001  
                The unit of issue Each has been deleted.  
                The FOB Destination has been deleted.  
                The FSC code R408 has been deleted.  
                The PROG code S10 has been deleted.  
                The WSC Equipment code 000 has been deleted.  
                The SIC code 8742 has been deleted.  
                The NAICS code 541330 has been deleted.  
                The MDAP/MAIS Code 000 has been deleted.  
 
 
 
        CLIN 1004  
                The pricing detail quantity has decreased by  from  to   
                The total cost of this line item has decreased by  from  to   
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The Acceptance/Inspection Schedule for CLIN 1001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          

(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)
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  POP 12-NOV-2015 TO 
11-JAN-2016  

N/A  MARCORSYSCOM DML MCNIS 
RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 12-NOV-2015 TO 

11-JAN-2016  
N/A  MARCORSYSCOM DML MCNIS 

RUBEN GARZA 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5124 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by  from 

to   
         
CLIN 1004:  
          
        AD: 17611061A2A 257  67854   067443 2D M95450 6RCGL46117QC (CIN M9545016RCGL4610003) was 
decreased by  from  to   
 
(End of Summary of Changes)  
 
 
 

(b) (4)
(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to correct an error in CLIN 2003 Line of Accounting. CLIN 2003 w ill now  be reserved. CLIN 2005 has been

 created w ith the correct Line of Accounting information.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 16-Aug-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216-0027

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

30-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a)(3) Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

16-Aug-2017

CODE

PEO LAND SYSTEMS

2200 LESTER STREET

QUANTICO VA 

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER STREET, SUITE 201

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

krista.francom@usmc milEMA L:703-432-5076TEL:

KRISTA  A. FRANCOM / CONTRACT SPECIALIST

 Modification Control Number: francomk171623
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 2003  
                The CLIN description has changed from ODCs to RESERVED - ODCs.  
                The CLIN extended description has changed from:  
  
  
 
 
 To:   
 
RESERVED  
.  
                The pricing detail quantity has decreased by 3,785.78 from 3,785.78 to 0.00.  
                The total cost of this line item has decreased by $3,785.78 from $3,785.78 to $0.00.  
 
        CLIN 2005 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005  3,785.78 Each 
 ODCs 

FFP 
CLIN 2005 has been created to replace CLIN 2003. 
FOB: Destination 
MILSTRIP: M9545016RC64917 
PURCHASE REQUEST NUMBER: M9545016RC649170002 
  

 

   
  

 
 NET AMT 
 
 ACRN AA 

CIN: M9545016RC649172005 
 

 
 

                  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 2005: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 

(b) (4)

(b) (4)
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The following Delivery Schedule item for CLIN 2003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 13-FEB-2017 TO 

30-JUN-2017  
N/A  MARINE CORPS SYSTEMS COMMAND 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 13-FEB-2017 TO 

30-JUN-2017  
N/A  MARINE CORPS SYSTEMS COMMAND 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for CLIN 2005 has been added: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 13-FEB-2017 TO 

30-JUN-2017  
N/A  MARINE CORPS SYSTEMS COMMAND 

SHARLEENE PRIEUR 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5071 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
CLIN 2003:  
          
        AB: 17611094655 251  67854   067443 2D 465500 (CIN M9545016RC649170002) was decreased by 

 from  to 
         
CLIN 2005: 
Funding on CLIN 2005 is initiated as follows:  
          
        ACRN: AA  

(b) (4) (b) (4) (b) (4)
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        CIN: M9545016RC649172005  
          
        Acctng Data: 17611094655 251  67854   067443 2D 465500  
          
        Increase:   
          
        Total:   
          
        Cost Code: 6RC64917177E  
 
(End of Summary of Changes)  
 
 
 

(b) (4)

(b) (4)



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to incorporate Government Furnished Property clause 52.245-9, Use and Charges, in accordance w ith

 FAR 45.107(c).

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 27-Nov-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a)(3) Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00015

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

27-Nov-2017

CODE

PEO LAND SYSTEMS

2200 LESTER STREET

QUANTICO VA 

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER STREET, SUITE 201

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

krista.francom@usmc milEMA L:703-432-5076TEL:

KRISTA  A. FRANCOM / CONTRACT SPECIALIST

 Modification Control Number: caleroa18100
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION I - CONTRACT CLAUSES  

 

 

 

The following have been added by reference:  

         

52.245-9        

  

 

(End of Summary of Changes)  

 

 

 



 

PEO LAND SYSTEMS

2200 LESTER STREET

QUANTICO VA 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to Exercise Option Year 4.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 03-May-2018

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-0216

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

FAR 52.217-9, Option to Extend the Term of the Contract

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00016

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

03-May-2018

CODE

M67854 - MARCORSYSCOM

ATTN: STACY NNAMANI

2000 LESTER STREET

QUANTICO VA 22134

M67854 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE M67854

IPKEYS TECHNOLOG ES LLC

KIRK HYMES

10 CENTER STREET, SUITE 201

STAFFORD VA 22556-1501

FACILITY CODE5SBD0CODE

krista.francom@usmc milEMA L:703-432-5076TEL:

KRISTA  A. FRANCOM / CONTRACT SPECIALIST

 Modification Control Number: nnamanis181430
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by from  to   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 4001  
                The option status has changed from Option to Option Exercised.  
 
 
 
        CLIN 4002  
                The option status has changed from Option to Option Exercised.  
 
 
 
        CLIN 4003  
                The option status has changed from Option to Option Exercised.  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 4003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  

(b) (4) (b) (4) (b) (4)
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(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 4001  
                The CLIN extended description has changed from:  
  
Support Services for Program Executive Officer Land Systems. See Page 10 for min/max order values of this 
contract.   
 
 
 To:   
 
Support Services for Program Executive Officer Land Systems.   
.  
                The pricing detail quantity has decreased by  from  to .  
                The total cost of this line item has decreased by from  to   
 
 
 
        CLIN 4003  
                The contract type has changed from FFP to COST.  
                The estimated/max cost has changed from UNDEFINED to   
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4003  25,000 Each 
EXERCISED 
OPTION 

ODCs/Travel (Not To Exceed) 
COST 
Travel to be reimbursed in accordance with Joint Federal Travel Regulation.See 
paragraph 6 of this PWS. 
FOB: Destination 
 

 

 MAX COST 
   

    
 
        CLIN 4004 is added as follows:  
                 

(b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004  445,000 Each 
EXERCISED 
OPTION 

TDSA Support 
FFP 
Contractor shall provide support services for PEO LS TDSA in accordance with 
performance work statement paragraph 4.11. 
FOB: Destination 
  

 

   
  

 
 NET AMT 
 
    

                  
 
        CLIN 4005 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4005  45,000 Each 
EXERCISED 
OPTION 

Preventive & Corrective Maintenance 
COST 
Contractor shall conduct annual preventive maintenance (PM) and corrective 
maintenance (CM) as required on the government owned equipment which is used 
to maintain and operate the Transportation Demonstration Support Area (TDSA) 
in accordance with the TDSA Standard Operating Procedures. 
FOB: Destination 
 

 

 ESTIMATED COST 
   

     
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 4004: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 4005: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 4001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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  POP 01-JUL-2018 TO 
30-JUN-2019  

N/A  COMMANDER MCSC 
ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for CLIN 4004 has been added: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for CLIN 4005 has been added: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  POP 01-JUL-2018 TO 

30-JUN-2019  
N/A  COMMANDER MCSC 

ALEX GIERBER 
2200 LESTER STREET 
QUANTICO VA 22134 
703-432-5113 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
 
 
 













(b) (4)

(b) (4)

(b) (4)

(b) (4)



(b) (4)

(b) (4)

(b) (4)

(b) (4)



(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



(b) (4)

(b) (4)

(b) (4)

(b) (4)
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(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION C - DESCRIPTIONS AND SPECIFICATIONS  

 

 

 

The following have been modified:  

        PWS 

 
 

 

PERFORMANCE WORK 

STATEMENT 
Program Executive Officer, Land Systems Business, 

Administrative, Logistics, and Financial Management 

Support Services 
 

United States Marine Corps 

Program Executive Officer, Land Systems 

2200 Lester Avenue 

Quantico, VA 22134 

25 April 2014 

Update – 20 August 2018 

 

 

Abstract: The purpose of this Performance Work Statement is to procure Business, Administrative, 

Logistics, Financial Management Support and Specialty Services.   
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1. Introduction 

 

Program Executive Office Land Systems (PEO LS) is responsible for planning, coordinating, and 

executing comprehensive acquisition strategies, policy development for the respective areas of interest, 

and analysis of its program portfolio inclusive of product support for United States Marine Corps 

(USMC) acquisition programs and fielded assets.  The on-going life cycle initiatives, new Office of the 

Secretary of Defense (OSD) initiatives and new Assistant Secretary of the Navy (ASN) and USMC 

initiatives require expert knowledge of Acquisition and Sustainment for all levels of Acquisition Category 

(ACAT) programs.  Additionally, this comprehensive knowledge and experience in providing senior 

leadership and expertise, oversight, verification, validation, and evaluation support to ensure effective 

management support is critical. 

 

The PEO LS office is aligned with the overall Program Management Office (PMO) organization and thus 

is also organized into Functional teams. The Functional teams to which PEO LS provides support 

includes Acquisition, Business, Financial, and Logistics Management.  

   

  

2. Scope 

 

A requirement exists to provide support to all business and acquisition related activities to include 

acquisition policy and program development; program analysis; specialty services; acquisition logistics 

management support and financial management support.  Support will be provided to the PEO Business 

Cell, Transportation Demonstration Support Area (TDSA), the Medium & Heavy Tactical Vehicle 

(M&HTV) Program Office, Ground Based Air Defense-Ground/Air Task Oriented Radar (GBAD-

G/ATOR) Program Office, Assistant PEO LS Acquisition Logistics and Product Support (APEO LS 

ALPS) and APEO LS ALPS Logistics staff.  

 

This solicitation seeks a Contractor capable of providing quality support to the PEO LS, to include the 

following: 

 

• Lead Business Manager (LBM) Support; Senior Acquisition Manager (SAM) Support  

• Lead Financial Manager (LFM) Support 

• Administrative Support 

• Program Assistant Support 

• Financial Program Assistant Support 

• Operations Management Support  

• Risk Management Support  

• Logistics Support 

• Tactical Wheeled Vehicle Fleet Management Plan Support 

• TDSA Support 

• Acquisition Manager 

• Share Point Developer 

 

3. General Requirements 

 

The contractor shall align itself to support the program with an efficient mix of personnel utilizing an 

effective combination of experience.  The Contractor shall provide an adaptable, flexible team structure 

that is best suited to accomplishing both planned and emergent tasks.  Emphasis shall be placed on a team 

structure that also maximizes productivity, efficiency, and accountability.  The contractor must execute 
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the scope of the work that provides for high quality, timely and well-integrated support services while 

incorporating the proper mix and demonstrate the most effective use of personnel. 

 

Additionally, the Contractor Team shall:  

  

• Attend meetings as required by the Government to facilitate information gathering for decision 

making 

• Travel to contractor sites, Government facilities, field activities, ranges and laboratories as 

required to represent the Government only in information gathering and fact finding and to 

execute actions given to the Government. 

• Prepare briefings and associated materials as required to support program task. 

• Provide recommendations and initiatives for business case analysis to the Government as a result 

of management analysis specific to the program task. 

 

The scope and level of work associated with these activities will vary throughout the performance period 

(base plus four options), although not substantially. The contractor shall provide appropriate business 

operations and functional expertise to achieve program objectives and be capable of responding to 

anticipated shifts in emphasis and variances in the scope and level of activities. 

 

4.   Specific Support Requirements 

 

4.1 Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) Support 

 

The Government Lead Business Manager (LBM) and Senior Acquisition Manager (SAM) leads the PEO 

LS team in coordinating efforts on the part of the PEO members, capturing findings and 

recommendations, and assisting with the overall implementation of a comprehensive program 

management agenda.  LBM/SAM support shall be coordinated based upon prioritized PEO-level 

initiatives as identified by the Government LBM/SAM.  The Contractor shall provide general research 

into acquisition strategies, documents, policy development for the respective areas of interest, analysis of 

PEO program execution and updates to the PEO and staff under this task.  The contractor shall be 

responsible for requirement milestone documentation reviews and coordination with key stakeholders; 

written plans and briefings.  LBM and SAM support shall assist the Government LBM/SAM in the above 

areas as well as the following: 

 

• Provide acquisition management to support PEO program objectives. 

• Review and identify program areas of risk using Earned Value Management (EVM) data. 

• Conduct Integrated Master Schedule analysis to determine PEO programs progress. 

• Conduct analysis for PEO programs to determine what Better Buying Initiatives can be applied to 

improve the program.  

• Develop PEO acquisition policy for dissemination.  

• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds, including 

Program Objective Memorandum (POM) support. 

• Conduct intensive analysis and evaluations of acquisition strategies submitted by PM Teams to 

ensure consistency with DoD and SECNAV 5000 and overall PEO objectives. 

• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 

• Develop SharePoint sites, subsites and pages. 

• Develop workflows resident within SharePoint as well as Custom workflows using SharePoint 

Developer. 
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• Maintain and monitor content and integrity of the PEO LS SharePoint sites. 

• Interface and coordinate with users supporting the PEO LS as needed to ensure consistency, 

functionality and applicability is maintained across the SharePoint sites.  

• Assist in coordinating the efforts of local administrators. 

• Train SharePoint fundamentals to users and local administrators in formal and informal situations 

(over the shoulder). 

 

4.2 Lead Financial Manager (LFM) Support 

 

The Government Lead Financial Manager (LFM) leads the PEO LS team in coordinating efforts on the 

part of the PEO members, capturing findings and recommendations, and assisting with the overall 

implementation of a comprehensive financial management agenda.  PEO programs are evaluated by the 

Government LFM on three financial benchmarks: 

 

1. Acquisition Program Baseline Agreement (APBA) Financial Performance indicates how 

well the PMs plan their programs and manage to the APBA of record.  The intent is to 

affect better program understanding and planning, associated technology, cost estimating, 

and cost risk mitigation.   

 

2. The Office of Secretary of Defense (OSD) Comptroller targets indicate how well the PMs 

meet the external financial targets established and provide a measure of progress for 

program accomplishment and systems acquisition.  The intent is to cause program office 

staff to be aware of fiscal performance guidelines when developing project plans.  

 

3. Obligation Phasing Plans are required to manage the day-to-day cash flow of funds within 

the program, PEO, MCSC, and Marine Corps.  The intent is to ensure funds are being 

expended as projected by the PMs and provide recognition of potential program slips and 

future execution problems. 

 

 LFM Support shall assist the Government LFM in the above areas as well as the following: 

 

• Develop near and long-term financial process improvements and strategies from independent and 

team-developed decision support analysis. 

• Develop and apply analytical findings to coordinate between contractual and financial execution 

of programs. 

• Provide acquisition financial management to support PEO program objectives. 

• Develop PEO POM Campaign Planning Guidance and strategy. 

• Interpret financial data to recognize program risk. 

• Evaluate and recommend on cost/benefit of initiatives and efficient use of funds. 

• Conduct intensive analysis and evaluations of budget, as well as other products and requirements 

submitted by PM Teams to ensure consistency within overall PEO objectives. 

• Develop products that convey analytical findings to high-level personnel both internal and 

external to the PEO. 

• Prepare regular reports utilizing budget and execution data. 

 

4.3 Administrative Support 

 

The Contractor shall provide high level administrative support to the Program Executive Officer (PEO) 

and the Deputy, PEO Land Systems.  The contractor shall provide administrative support such as: active 
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calendar management, initiating and monitoring all schedule/meeting requests and prioritizing these 

requests in concert with the PEO. The Contractor shall provide information in preparation of scheduled 

meetings, preparing official correspondence for the PEO and DPEO signature, arranging conference calls, 

preparing travel arrangements and assuring discreet handling of all business matters. The contractor shall 

have interpersonal skills, possess coordination experience, and be able to work well with all levels of 

internal management and staff, as well as outside clients and vendors.  The contractor shall provide the 

following support for the PEO and Deputy PEO: 

 

4.3.1 Official PEO LS Correspondences: 

 

• Follow Department of the Navy Correspondence Manual for all correspondences. 

• Application of Standard Subject Identification Codes (SSIC) 

• All correspondence will be assigned a tracking number, logged electronically into a 

Document tracking Log housed on the PEO LS Shared drive. 

• Log is updated, printed and placed in front of Binder with each new update. 

• Final copy of signed correspondence is saved on PEO LS shared drive using tracking 

number and distributed accordingly. 

 

4.3.2 Official Correspondences from DON, ASN RD&A, OSD, HQMC and other Services 

 

• Official Correspondences received from the offices noted are electronically saved in 

OFFICIAL DOCUMENTS Folder on the Shared Drive. 

 

4.3.3 Phone Coverage 

 

• Handle all inquiries 

• Arrange "callbacks" in accordance with schedule availability. 

• Provide back-up materials for callbacks  

• Route calls elsewhere as needed 

 

4.3.4 Appointments/Meetings 

 

• Maintain calendar; prioritize events per PEO direction. 

• Fix commitments to maximize time efficiency.  Allow decision/desk time. 

• When PEO/DPEO chair meeting: 

− Prepare agenda in advance 

− Arrange meeting facilities 

− Act as recording secretary; prepare action minutes as requested. 

• Contact/coordinate with meeting participants to assure appropriate preparation is made. 

• Provide PEO with Daily/Weekly Read Ahead Binder with required briefs and 

information for current and upcoming weekly scheduled meetings. 

 

4.3.5 Visitors 

 

• Provide Calendar Request Form to ascertain; meeting purpose, bottom line up front, 

number of visitors attending, issues and desired outcome, and any meeting requirements 

such as VTC or teleconference needs.  

• Provide BIO’s, and required read ahead slides 24 hrs. prior to meeting. 
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4.3.6 Travel 

 

• Arrange travel through Defense Travel System (DTS). 

• Prepare itinerary, orders, trip file.  

• Coordinate with visiting Command or location for parking, directions, etc. 

• Complete claims/voucher through DTS  

• Maintaining file of PEO/DPEO travel receipts, both electronically and hard copy as 

required by the Joint Travel Regulations (JTR) for 6 yr. 3 mo. 

• Assist admin staff of the Program Managers under the PEO with DTS issues. 

 

4.3.7 Data Management 

 

• Update and manage weekly reports 

• Maintain accurate PEO LS Turn Over binder.  

• Update mail/phone directories as needed. 

• Maintain Action Item Tracker from PEO LS Weekly Staff meetings and coordinate with 

Chief of Staff. 

• Assist with updates and revisions to PEO LS PPT Briefs as requested. 

• Develop and update the PEO LS Quarterly Scheduled PoPS Reviews and Quarterly 

Program Reviews for all Programs within the PEO LS Portfolio. 

 

4.3.8 Admin Officer 

 

• Coordinate with Admin Officer for supplies, helpdesk assistance and equipment repairs. 

• Coordinate with Admin Officer/Ops Manager to ensure the PEO LS Executive Front 

Office is manned at all times. 

 

4.4 SharePoint Developer 

 

The Contractor shall support the changing dynamics of the program office and maintain currency in the 

rules and regulations regarding collaborative environments and data sharing. The Contractor shall: 

 

• Develop SharePoint sites, subsites and pages. 

• Develop workflows resident within SharePoint as well as Custom workflows using 

SharePoint Developer. 

• Maintain and monitor content and integrity of the PEO LS SharePoint sites. 

• Interface and coordinate with users supporting the PEO LS as needed to ensure 

consistency, functionality and applicability is maintained across the SharePoint sites.  

• Assist in coordinating the efforts of local administrators. 

• Train SharePoint fundamentals to users and local administrators in formal and informal 

situations (over the shoulder). 

 

4.5 Program Assistant Support 

 

The Contractor shall provide program assistant support to the M&HTV Program Office.  Program 

assistant support shall encompass Compliance Reviews, Travel Document Reviews, Meeting Scheduling 

and Meeting Minute Reviews with regards to the acquisition and procurement of all PM M&HTV 

programs, including Medium Tactical Vehicle Replacement (MTVR) vehicles as well as the acquisition 
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and procurement of Logistics Vehicle System Replacement (LVSR) vehicles, and their associated 

subsystems. The Contractor shall provide the following support: 

 

4.5.1 Compliance Reviews 

 

The Contractor shall perform compliance reviews of official correspondence, procurement 

requests and acquisition documents in accordance with the requirements set forth in the following 

subsections: 

 

4.5.1.1 Document Compliance  

 

The Contractor shall review M&HTV program documentation to determine if it complies 

with the policy and guidance set forth in the following documents: 

 

• Marine Corps Systems Command acquisition and procurement policy,  

• Program Executive Officer, Land Systems acquisition and procurement policy; 

and  

• M&HTV Program acquisition and procurement policies.   

 

The Contractor shall review M&HTV program documentation and identify formatting 

errors.  The Contractor shall identify document non-compliance(s) with identified 

policies.  The Contractor shall recommend additions, deletions and/or modifications to 

documents to correct policy non-conformance issues.  The Contractor shall use Microsoft 

Word Review Tools to identify recommended additions, deletions, or modifications to 

documents.   

 

4.5.1.2 Acquisition Document Compliance 

 

The Contractor shall perform compliance reviews of the following M&HTV acquisition 

documents: Acquisition Plans, Test and Evaluation Master Plans (TEMPs), System 

Engineering Management Plans (SEMPs), and Procurement Request (PRs).  The 

Contractor shall proofread acquisition documents and identify non-compliance with 

Federal Government, Office of Secretary of Defense (OSD), Department of the Navy 

(DON), Marine Corps Systems Command (MCSC) and PEO LS acquisition policies.  

The Contractor shall report non-conformances with listed policies to the acquisition 

document originator.  The Contractor shall recommend additions, deletions and/or 

modifications to acquisition document to correct policy non-conformance issues.  The 

Contractor shall use Microsoft Word Review Tools to identify recommended additions, 

deletions, or modifications to documents.  The Contractor shall complete document 

compliance reviews for the following acquisition documents: 

 

• ACAT I Program Effort Acquisition Plan  

• ACAT II Program Effort Acquisition Plan  

• ACAT III or IV Program Effort Acquisition Plan  

• Procurement Request (PR) Package  

• Systems Engineering Management Plan (SEMP) 

• Test and Evaluation Master Plan (TEMP) 

 

4.5.1.3 Travel Document Compliance  
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The Contractor shall review M&HTV Program travel request and authorization 

documents in the DTS.  The Contractor shall determine and report each document’s 

compliance with JTR policy, DTS guidance/requirements, and MCSC/PEO-LS travel 

requirements.  The Contractor shall notify travelers when their documentation does not 

comply with any of these requirements.   

 

The Contractor shall review each travel voucher’s supporting documentation (e.g. 

receipts, airline tickets) and determine if the travel voucher is ready for approval and 

processing for payment. When non-compliance issues exist, the Contractor shall identify 

the required information and notify the traveler that submitted the travel voucher.   

 

4.5.2 Meeting Scheduling 

 

The Contractor shall coordinate meeting and conference room schedules for the M&HTV 

program office.  The Contractor shall coordinate conference room reservations for the M&HTV 

Program.  The Contractor shall receive conference room reservation requests and determine if 

reservations requests can be accommodated within the conference rooms available to the 

M&HTV Program Office in the Quantico area.  The Contractor shall maintain the Conference 

Room schedule for M&HTV Program.  The Contractor shall work with M&HTV Program 

Manager’s designee to resolve meeting and conference room schedule conflicts.  When 

Conference Room reservations change, the Contractor shall notify the parties affected by the 

schedule change via e-mail communication and verbally (e.g. person to person, telephone or 

voice mail).  

 

4.5.3 Meeting Minute Reviews 

  

The Contractor shall review minutes of all project meetings attended.  The Contractor shall 

ensure the minutes include the names of attendees/positions, organizations, phone numbers, and 

addresses of all persons attending meetings.  The Contractor shall incorporate all Government 

comments into minutes and forward the minutes to PM M&HTV for distribution.  The Contractor 

shall not independently release or distribute meeting minutes unless directed in writing by the 

Government Contracting Officer’s Representative (COR) or Contracting Officer.   

 

4.6 Financial Program Analyst Support  

 

The Contractor shall provide financial program analyst support to the M&HTV Program Office.  The 

Contractor’s support shall encompass maintenance of the Tri-Annual Review database, and processing of 

budget execution and funding document generated under the direction and guidance of the M&HTV 

Financial Team. The Contractor shall provide the following support: 

 

4.6.1 Budget Execution Support 

 

The Contractor shall work with the M&HTV Financial Team to maintain, update, reconcile and 

resolve issues as they pertain to the execution and tracking of the M&HTV program spend plans. 

The Contractor shall process funding documents as required in support of procurement requests 

and other acquisition documents in accordance with the requirements set forth in the following 

subsections: 

 

4.6.1.1 Tri-Annual Review Compliance 



M67854-14-D-0216 

P00018 

Page 12 of 30 

 

 

 

The Contractor shall review and research accounting transactions based upon Tri-Annual 

Review (TAR) reports for M&HTV programs as provided in the TAR SharePoint site 

and coordinate validation of Dormant Contracts with appropriate Contracting Officer, 

and other supporting entities.  The contractor shall research unliquidated obligations in 

accordance with DoDFMR Vol 3, Chapter 8 and take appropriate action on the Tri-

Annual Review reports, complete Command Confirmation Statements and submit a Final 

Tri-Annual Review Report with appropriate annotations. 

 

4.6.1.2 Funding Document Compliance 

 

The Contractor shall prepare funding documentation for the acquisition and procurement 

M&HTV program vehicles and their associated subsystems as set forth in the following 

documents: 

 

• MCSC acquisition and procurement policy,  

• PEO LS Acquisition and Procurement Policy; and M&HTV Program acquisition 

and procurement policies.   

 

The Contractor shall review M&HTV program funding documentation and identify 

formatting errors.  The Contractor shall identify funding document non-compliance(s) 

with identified policies.  The Contractor shall recommend additions, deletions and/or 

modifications to funding documents to correct policy non-conformance issues.  The 

Contractor shall use Microsoft Word Review Tools to identify recommended additions, 

deletions, or modifications to documents. 

 

4.6.2 Budget Formulation. 

 

The Contractor shall assist in the review of Budget Exhibits to include: ensuring narrative 

is complete, controls are accurate and all required forms are submitted correctly. 

 

4.6.3 Audit assistance 

 

The Contractor shall assist in gathering necessary data to support financial audits. 

 

4.6.4 Analytical assistance  

 

The Contractor shall be able to access financial systems to provide analytical support and 

analysis.  These systems include SABRS, NHS, PR-Builder - CHOOSE - WAWF and 

ReportNet. Provide financial analysis on phasing plans, program schedules, program 

management plans, weekly situation reports, monthly execution reports, PEO reviews, W 

reports and Integrated master schedules. 

 

4.7 Operations Management Support 

 

The Contractor shall provide Office Operations Management support to the M&HTV Program Office.  

Office Operations Management support shall encompass the Marine Corps Administrative Tasking 

System (MCATS) Task Management, Naval Messaging, Equipment Receipt and Tracking, Acquisition 

Documentation Preparation, and Business Rules and Process Improvement Coordination with regards to 
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the acquisition and procurement of MTVR vehicles as well as the acquisition and procurement of LVSR 

vehicles, and their associated subsystems.  The Contractor shall provide the following support: 

 

4.7.1 MCATS Task Management 

 

The Contractor shall receive tasks assigned to the M&HTV Program via the MCATS.  The 

Contractor shall review MCATS tasks and recommend routing for each MCATS Task.  The 

Contractor shall track and coordinate the receipt of the responses to each routed MCATS Task.  

The Contractor shall consolidate the responses to each MCATS Task.  The Contractor shall 

submit the consolidated response to the Program Manager (or his designee) for final review and 

approval.  The Contractor shall enter the approved response into MCATS for completion of the 

task. 

 

4.7.2 Naval Messaging 

 

From drafts provided by the M&HTV Program, the Contractor shall format Naval Messages in 

accordance with Department of Navy policy.  The Contactor shall process the formatted Naval 

Messages in accordance with the policy of PEO Land Systems for processing Naval Messages. 

 

4.7.3 Equipment Receipt and Tracking 

 

The Contractor shall receive and track office and ancillary program equipment as it is delivered to 

the M&HTV Program from the Marine Corps Systems Command supply system.  The Contractor 

shall ensure the equipment is properly catalogued on the Consolidated Memorandum Receipt 

(CMR).  For all equipment catalogued on the CMR, the Contractor shall ensure that same 

equipment is assigned to an individual member of the M&HTV Program and accordingly 

reflected on an Equipment Custody Record (ECR) and signed by that individual.  Conversely, 

should any office equipment under CMR catalogue require disposal, the Contractor shall receive 

the same, modify the individual ECR, modify the CMR, and submit the CMR to the M&HTV 

Program Manager (or his designee) for approval. 

 

4.7.4 Acquisition Documentation Preparation 

 

The Contractor shall assist the M&HTV Program with preparation of program management and 

system acquisition documentation required by the: 

 

• Federal Acquisition Regulations (FAR),  

• Defense Federal Acquisition Regulations Supplement (DFARS),  

• Department of Defense,  

• Department of the Navy,  

• Program Executive Officer Land Systems (PEO LS); and  

• Marine Corps Systems Command. 

 

This documentation includes:  

 

• project plans,  

• program plans, 

• procurement requests,  

• mission needs statements,  
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• acquisition program plans,  

• acquisition program baselines,  

• operational requirement documents,  

• cost benefit analyses,  

• capital investment strategies/plans, and  

• other acquisition management process documentation.   

 

The Contractor shall assist with all elements of internal program reviews and approval, to include 

preparation of descriptions, justifications, presentations and supporting documentation.  The 

Contractor shall review and distribute briefing packages, brochures, handouts, and other 

information materials related to the documentation listed above through various mediums to 

include email, printed form, and posting on SharePoint. 

 

4.7.5 Business Rules and Process Improvement Coordination 

 

The Contractor shall collect data, conduct analyses and develop alternate scenarios for business 

process improvements and business decision-making.  The Contractor shall provide business 

management analyses to determine the optimization of business processes in a dynamic 

environment of cross-functional, multi-program, multi-year, and multi-department 

interdependencies.  As a result, the Contractor shall draft and maintain an operating procedure 

standard.  In addition, the Contractor shall track and coordinate changes to the M&HTV Program 

organizational chart, telephone roster, and office spaces. 

 

4.8 Risk Management Support 

 

The Contractor shall provide Risk Management support to the M&HTV Program Office.  Risk 

Management support shall encompass developing and implementing risk management strategies, 

developing updates to the risk management plan, risk identification, risk mitigation, risk tracking and risk 

reporting. 

 

4.8.1 Developing Risk Management Strategies 

 

The Contractor shall recommend risk management strategies, policy options, processes, training, 

and assessments for fulfilling the M&HTV Program risk management responsibilities and 

obligations. This shall include developing guidelines for conducting, reviewing, and managing 

risks. The Contractor shall develop processes for risk-based decision making and related cost-

benefit and risk-reward. The Contractor shall champion the risk management strategic planning 

throughout the organization. 

 

4.8.2 Risk Management Plan Updates 

 

The Contractor shall develop and provide updates to the program Risk Management (RM) Plan.  

The RM Plan updates shall comply with the most recently approved DoD 5000 Risk Management 

Guide.  The Contractor shall determine the need for M&HTV RM Plan updates within 90 days 

after contract award and, if required, provide same 60 days henceforth. The Contractor shall 

request and consider input from M&HTV Program lead personnel to identify risks and define 

mitigation strategies. 

 

4.8.3 Risk Management Process Development 
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The Contractor shall develop and provide updates to the program Risk Management (RM) 

Process.  The RM Process and subsequent updates shall comply with the most recently approved 

DoD 5000 Risk Management Guide.  The Contractor shall collect data, prepare analyses and 

develop alternate scenarios for risk management process improvements and risk-based decision-

making.  The Contractor shall provide risk management analyses to determine the optimization of 

systems.  The Contractor shall develop training scenarios and processes, and prepare reports and 

briefings to convey them to M&HTV management.  As a result, the Contractor shall draft and 

maintain an operating procedure standard.  The Contractor shall determine the need for M&HTV 

RM Process updates within 60 days after contract award and, if required, provide same 90 days 

henceforth.  The Contractor shall request and consider input from M&HTV Program lead 

personnel to identify risks and define mitigation strategies.   

 

4.8.4 Risk Identification and Mitigation 

 

The Contractor shall identify risks by cost, schedule and performance/technical parameters and 

recommend how the M&HTV Program will effectively mitigate these risks throughout the 

performance of the program.  The Contractor shall quantify risks with respect to the impact on 

achievement of program milestones, performance, technical parameters, schedule, and cost.  The 

Contractor shall identify risks and assign a priority for developing a recommended course of 

action.   Contractor shall classify risks as low, medium, or high.  The Contractor shall conduct 

risk mitigation planning for risks considered significant (those classified as medium or high). 

 

4.8.5 Risk Tracking and Reporting 

 

The Contractor shall coordinate efforts required to conduct monthly Risk Management Board 

(RMB) meetings.  The Contractor shall maintain a risk database and solicit changes to Program 

risks from the M&HTV Program Risk Management Coordinators (RMCs) on an ongoing basis.  

The Contractor shall classify new risks and assist with the development of mitigation plans for 

the RMC.  The Contractor shall brief significant risks at each monthly risk management meeting.  

The Contractor shall develop and provide the Program Risk assessments for the monthly RMB 

meetings.  In support of the quarterly PEO LS M&HTV Program Management Reviews (PMRs), 

the Contractor shall re-assess program risks and propose changes to the PM M&HTV PMR brief. 

The Contractor shall provide the status of approved mitigation actions for identified program 

risks to the RMB.  

 

4.9 Logistics Support 

 

The contractor shall provide support to Assistant PEO LS APEO LS ALPS and APEO LS ALPS staff: 

assist in the development of strategic logistics plans, review and provide comments and recommendations 

on program acquisition and logistics documents, supporting programs in preparation for Independent 

Logistics Assessments (ILA),   assessment of current program support activities and supportability 

initiatives, and  coordinating with the various PEO LS Program Management Offices (PMOs) to ensure 

proper logistics support planning is being accomplished and monitoring effectiveness of PEO LS 

sustainment efforts for PEO LS Systems in sustainment. Other support requirements include providing a 

comprehensive business case analysis capability to support sound business analysis of logistics issues 

affecting investment/sustainment decisions, and developing and staffing associated acquisition and 

business documentation (e.g. LCSPs, LCCE, BCAs) as required, assisting with the approved Tactical 

Wheeled Vehicle (TWV) Fleet Management Planexecution. Conduct generation of PEO LS approved 

TWV metrics by processing data obtained from existing USMC or Navy data bases such as TFSMS, 

TLCM(OST) and VAMOSC to facilitate tactical and strategic portfolio management in support of a cost 
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effective capability for the Marine Corps.  Representing APEO LS ALPS on select boards, committees, 

teams, and working groups.  

 

• Review program logistics acquisition documentation and provide constructive and critical 

comments that enhance final products. 

• Assist in the development of materials in support of PEO LS PMRs, Program 

Supportability IPT (SIPT) meetings, Systems Engineering Technical reviews (SETR) and 

provide value added recommendations to address supportability and sustainment total life 

cycle management.   

• Support Independent Logistics Assessments (ILAs), Pre-ILA Risk Assessments, as a 

product support SME; review documents, provide recommendations, identify deficiencies 

and provide mitigation plans to APEO LS ALPS. (8 per year) 

• Conduct special studies and provide summary report(s) as required by the APEO LS 

ALPS. (2 per year) 

• Provide administration and graphics support for presentations and briefing materials as 

requested by PEO LS ALPS & Staff. (12 per year) 

• Assist PEO LS and PEO LS PMOs with maintenance of Key Supporting Documentation 

(KSDs) and Declarations of Ownership (DOOs) for financial accountability purposes. 

Assist PEO LS and PEO LS PMOs in providing documentation in support of financial 

accountability audits and inspections of PEO LS responsible material when requested. 

Assist PEO LS and PMOs in developing certifications for quarterly Military Equipment 

Valuation (MEV) workbook reviews as requested. 

• Coordinate updates and maintenance of Total Force Structure Management System 

(TFSMS) data items associated with PEO LS Portfolio programs. 

• Provide meeting minutes and miscellaneous administrative support as required by APEO 

LS ALPS. 

• Provide Conference room space for up to 25 participants, with additional conference call 

and video teleconferencing capability at the contractor’s facility. 

• Participate in LOGCOM, MCSC, HQMC, DASN and OSD level working groups and 

IPTs as requested, representing APEO LS ALPS. 

• Provide support for Manpower, Personnel and Training (MP&T) document reviews (e.g., 

MPTPs, Manpower Estimates and MERs). (8 per year)  

• Act as a representative at MP&T related IPTs, working groups and meetings. (4 per year) 

• Provide Enterprise Ground Equipment Management IPT and sub-working group 

representation for PEO LS ALPS as requested. (8 per year) 

• Participate in the preparation of new PEO LS policies and provide process flow charts as 

requested. (2 per year) 

• Participate in the update and publication of the Motor Transport Characteristics Manual. 

(1 per year) 

• Conduct updates and publications of the Motor Transportation Equipment Reference 

Booklet. (1 per year) 

• Participate in the update and maintenance of Marine Corps Publications Distribution 

System (MCPDS) data items associated with PEO LS Portfolio programs. (1 per year) 

• Participate in the update, maintenance, and data quality of Marine Corps Technical 

Publications data items associated with PEO LS Portfolio programs. (2 per year) 

 

4.10 Tactical Wheeled Vehicle Fleet Management Plan Support 
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• Provide background material and facilitation of PEO LS Tactical Wheeled Vehicle 

Portfolio Management meetings, including preparation for, participation in, and post-

meeting administration of TWV FMP Meetings chaired by PEO LS per the approved 

PEO LS TWV Fleet Management Plan. This includes preparation of briefs to be used in 

facilitating expected quarterly meetings. (4 meetings per year) 

• Prepare, maintain and update TWV fleet metrics in support of TWV FMP meetings and 

tasks, per the approved PEO LS TWV Fleet Management Plan. 

• Provide updates to the TWV FMP as requested by PEO LS ALPS. 

 

4.11 Transportation Demonstration Support 

 

The TDSA is located at Marine Corps Base (MCB) Quantico and provides a full range of support 

activities including coordination for transportation of equipment, administrative support, a conference 

room, staging areas for equipment static displays, and dynamic demonstrations over the trails in and 

around the TDSA to include the Severe Off-Road Track (SORT) used for demonstrating and evaluating 

vehicles and vehicle technologies.  The TDSA falls under the operational responsibility of PEO LS and is 

maintained and operated by a team of Contractors for use by the Program Management Offices (PMOs) 

within PEO LS and MCSC to support the needs of the program offices by providing a secure government 

maintained facility for storage and accessibility of major end items of fielded systems, subsystems and the 

occasional storage of prototype systems as required by the program offices.  The TDSA provides the 

program offices with local access to representative equipment for conducting familiarity of the systems 

for engineering and logistical analysis.  Additionally, the TDSA provides facilities to conduct limited 

product demonstrations, independent assessments, and to host contractors for purposes of conducting 

market research of new products on behalf of the program offices. Critical facets of this product support 

include coordinating the on-site demonstration efforts and supporting operations at the TDSA for the 

PMOs, as well as tenant users, and other Marine Corps activities.  Ancillary requirements include 

maintaining accountability and coordinating the operational maintenance of stored Tactical Vehicles via 

GCSS MC and Equipment for the PMOs and the Garrison Mobile Equipment (GME) required for 

maintenance and operation of the TDSA.   

 

4.11.1 Readiness  

 

The Contractor shall be required to maintain the TDSA in a state of readiness that fully supports 

product demonstrations, independent assessments, and industry days with vendors.  In addition, 

the Contractor shall be responsible for the enforcement of all applicable Marine Corps Base 

(MCB) Quantico Security, Safety, Fire, Hazardous Material, and Environmental policies and 

regulations, as well as monitoring and maintaining access control of visitors to the TDSA.  The 

Contractor shall strictly adhere to the published TDSA standard operating procedures (SOP) 

while managing the TDSA. 

 

The Contractor shall provide continuous equipment management, logistics, operations support and on site 

liaison support for the PMOs.  The Contractor shall be required to organize, staff, and logistically manage 

and maintain On-Site TDSA Operations to fulfill this contract and will be responsible for the following: 

 

4.11.2 Daily Operations 

 

• Managing and maintaining the TDSA in a state of readiness to provide support to the 

various PMOs within PEO LS and MCSC;  

• Provide technical expertise of TDSA operations and maintenance and advise/recommend 

corrective actions for deficiencies identified within the TDSA;  
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• Validate that employees assigned under this contract are trained in the safe operation and 

maintenance of vehicles and equipment;  

• Ensure that the employees assigned under this contract enforce the rules and regulations 

of the TDSA SOP for all operations conducted at the TDSA and that all personnel 

(Government civilian/military and non-government personnel) using the courses and 

facilities are familiar with established safety and operational procedures and policies; 

• The Contractor shall be required to monitor all activities conducted at the TDSA. 

• Ensure proper Personal Protective Equipment (PPE) is used as required for all operations; 

• Maintains an accurate logbook accountability of fuel and propane consumption. 

• Ensure that the employees assigned under this contract are on-hand during normal 

working hours to accompany inspectors from MCSC, MCB Quantico and other Federal 

Agencies to maintain cognizance of any issues identified during inspections.   

• Maintains an updated TDSA Briefing and information brochure for use as required or 

requested.  

• Conducts all crane lifting or hoisting operations as required in support of TDSA 

Operations and offloading and loading/lift requirements for shipping and receiving 

equipment at the TDSA.  

• Provide storage as available for equipment in support of the PMOs as allowed by the 

Government. 

 

4.11.3 Support for Events 

 

The Contractor shall organize, staff, and logistically manage and support execution of events for 

the PMOs and other organizations within PEO LS and MCSC to include: 

  

• Training events on vehicles and equipment, technology demonstrations and assessments, 

and general use of the TDSA for meetings.  

• Determine the location to conduct demonstrations or requested support within the TDSA. 

• Evaluates support requests for use of the TDSA for safety issues and equipment 

requirements. 

• Evaluates Prototypes and identifies potential safety hazards prior and during 

demonstrations.  

• Operates all prototype vehicles and equipment for demonstrations conducted at the 

TDSA as required by the Government program office requesting the support. 

• Conducts TDSA Operations Briefs and safety briefs to all visitors utilizing the TDSA 

Facilities.  

 

4.11.4 Equipment/Vehicles 

 

• Submits all TDSA GME vehicles and equipment maintained as plant property to MCB 

Motor Transport Division for PMCS, repairs, inspection and load testing certifications. 

• Maintains accurate accountability of all vehicles and equipment assigned to maintain and 

operate the TDSA and provides updates as required to the Government TDSA Manager 

for any noted discrepancies. 

• Performs bi-monthly operations of all PM Expeditionary Power’s generators maintained 

at the TDSA and records the hour meter/deficiencies and provides a report to the PMO.   

• In coordination with the respective PMOs, coordinates the induction of all Tactical 

Wheeled Vehicles for repairs and preventive maintenance services with the Motor 

Transport Maintenance Section at The Basic School (TBS) via GCSS Marine Corps.  



M67854-14-D-0216 

P00018 

Page 19 of 30 

 

 

• Dispatches all vehicles and equipment maintained at the TDSA prior to departing the 

TDSA intended for operating on and off MCB Quantico, and ensures escort vehicles or 

A-drivers are assigned as required.  

• Maintains accountability of all dispatching records and trip tickets for all GME Vehicles 

and Military Tactical Vehicles and equipment, in compliance with MCB Quantico 

Policies and Marine Corps orders. 

• Contractor shall conduct annual preventive maintenance (PM) and corrective 

maintenance (CM) as required on the government owned equipment which is used to 

maintain and operate the Transportation Demonstration Support Area (TDSA) in 

accordance with the TDSA Standard Operating Procedures. 

 

4.11.5 Required Licenses, Operational Qualifications and Training 

 

The Contractor shall be required to possess the ability to operate/ drive/demonstrate equipment 

aboard Marine Corps Base (MCB) Quantico to include GME Vehicles and Military Tactical 

Vehicles and Equipment.  The Government will provide testing for the contractor to obtain the 

appropriate license (s).   

 

The Contractor shall ensure one of the personnel assigned to the TDSA support possess a Class A 

Commercial Drivers License and current medical certificate and a second person assigned to the 

TDSA support possess a Class A or Class B Commercial Drivers License and current medical 

certificate in order to be qualified to operate and drive the vehicles required to operate and 

maintain the TDSA. 

 

The Contractor shall ensure that personnel assigned to the TDSA support possess or are able to 

obtain a valid OF-346 U.S Government Motor Vehicle and Equipment Operators Identification 

Card. The Contractor shall be required to operate the following equipment maintained at the 

TDSA: 

 

• All variants of JLTVs with trailers 

• All variants of HMMWVs with trailers 

• All variants of ITVs with trailers 

• All variants of MTVRs with trailers 

• All variants of LVSRs with trailers 

• ATVs 

• Commercial Vehicles up to 40 Ton Combinations Vehicles 

• All variants of MRAP and MATV Vehicles with trailers 

• All variants of wheeled and tracked earth moving equipment 

• All variants of material handling equipment 

 

The Contractor shall ensure all personnel assigned to the TDSA support complete all required 

training provided by the government to include:  

 

• Automatic Emergency Defibrillator (AED) training 

• First responder and First Aid training 

• Cardio Pulmonary Resuscitation (CPR) training 

• NREA annual Storm Water (SW) training 

• Dispatching training 

• Hazmat compatibility, storage  and accumulations 
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• Information Awareness (IA) and any other required training 

 

The Contractor shall obtain off-road driver's training for the personnel assigned to the TDSA 

support.  The off-road driver's training shall not exceed 5 days of training for the each individual 

assigned to work at the TDSA under this contract.   

 

 

4.11.6 Reports 

 

The Contractor shall submit reports and information as follows: 

 

• Monthly TDSA equipment inventory records to the Government TDSA Manager and the 

respective Responsible Officers who store vehicles and equipment at the TDSA and as 

requested. (CDRL will be provided) 

• Monthly status of mileage/hours of usage on all GME fleet managed equipment to the 

MCSC Facilities Officer. (CDRL will be provided) 

• Maintenance repair tickets to MCSC Facilities Manager for buildings and grounds 

located within the TDSA through VIPER via the PEO LS Operations Manager or the 

Administrative Assistant. 

• Monthly TDSA Hazardous Material usage report to the Marine Corps Base Quantico, 

Natural Resources and Environmental Administration Office. 

 

The Contractor shall ensure all personnel assigned to this contract report to the Government 

TDSA Manager all information associated with the TDSA to include: 

 

• Safety issues. 

• Security issues. 

• Facility Mechanical and Utility issues. 

• Equipment maintenance requirements and upgrades. 

• Equipment damage. 

• Storage and transfer of vehicles, subsystems, and equipment maintained by the respective 

PMOs or Responsible Officers. 

• Support requests for use of the TDSA. 

• Notice of after-hours and weekend activities/training scheduled to occur at the TDSA in 

advance of the scheduled event.  

• Notice of other contractors performing work on-site in support of the TDSA or in support 

of a PMO. 

 

4.12 GBAD-G/ATOR Support 

 

GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and fielded to 

Marine Corps Operating Forces within specific cost, schedule and performance parameters.  The 

G/ATOR program is an Acquisition Category (ACAT) 1C program.  The G/ATOR system is intended to 

be a single materiel solution for the Multi-Role Radar System (MRRS) and Ground Weapons Locating 

Radar (GWLR) requirements.  The GBAD Program provides cradle-to-grave support of the Marine Corps 

Ground Based Air Defense capability and focuses on defeating airborne threats with the Advanced Man-

Portable Air Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the 

USMC Low Altitude Air Defense (LAAD) Battalions.    
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The SharePoint sites establish the framework to increase individual and team productivity within the PEO 

LS GBAD-G/ATOR environment thus providing the ability to collaborate and proactively interact with 

data, discussions and task.  The Contractor shall provide the GBAD-G/ATOR programs with SharePoint 

knowledge management (KM) activities supporting PEO LS GBAD-G/ATOR to include data structure, 

data reorganization, and development of new applications such as new web parts within existing 

SharePoint portals, portal administration, pages, workflows, process management and improvement.   

 

Marine Corps Enterprise Network (MCEN) authorized tools such as SharePoint Developer shall be used 

for all improvements to the existing GBAD-G/ATOR SharePoint sites.  All MCEN SharePoint sites are 

accessible from both inside and outside the MCEN network with use of a Common Access Card (CAC).  

SharePoint Developer is a freeware program downloadable from www.microsoft.com.     

 

4.12.1 Daily Tasks 

 

The Contractor shall support the changing dynamics of the program office and maintain currency 

in the rules and regulations regarding collaborative environments and data sharing. The 

Contractor shall: 

 

• Develop sites, subsites and pages. 

• Develop workflows resident within SharePoint as well as Custom workflows using 

SharePoint Developer. 

• Maintain and monitor content and integrity of the GBAD-G/ATOR SharePoint sites. 

• Interface and coordinate with users supporting the GBAD-G/ATOR as needed to ensure 

consistency, functionality and applicability is maintained across the SharePoint sites.  

• Assist in coordinating the efforts of local administrators. 

• Train SharePoint fundamentals to users and local administrators in formal and informal 

situations (over the shoulder). 

 

4.12.2 Reports 

 

The Contractor shall provide a monthly report to the Acquisition Manager.  Monthly reports will 

be prepared in accordance with CDRL G001.  All deliverables will be delivered to GBAD-

G/ATOR PMO, PEO LS located at Quantico, Virginia.  

 

4.13  GBAD-G/ATOR Acquisition Management Support 

 

GBAD-G/ATOR is responsible for ensuring GBAD-G/ATOR programs are developed and fielded to 

Marine Corps Operating Forces within specific cost, schedule and performance parameters.  The 

G/ATOR program is an Acquisition Category (ACAT) 1C program.  The G/ATOR system is intended to 

be a single materiel solution for the Multi-Role Radar System (MRRS) and Ground Weapons Locating 

Radar (GWLR) requirements.  The G/ATOR is post Milestone C and in the process of awarding a Low 

Rate Initial Production Contract as well as multiple contracting efforts focused on product improvements 

and cost reductions.  The GBAD Program provides cradle-to-grave support of the Marine Corps Ground 

Based Air Defense capability and focuses on defeating airborne threats with the Advanced Man-Portable 

Air Defense System (A-MANPADS) and the Stinger missile.  A-MANPADS are fielded to the USMC 

Low Altitude Air Defense (LAAD) Battalions.  GBAD is currently in the sustainment phase.   

 

4.13.1 Daily Tasks 
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GBAD-G/ATOR Acquisition Manager develops and coordinates efforts on the part of the PMO 

members ensuring effective program implementation and consistency with existing policies to 

include Department of Defense, Department of Navy, Marine Corps and Command.  The 

contractor shall assist the Acquisition Manager in the development, review, adjudication and 

data management of all GBAD-G/ATOR documents.  The contractor shall assist with the 

management of all program data.  The repository for all GBAD-G/ATOR data shall be hosted on 

the GBAD-G/ATOR SharePoint or alternate system if required.  Development and management 

of documentation will include the below items; however the list is not all inclusive. 

 

• project plans,  

• program plans, 

• procurement requests,  

• mission needs statements,  

• acquisition program plans,  

• acquisition program baselines,  

• operational requirement documents,  

• other acquisition management process documentation.   

 

4.13.2 CDRL Management 

 

The contractor shall assist in the receipt and distribution of all deliverables from prime 

contractors for GBAD-G/ATOR.  Upon receipt of deliverables, the contractor shall post the 

deliverables to the GBAD-G/ATOR SharePoint Portal and route via a workflow to required 

personnel for review.  The contractor shall assist in combining the responses for each deliverable 

and reporting them to contracting officer.  The process will require close coordination with other 

support contractors. 

 

4.14 Marine Corps Systems Command Facilities and Services Support  

  

The Contractor shall provide skilled labor support to help maintain the buildings and grounds 

utilized by MCSC and PEO LS aboard MCBQ.  The Contractor shall provide skilled labor which 

is capable of assisting the government employees with conducting various tasks such as: 

 

- Plumbing repairs, to include clearing clogged drains, assisting in repairing plumbing 

fixtures, and testing for leaks.  

- Solving issues with environmental control units and associated electrical systems,   

including minor repairs on interrelated environmental control systems, composed of 

individual subsystems, i.e., air conditioners, humidifiers, dehumidifiers, electrical 

systems, and electronic systems. 

- Painting interiors and exteriors of buildings and trim with premixed latex and oil based 

paint by using brushes, rollers, and/or spray guns, to include prep work such as scraping 

and sanding old paint.    

- Masonry Work/Repair of sidewalks and steps, to include assisting in the fabrication and 

installation of forms; mixing, placing and finishing cement. 

- Installation and or repair of cubicle workstation partition frames, to include cutting and 

fabricating workstation panels from aluminum or steel.  

- General repairs of metal and wood floors, walls and ceilings using a variety of materials 

and fasteners such as wood, insulation, linoleum, epoxy, adhesive, rivets, bolts, inserts 
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and sealant to secure and seal. 

- Cutting grass, trimming grass edges, trimming trees and removing yard debris as a result 

of storm damage.   

- Removing snow and ice from walkways and roads/parking lots in all weather conditions 

to include the operation and use of front end loaders, snow plows, snow blowers, snow 

shovels, and sand spreading trucks.   

 

4.14.1 Readiness  

 

The Contractor shall assist with maintaining facilities in a state of readiness that fully 

supports daily operations.  In addition, the Contractor shall comply with all applicable 

MCBQ Security, Safety, Fire, Hazardous Material, and Environmental policies and 

regulations and the MCSC G4/Facilities Standard Operating Procedures (SOP) in the 

performance of the contract.   

 

In addition to the tasks previously described, the Contractor shall be capable of 

performing the following: 

 

• Loading and unloading trucks, lifting items weighing approximately 50 

pounds. 

• Performing a two man lift, to lift and transport up to a 100 pounds.  

• Operating generators, pumps, power washers, and assorted power tools. 

• Climbing up and down a 30 foot extension ladder while carrying hand tools 

with the ability to transition and work on roofs. 

• Working on scaffolds or elevated platforms up to 50 feet high. 

• Working in cramped spaces above ground.  

• Stooping, bending, and kneeling to manipulate tools in awkward positions. 

• Working from a floating platform (boat or dock). 

• Working outdoors in all weather conditions. 

• Working indoors or outdoors under high allergen and dust conditions. 

• Removing dead animal carcasses from grassy areas, roadways, and interior 

spaces. 

• Capturing and removing wildlife from MCSC spaces. 

• Cleaning up routine (non-toxic) biohazards and chemical spills such as 

human blood, waste, and vomit. 

 

4.14.2 Support for Events 

 

The Contractor shall logistically support the execution of events for the PMOs and other 

organizations within G4/Facilities and MCSC to include: 

  

• Training events on vehicles and equipment, technology demonstrations and 

assessments, and general use of the G4/Facilities for meetings.  

• Evaluates support requests for use of the G4/Facilities for safety issues and 

equipment requirements. 
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4.14.3 Equipment/Vehicles 

 

• Submits all G4/Facilities GME vehicles and equipment maintained as plant 

property to MCB Motor Transport Division for preventive and corrective 

maintenance , repairs, inspection and load testing certifications. 

• Maintains accurate accountability of all vehicles and equipment assigned to 

maintain and operate the G4/Facilities and provides updates as required to the 

Government G4/Facilities Manager for any noted discrepancies. 

• Dispatches all vehicles and equipment maintained at the G4/Facilities prior to 

departing the G4/Facilities intended for operating on and off MCB Quantico, and 

ensures escort vehicles or assistant drivers (A-drivers) are assigned as required.  

• Maintains accountability of all dispatching records and trip tickets for all GME 

Vehicles and Military Material Handling Equipment, in compliance with MCB 

Quantico Policies and Marine Corps orders. 

• Contractor shall conduct annual preventive maintenance (PM) and corrective 

maintenance (CM) as required, in accordance with the G4/Facilities Standard 

Operating Procedures, on the government owned equipment which is used to 

maintain and operate in the G4/Facilities. 

 

4.14.4 Required Licenses, Operational Qualifications and Training 

 

The Contractor shall be required to possess the ability to operate and drive equipment 

aboard Marine Corps Base (MCB) Quantico to include GME Vehicles and Military 

Material Handling Equipment.  The Government will provide testing for the contractor to 

obtain the appropriate license (s) as required.   

 

The Contractor shall ensure that personnel assigned to the G4/ Facilities support possess 

or are able to obtain a valid OF-346 U.S. Government Motor Vehicle and Equipment 

Operators Identification Card. The Contractor shall be required to operate the following 

equipment maintained at the G4/ Facilities: 

 

• John Deere Backhoe 

• Bucket Loader/10K Forklift 

• Bobcat Tracked Skid Steer with bucket 

• JLG 450 AJ Manlift 

• Bobcat ATV with bucket, plow and forklift attachments 

• 6k Commercial Forklift 

• Ramset Fastener 

• Plate compactors 

• Portable and Stationary Generators 

• High pressure pumps/power washers 

 

The Contractor shall ensure all personnel assigned to the G4/Facilities complete the 

following required training provided by the government:  
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• Automatic Emergency Defibrillator (AED) training 

• First responder and First Aid training 

• Cardio Pulmonary Resuscitation (CPR) training 

• NREA annual Storm Water (SW) training 

• Dispatching training 

• Hazmat compatibility, storage  and accumulations 

• Information Awareness (IA) and any other required training 

 

The Government will provide all required personal protective equipment required to 

safely perform the tasks assigned to the contractors as required.   

 

4.14.5 Reports 

 

The Contractor shall support completion of reports and information as follows: 

 

• Monthly G4/Facilities equipment inventory records to the Government 

G4/Facilities Manager and the respective Responsible Officers who store vehicles 

and equipment at the G4/Facilities and as requested.  

• Monthly status of mileage/hours of usage on all GME fleet managed equipment to 

the MCSC G4/Facilities Officer.  

• Maintenance repair tickets to MCSC G4/Facilities Manager for buildings and 

grounds located within the G4/Facilities through VIPER. 

• Monthly G4/Facilities Hazardous Material usage report to the Marine Corps Base 

Quantico, Natural Resources and Environmental Administration Office. 

 

 

The Contractor shall ensure all personnel assigned to this contract report to the 

Government G4/Facilities Manager, with all information associated with the G4/Facilities 

to include: 

 

• Safety issues. 

• Security issues. 

• Facility Mechanical and Utility issues. 

• Equipment maintenance requirements and upgrades. 

• Equipment damage. 

• Storage and transfer of vehicles, subsystems, and equipment maintained by the 

respective G4/Facilities or Responsible Officers. 

• Support requests for use of the G4/ Facilities. 

• Notice of after-hours and weekend activities/training scheduled to occur at the 

G4/Facilities in advance of the scheduled event.  

• Notice of other contractors performing work on-site in support of the 

G4/Facilities or in support of Marine Corps System Command (MCSC). 
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5. Contract Administrative Data 

 

5.1 Security Clearance 

 

To retain eligibility to perform tasks under paragraphs 4.1, 4.2, and 4.3, the contractor shall possess and 

maintain a SECRET clearance. (DD Form 254 will be provided) 

 

 

5.2 Proper Identification of Contractor Personnel 

 

Contractor’s including subcontractors at all tiers, shall provide for a clear distinction from Government 

personnel. Contractor employees shall not act, advertise, or presume to be Government employees, agents 

or representatives. Contractor employees are required to appropriately identify themselves as contractor 

employees at all times, including in telephone conversations, formal and informal written correspondence, 

paper and electronic; and in any other situations where their actions could be construed as acts of 

Government officials unless, in the judgment of the Government, no harm can come from failing to 

identify themselves. Contractor employees shall be introduced as contractor personnel and display 

distinguishing visible identification at all times whether in conversations, meetings, and other forms of 

communication with Government personnel. 

 

Contractor personnel, while performing in a contractor capacity, shall refrain from using their retired or 

reserve component military rank or title in written or verbal communications associated with the contracts 

for which they provide services. 

 

The Contractor shall incorporate the substance of this requirement in all subcontracts awarded under this 

contract. 

 

5.3  Government Information Access 

 

Common Access Card and System Authorization Access Request 

 

Government issued Common Access Cards (CAC) will be issued to those who have a bona-fide 

requirement to access government information systems or multiple buildings per MARADMIN 098/10.  

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that have 

been authorized by the COR.  To gain access, the contractor must complete a DD-Form 2875 “System 

Authorization Access Request (SAAR)” (MARADMIN 068/10) endorsed in Block 13 by the Government 

Team Lead prior to obtaining the COR’s signature. The contractor shall provide the DD-Form 2875 to 

MARCORSYSCOM Security Office, which is available for processing the DD-Form 2875 on Tuesday 

and Thursday from 0800 – 1100 and 1300 – 1500. 

 

After submission of DD-Form 2875, the contractor shall obtain a ctr@usmc.mil email account from 

Marine Corps Systems Command (MCSC). The contractor shall complete the Contractor Verification 

System (CVS) application within seven days after initiation of the application by the Trusted Agent. The 

contractor is required to use the ctr@usmc.mil email when completing the CVS application. The 

contractor shall proceed to the Marine Corps Base Defense Enrollment Eligibility Report System 

(DEERS) office in Quantico, Virginia to obtain a Common Access Card (CAC) within five business days 

following approval of the CVS application by the Trusted Agent. An appointment can also be scheduled 

through http://appointments.cac.navy.mil. Per MCSC security requirements, individual’s possessing a 

CAC card that resign or are terminated must immediately return the CAC to the COR. 
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5.4 Marine Corps Systems Command (MARCORSYSCOM) Badges and Access to the TDSA 

and Hospital Point buildings, Quantico, Virginia 

 

Unescorted access to Government buildings requires a MARCORSYSCOM badge. To gain unescorted 

access, the contractor must complete a DD-Form 2875 endorsed in Block 13 by the Government Team 

Lead prior to obtaining the COR’s signature. The contractor shall provide the DD-Form 2875 to 

MARCORSYSCOM Security Office, which is available for processing the DD-Form 2875 on Tuesday 

and Thursday from 0800 – 1100 and 1300 – 1500. 

 

5.5 Secret Internet Protocol Router Network (SIPRNET) Access 

 

Classified access and SIPRNET accounts are based on an INDIVIDUAL's (not team) Need-to-Know. 

SIPRNET accounts are costly to establish and maintain. Only those contractors that actually require 

SIPRNET access should be processed for an account. SIPRNET accounts are disabled after a period of 

inactivity. In other than extraordinary circumstances, the COR will not endorse the paperwork required to 

activate a disabled account. Having an account disabled is evidence that access to SIPRNET is not 

required to accomplish the PWS tasks. Again, the paperwork that provides the justification for an account 

will have to be signed by the cognizant government team lead before it can be signed by the COR. 

 

5.6 Miscellaneous Government Information Systems 

 

Wide Area Work Flow (WAWF), MARCORSYSCOM’s VIPER and access to similar accounts should be 

justified in the same way as the CACs and SIPRNET accounts. Again, the paperwork that provides the 

justification for an account will have to be signed by the cognizant government team lead before it can be 

signed by the COR. 

 

5.7 Place of Performance, Period of Performance and Business Hours 

 

The Contractor’s place of performance shall either be at the Contractor’s site or Government facilities 

located at TDSA or Hospital Point, Quantico, Virginia.  The period of performance of this effort shall be 

one (9) nine month base period, with four (4) twelve month option periods.  The contractor shall be 

available during core-working hours of 0900 through 1500, eastern daylight time, Monday through 

Friday. 

 

5.8 Telecommuting 

 

In some instances, the government may consider telecommuting. Situations that may be considered 

include tasks that can be completed by an individual rather than by collaboration; tasks that produce a 

defined product rather than support of a process; tasks that do not require face-to-face communication 

with others; and tasks that do not require access to classified material. The government will not reimburse 

the contractor for costs related to establishing, equipping, and operating a home office that must be 

capable of processing voice and data communications and safeguarding and protecting government 

information. 

 

6. Travel 

 

The Contractor may be required to travel CONUS to the various locations listed in the table below in 

support of Paragraph 4.10 TDSA Support: 
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The services under this solicitation are vital to the Government and must be continued without 

interruption. The Offeror is required to submit a written narrative delineating a transition plan that 

ensures a smooth workplace changeover from an incumbent with no loss of service and minimal 

loss of corporate knowledge. The Offeror shall plan a 60-day phase-in period beginning at 

contract award. The plan should take into consideration the following elements as well as any 

additional elements deemed necessary by the Offeror: 

 

• Work Turnover 

• Quality Assurance 

• Training 

• Risk Mitigation Strategies 

• Data Transfer 

 

8. Government Furnished Equipment/Information 

 

PEO LS shall provide access to the contractor all files necessary to support LBM/SAM, LFM, 

M&HTV, TDSA, GBAD-G/ATOR and APEO LS ALPS. 

 

PEO LS will provide a copy of the approved TWV Fleet Management Plan upon approval by PEO 

LS. 

 

PEO LS will provide a copy of the approved TSDA Standard Operating Procedures (SOP). 

 

9. Contractor Furnished Equipment 

 

In support of Paragraph 4.10, the TDSA Support, the Contractor shall be responsible for providing the 

following IT Equipment and Personal Protective Equipment and shall ensure the equipment is 

maintained, serviceable and functional throughout the period of performance of the contract. 

 

• Laptop computer and internet air card  

• NEXTEL enabled communication cell phones with push to-talk capability.  The cell phone 

service shall provide uninterrupted communications capability in and around the TDSA. 

• Steel toe work boots and general work attire to include cold weather clothing, which will be 

refreshed with new issue items on an annual basis and/or upon the assignment of new 

personnel to this contract.   

 

10. Deliverables 

 

10.1 Contract Data Requirements List (CDRL) 

 

All written deliverables shall be submitted in electronic format specified and scheduled through the use 

of the Contract Data Requirements List (CDRL), DD Form 1423-1 identified in Section J, Exhibit A. 

 

The Exhibit Line Item Number (ELIN) prefixes identify the deliverables to which each data item 

applies as follows:  

 

A = Admin/Management Support 

G= GBAD/GATOR Support 

L = Logistics Support 
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T = TDSA Support 

W=Tactical Wheeled Vehicle Fleet Support 
 

  

 

(End of Summary of Changes)  
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FA865014C1803 ARZ997 S5111A 07/31/2018 HQ0338
FA865014C5008 ARZ998 S5111A 07/31/2018 HQ0338
FA865015C5082 ARZ999 S5111A 07/31/2018 HQ0338
FA865015C5508 ARZ998 S5111A 07/31/2018 HQ0338
FA865017C1148 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C2732 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C5522 ARZ999 S5111A 07/31/2018 HQ0338
FA865017P2234 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C1637 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C5040 ARZ999 S5111A 07/31/2018 HQ0338
FA865018P2213 ARZ999 S5111A 07/31/2018 HQ0338
FA865107C0091 ARZ996 S5111A 07/31/2018 HQ0338
FA865110C0138 ARZ997 S5111A 07/31/2018 HQ0338
FA872616C0001 ARZ998 S5111A 07/31/2018 HQ0338
FA872809D0007 0004 AV S5111A 07/31/2018 HQ0338
FA872809D0007 0007 AT S5111A 07/31/2018 HQ0338
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FA873014F0091 ARZ998 S5111A 07/31/2018 HQ0338
FA873018F0038 ARZ999 S5111A 07/31/2018 HQ0338
FA875008C0237 ARZ993 S5111A 07/31/2018 HQ0338
FA875014C0139 ARZ997 S5111A 07/31/2018 HQ0338
FA87501620288 ARZ999 S5111A 07/31/2018 HQ0338
FA875017C0263 ARZ999 S5111A 07/31/2018 HQ0338
FA945317P0462 ARZ999 S5111A 07/31/2018 HQ0338
FA945318C0218 ARZ999 S5111A 07/31/2018 HQ0338
H9222214C0017 ARZ998 S5111A 07/31/2018 HQ0338
H9222215C0022 ARZ997 S5111A 07/31/2018 HQ0338
H9222215F0110 ARZ998 S5111A 07/31/2018 HQ0338
H9222216D0035 0006 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 0007 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 ARZ998 S5111A 07/31/2018 HQ0338
H9222216G0006 0004 AX S5111A 07/31/2018 HQ0338
H9222216G0006 0006 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0007 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0008 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 ARZ997 S5111A 07/31/2018 HQ0338
H9223812C0001 ARZ998 S5111A 07/31/2018 HQ0338
H9223817D0001 0001 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0002 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0003 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0004 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0005 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0006 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 ARZ999 S5111A 07/31/2018 HQ0338
H9224104C0012 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0053 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0077 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0083 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0126 ARZ996 S5111A 07/31/2018 HQ0338
H9224105D0004 0001 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0002 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0004 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0006 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0019 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0024 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0027 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0028 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0031 AX S5111A 07/31/2018 HQ0338
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H9224105D0004 0035 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0040 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0047 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0048 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0049 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0053 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0065 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0071 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0076 AX S5111A 07/31/2018 HQ0338
H9224105D0004 ARZ997 S5111A 07/31/2018 HQ0338
H9224105P0042 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0089 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0099 ARZ996 S5111A 07/31/2018 HQ0338
H9224109P0048 ARZ996 S5111A 07/31/2018 HQ0338
H9224111D0005 0011 AZ S5111A 07/31/2018 HQ0338
H9224111D0005 ARZ997 S5111A 07/31/2018 HQ0338
H9224111F0006 ARZ997 S5111A 07/31/2018 HQ0338
H9224112F0014 ARZ998 S5111A 07/31/2018 HQ0338
H9224113F0004 ARZ998 S5111A 07/31/2018 HQ0338
H9224117D0003 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0002 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0003 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0004 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0005 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0006 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 ARZ999 S5111A 07/31/2018 HQ0338
H9224117D0007 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0017 ARZ999 S5111A 07/31/2018 HQ0338
H9225414P0001 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0002 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0006 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0034 ARZ996 S5111A 07/31/2018 HQ0338
H9225415C0001 ARZ997 S5111A 07/31/2018 HQ0338
H9225415P0003 ARZ997 S5111A 07/31/2018 HQ0338
H9240418F0028 ARZ999 S5111A 07/31/2018 HQ0338
HC102814A0002 3Y01 AZ S5111A 07/31/2018 HQ0338
HDTRA111D0018 ARZ998 S5111A 07/31/2018 HQ0338
HDTRA112C0075 ARZ998 S5111A 07/31/2018 HQ0338
HQ000603F0017 ARZ989 S5111A 07/31/2018 HQ0338
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HQ000609C7029 ARZ997 S5111A 07/31/2018 HQ0338
HQ014716C7004 ARZ999 S5111A 07/31/2018 HQ0338
HQ014716C7612 ARZ999 S5111A 07/31/2018 HQ0338
HQ014717C7205 ARZ998 S5111A 07/31/2018 HQ0338
HQ014717C7326 ARZ998 S5111A 07/31/2018 HQ0338
HQ014718C7007 ARZ999 S5111A 07/31/2018 HQ0338
HR001109C0051 ARZ995 S5111A 07/31/2018 HQ0338
HR001110C0054 ARZ996 S5111A 07/31/2018 HQ0338
HR001110C0117 ARZ996 S5111A 07/31/2018 HQ0338
HR001113C0042 ARZ998 S5111A 07/31/2018 HQ0338
HR001114C0034 ARZ998 S5111A 07/31/2018 HQ0338
M6785404D7032 0001 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0004 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0005 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0006 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0009 AY S5111A 07/31/2018 HQ0338
M6785404D7032 ARZ998 S5111A 07/31/2018 HQ0338
M6785405D2039 0001 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0002 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0004 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0005 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0007 AY S5111A 07/31/2018 HQ0338
M6785405D2039 ARZ998 S5111A 07/31/2018 HQ0338
M6785406D2003 0002 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0005 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0006 AY S5111A 07/31/2018 HQ0338
M6785406D2003 ARZ998 S5111A 07/31/2018 HQ0338
M6785407D7005 ARZ998 S5111A 07/31/2018 HQ0338
M6785408D8047 0003 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0005 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0008 AU S5111A 07/31/2018 HQ0338
M6785411D0235 0001 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0007 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0009 AX S5111A 07/31/2018 HQ0338
M6785411D0235 ARZ997 S5111A 07/31/2018 HQ0338
M6785414D0216 0003 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0005 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0014 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0025 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0027 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 ARZ997 S5111A 07/31/2018 HQ0338
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M6785415D5040 0002 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0006 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0007 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 ARZ999 S5111A 07/31/2018 HQ0338
M6785416C7903 ARZ999 S5111A 07/31/2018 HQ0338
M6785416D7100 ARZ999 S5111A 07/31/2018 HQ0338
M6785417D0202 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0213 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0222 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0235 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0236 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0242 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0245 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0248 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0266 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F5000 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F7906 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0023 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0029 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0030 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0031 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0051 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0052 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0057 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F3002 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5004 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5036 ARZ999 S5111A 07/31/2018 HQ0338
MDA97289C0009 ARZ991 S5111A 07/31/2018 HQ0338
N0001400C0077 ARZ993 S5111A 07/31/2018 HQ0338
N0001404C0375 ARZ995 S5111A 07/31/2018 HQ0338
N0001405C0160 ARZ997 S5111A 07/31/2018 HQ0338
N0001405C0166 ARZ996 S5111A 07/31/2018 HQ0338
N0001408C0559 ARZ996 S5111A 07/31/2018 HQ0338
N0001409C0360 ARZ995 S5111A 07/31/2018 HQ0338
N0001409C0451 ARZ997 S5111A 07/31/2018 HQ0338
N0001409C0476 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0318 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0326 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0184 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0396 ARZ996 S5111A 07/31/2018 HQ0338
N0001411G0066 0001 AY S5111A 07/31/2018 HQ0338
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N0001411G0066 0003 AZ S5111A 07/31/2018 HQ0338
N0001411G0066 ARZ998 S5111A 07/31/2018 HQ0338
N0001412C0219 ARZ997 S5111A 07/31/2018 HQ0338
N0001412C0385 ARZ997 S5111A 07/31/2018 HQ0338
N0001413C0201 ARZ998 S5111A 07/31/2018 HQ0338
N0001414C0074 ARZ997 S5111A 07/31/2018 HQ0338
N0001414C0122 ARZ999 S5111A 07/31/2018 HQ0338
N0001414C0232 ARZ997 S5111A 07/31/2018 HQ0338
N0001414P1169 ARZ998 S5111A 07/31/2018 HQ0338
N0001415C0017 ARZ999 S5111A 07/31/2018 HQ0338
N0001416C1007 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C2003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C4003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C7003 ARZ999 S5111A 07/31/2018 HQ0338
N0001418F7004 ARZ999 S5111A 07/31/2018 HQ0338
N0001915D0020 0001 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0003 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0004 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0005 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0006 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 ARZ999 S5111A 07/31/2018 HQ0338
N0001986C0353 ARZ987 S5111A 07/31/2018 HQ0338
N0002400C5481 ARZ993 S5111A 07/31/2018 HQ0338
N0002408G2112 EH01 AX S5111A 07/31/2018 HQ0338
N0002409D4219 ARZ997 S5111A 07/31/2018 HQ0338
N0002410D4170 0074 AY S5111A 07/31/2018 HQ0338
N0002410D4170 0100 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0101 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0109 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 ARZ997 S5111A 07/31/2018 HQ0338
N0002411G2121 NS01 AY S5111A 07/31/2018 HQ0338
N0002411G2121 ARZ998 S5111A 07/31/2018 HQ0338
N0002414C4081 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G2114 EH01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 GC01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G4301 FY01 AZ S5111A 07/31/2018 HQ0338
N0002414G4301 ARZ999 S5111A 07/31/2018 HQ0338
N0002415C2104 ARZ999 S5111A 07/31/2018 HQ0338
N0002416A0001 0002 AZ S5111A 07/31/2018 HQ0338
N0002416A0001 0004 AZ S5111A 07/31/2018 HQ0338
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N0002416A0001 ARZ999 S5111A 07/31/2018 HQ0338
N0002416D4102 0001 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0023 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0033 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4A65 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4T00 ARZ999 S5111A 07/31/2018 HQ0338
N0002417FF001 ARZ999 S5111A 07/31/2018 HQ0338
N0002493C2109 ARZ993 S5111A 07/31/2018 HQ0338
N0003005F0605 ARZ996 S5111A 07/31/2018 HQ0338
N0003915F0007 ARZ998 S5111A 07/31/2018 HQ0338
N0003916D0004 0001 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 0002 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0003 ARZ998 S5111A 07/31/2018 HQ0338
N0003917C0021 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0057 ARZ999 S5111A 07/31/2018 HQ0338
N0003998C0001 ARZ989 S5111A 07/31/2018 HQ0338
N0010298M0649 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M0685 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M1238 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1254 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1263 ARZ994 S5111A 07/31/2018 HQ0338
N0010412GA303 1001 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1014 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1016 AY S5111A 07/31/2018 HQ0338
N0010412GA303 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDC20 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDE03 ARZ998 S5111A 07/31/2018 HQ0338
N0010416GA001 1004 AW S5111A 07/31/2018 HQ0338
N0010416GA001 ARZ995 S5111A 07/31/2018 HQ0338
N0010416PDA14 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ53 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ58 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PNA13 ARZ999 S5111A 07/31/2018 HQ0338
N0010417CBA80 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PCF65 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PEE53 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PES76 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PLC42 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PNA04 ARZ999 S5111A 07/31/2018 HQ0338
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N0010417PXB73 ARZ999 S5111A 07/31/2018 HQ0338
N0010418FK600 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PBD50 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB06 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB77 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNC22 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE58 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE59 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE65 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNF01 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PXA05 ARZ999 S5111A 07/31/2018 HQ0338
N0016411DJN21 0014 AZ S5111A 07/31/2018 HQ0338
N0016411DJN21 ARZ998 S5111A 07/31/2018 HQ0338
N0016417DJN46 ARZ999 S5111A 07/31/2018 HQ0338
N0016417FJ270 ARZ999 S5111A 07/31/2018 HQ0338
N0016418FJ096 ARZ999 S5111A 07/31/2018 HQ0338
N0016717F3008 ARZ999 S5111A 07/31/2018 HQ0338
N00173032C007 ARZ994 S5111A 07/31/2018 HQ0338
N0017306F2002 ARZ997 S5111A 07/31/2018 HQ0338
N0017308C4000 ARZ994 S5111A 07/31/2018 HQ0338
N0017309F2009 ARZ997 S5111A 07/31/2018 HQ0338
N0017313D2401 0003 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0004 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0005 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0006 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0007 AZ S5111A 07/31/2018 HQ0338
N0017313D2401 ARZ998 S5111A 07/31/2018 HQ0338
N0017315D2012 0001 AY S5111A 07/31/2018 HQ0338
N0017315D2012 0002 AZ S5111A 07/31/2018 HQ0338
N0017315D2012 ARZ998 S5111A 07/31/2018 HQ0338
N0017317F2046 ARZ999 S5111A 07/31/2018 HQ0338
N0017404D0014 0001 AX S5111A 07/31/2018 HQ0338
N0017404D0014 0002 AX S5111A 07/31/2018 HQ0338
N0017404D0014 ARZ996 S5111A 07/31/2018 HQ0338
N0017405D0001 0001 AX S5111A 07/31/2018 HQ0338
N0017405D0001 0002 AX S5111A 07/31/2018 HQ0338
N0017405D0001 ARZ996 S5111A 07/31/2018 HQ0338
N0017417F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0017418F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0017803D1022 0035 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0056 AY S5111A 07/31/2018 HQ0338
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N0017803D1022 0079 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0087 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0090 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0096 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0099 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0107 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0132 AY S5111A 07/31/2018 HQ0338
N0017803D1022 ARZ997 S5111A 07/31/2018 HQ0338
N0017804D4056 0001 AX S5111A 07/31/2018 HQ0338
N0017804D4056 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4207 FK01 AX S5111A 07/31/2018 HQ0338
N0017805D4207 FK03 AX S5111A 07/31/2018 HQ0338
N0017805D4207 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4262 FG01 AW S5111A 07/31/2018 HQ0338
N0017805D4262 FG02 AY S5111A 07/31/2018 HQ0338
N0017805D4262 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4302 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4302 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4328 MUT3 AW S5111A 07/31/2018 HQ0338
N0017805D4328 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4572 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4626 EHP2 AV S5111A 07/31/2018 HQ0338
N0017805D4626 EHP3 AY S5111A 07/31/2018 HQ0338
N0017805D4626 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4626 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4635 EH01 AY S5111A 07/31/2018 HQ0338
N0017805D4635 NW02 AX S5111A 07/31/2018 HQ0338
N0017805D4635 NW03 AY S5111A 07/31/2018 HQ0338
N0017805D4635 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5054 EHP1 AX S5111A 07/31/2018 HQ0338
N0017807D5054 FD01 AX S5111A 07/31/2018 HQ0338
N0017807D5054 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5067 EH01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP1 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP2 AX S5111A 07/31/2018 HQ0338
N0017807D5067 EHP3 AX S5111A 07/31/2018 HQ0338
N0017807D5067 FD01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 FD02 AW S5111A 07/31/2018 HQ0338
N0017807D5067 ARZ996 S5111A 07/31/2018 HQ0338
N0017808D5451 MUT2 AX S5111A 07/31/2018 HQ0338
N0017808D5451 MUT3 AY S5111A 07/31/2018 HQ0338
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N0017808D5451 MUT4 AY S5111A 07/31/2018 HQ0338
N0017808D5451 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5483 FK02 AY S5111A 07/31/2018 HQ0338
N0017808D5483 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5498 V701 AY S5111A 07/31/2018 HQ0338
N0017808D5498 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D1010 0002 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0003 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0004 AY S5111A 07/31/2018 HQ0338
N0017809D1010 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D5750 MU61 AY S5111A 07/31/2018 HQ0338
N0017809D5750 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6093 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6093 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6117 EE01 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 EX01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 EX02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 FK01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 FK02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 NW01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 ARZ997 S5111A 07/31/2018 HQ0338
N0017810D6127 0001 AW S5111A 07/31/2018 HQ0338
N0017810D6127 ARZ996 S5111A 07/31/2018 HQ0338
N0017810D6335 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6335 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6470 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6470 ARZ998 S5111A 07/31/2018 HQ0338
N0017811D6552 0001 AX S5111A 07/31/2018 HQ0338
N0017811D6552 NS01 AY S5111A 07/31/2018 HQ0338
N0017811D6552 NS02 AZ S5111A 07/31/2018 HQ0338
N0017811D6552 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6628 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6628 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6783 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6783 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6936 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6936 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7141 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7141 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7210 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7210 ARZ998 S5111A 07/31/2018 HQ0338
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N0017814D7304 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7304 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7380 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7380 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7543 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7543 FK02 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK03 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK04 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7546 MU61 AZ S5111A 07/31/2018 HQ0338
N0017814D7546 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7593 EHP1 AZ S5111A 07/31/2018 HQ0338
N0017814D7593 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7638 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7638 FK02 AY S5111A 07/31/2018 HQ0338
N0017814D7638 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7676 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7676 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7687 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7699 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7699 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7711 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7711 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7717 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7717 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7730 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7730 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7753 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7802 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7802 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7833 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7833 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7871 EH01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 EX01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7930 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7930 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7979 0002 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 EH01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 FK01 AZ S5111A 07/31/2018 HQ0338

Contract Modification Continuation Page 
Page 13 of 24
Contract: M6785414D0216
Modification Number: ARZ997
Modification Effective Date: 21 JUL 2018 



N0017814D7979 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8165 EX01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8452 0001 AZ S5111A 07/31/2018 HQ0338
N0017815D8452 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D8977 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D8977 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D9015 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D9015 ARZ999 S5111A 07/31/2018 HQ0338
N0017817C0004 ARZ999 S5111A 07/31/2018 HQ0338
N0018902D0041 0023 AW S5111A 07/31/2018 HQ0338
N0018902D0041 0024 AW S5111A 07/31/2018 HQ0338
N0018902D0041 ARZ996 S5111A 07/31/2018 HQ0338
N0018906D0034 0014 AW S5111A 07/31/2018 HQ0338
N0018906D0034 ARZ996 S5111A 07/31/2018 HQ0338
N0018908FZ329 ARZ998 S5111A 07/31/2018 HQ0338
N0018911PZ890 ARZ998 S5111A 07/31/2018 HQ0338
N0018913CZ027 ARZ997 S5111A 07/31/2018 HQ0338
N0018914DZ032 0001 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 0003 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 ARZ998 S5111A 07/31/2018 HQ0338
N0018915DZ037 0007 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0009 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0011 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 ARZ999 S5111A 07/31/2018 HQ0338
N0018915FZ282 ARZ998 S5111A 07/31/2018 HQ0338
N0018916FZ216 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3002 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3011 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3019 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3026 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3034 ARZ999 S5111A 07/31/2018 N68732
N0018917F3035 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ162 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ425 ARZ999 S5111A 07/31/2018 HQ0338
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N0018917FZ541 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ612 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3007 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3008 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ073 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ161 ARZ999 S5111A 07/31/2018 HQ0338
N0024411C0035 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0022 0001 AY S5111A 07/31/2018 HQ0338
N0024411D0022 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0028 0003 AY S5111A 07/31/2018 HQ0338
N0024411D0028 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0034 J940 AY S5111A 07/31/2018 HQ0338
N0024411D0034 J941 AY S5111A 07/31/2018 HQ0338
N0024411D0034 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0040 J940 AZ S5111A 07/31/2018 HQ0338
N0024411D0040 ARZ998 S5111A 07/31/2018 HQ0338
N002441210002 ARZ997 S5111A 07/31/2018 HQ0338
N002441210024 ARZ997 S5111A 07/31/2018 HQ0338
N002441410066 ARZ997 S5111A 07/31/2018 HQ0338
N002441510026 ARZ998 S5111A 07/31/2018 HQ0338
N002441510070 ARZ999 S5111A 07/31/2018 HQ0338
N002441610027 ARZ999 S5111A 07/31/2018 HQ0338
N002441610034 ARZ999 S5111A 07/31/2018 HQ0338
N002441610052 ARZ999 S5111A 07/31/2018 HQ0338
N002441710016 ARZ999 S5111A 07/31/2018 HQ0338
N002441710038 ARZ999 S5111A 07/31/2018 HQ0338
N0024417C0001 ARZ999 S5111A 07/31/2018 HQ0338
N0024417F3006 ARZ999 S5111A 07/31/2018 HQ0338
N0038312G009D 7006 AZ S5111A 07/31/2018 HQ0338
N0038312G009D ARZ998 S5111A 07/31/2018 HQ0338
N0038317CN003 ARZ999 S5111A 07/31/2018 HQ0338
N0038317CN004 ARZ999 S5111A 07/31/2018 HQ0338
N0038318CN028 ARZ999 S5111A 07/31/2018 S5111A
N0038318PD078 ARZ999 S5111A 07/31/2018 HQ0338
N0038318PP080 ARZ999 S5111A 07/31/2018 HQ0338
N0042107C0086 ARZ997 S5111A 07/31/2018 HQ0338
N0042117F0437 ARZ999 S5111A 07/31/2018 HQ0338
N0042117F0439 ARZ999 S5111A 07/31/2018 HQ0338
N0042118D0038 ARZ999 S5111A 07/31/2018 HQ0338
N0042118D0047 ARZ999 S5111A 07/31/2018 HQ0338
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N0042118F0634 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0662 ARZ999 S5111A 07/31/2018 HQ0338
N6133111C0017 ARZ996 S5111A 07/31/2018 HQ0338
N6133907D0003 0040 AX S5111A 07/31/2018 HQ0338
N6133907D0003 ARZ996 S5111A 07/31/2018 HQ0338
N6279394G0001 EF01 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF02 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF03 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF05 AU S5111A 07/31/2018 HQ0338
N6523603D7843 0004 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0012 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0013 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0014 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0015 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0016 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0017 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0018 AY S5111A 07/31/2018 HQ0338
N6523603D7843 ARZ998 S5111A 07/31/2018 HQ0338
N6523607D5879 0090 AT S5111A 07/31/2018 HQ0338
N6523609D3805 0001 AY S5111A 07/31/2018 HQ0338
N6523609D3805 0002 AY S5111A 07/31/2018 HQ0338
N6523609D3805 ARZ998 S5111A 07/31/2018 HQ0338
N6523612C3213 ARZ996 S5111A 07/31/2018 HQ0338
N6523612C3848 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5818 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5818 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5851 0001 AZ S5111A 07/31/2018 HQ0338
N6523613D5851 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5851 ARZ997 S5111A 07/31/2018 HQ0338
N6523615D8011 0002 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0003 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0004 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0005 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 ARZ998 S5111A 07/31/2018 HQ0338
N6523615D8019 0001 AZ S5111A 07/31/2018 HQ0338
N6523615D8019 ARZ997 S5111A 07/31/2018 HQ0338
N6523617F0577 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3054 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3120 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3134 ARZ999 S5111A 07/31/2018 HQ0338
N6523618F3057 ARZ999 S5111A 07/31/2018 HQ0338
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N6600109D0108 0001 AX S5111A 07/31/2018 HQ0338
N6600109D0108 ARZ997 S5111A 07/31/2018 HQ0338
N660011324003 ARZ997 S5111A 07/31/2018 HQ0338
N6600116A0001 0012 AZ S5111A 07/31/2018 HQ0338
N6600116A0001 3Y01 AY S5111A 07/31/2018 HQ0338
N6600116A0001 ARZ998 S5111A 07/31/2018 HQ0338
N6600116F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6600116F7710 ARZ998 S5111A 07/31/2018 HQ0338
N6600117C0160 ARZ999 S5111A 07/31/2018 HQ0338
N6600117F0256 ARZ999 S5111A 07/31/2018 HQ0338
N6660406C1403 ARZ995 S5111A 07/31/2018 HQ0338
N6660410D034B 0001 AY S5111A 07/31/2018 HQ0338
N6660410D034B ARZ998 S5111A 07/31/2018 HQ0338
N6817116F0003 ARZ999 S5111A 07/31/2018 HQ0338
N6833508C0255 ARZ995 S5111A 07/31/2018 HQ0338
N6833509P0287 ARZ996 S5111A 07/31/2018 HQ0338
N6833510C0032 ARZ997 S5111A 07/31/2018 HQ0338
N6833510C0469 ARZ997 S5111A 07/31/2018 HQ0338
N6833511C0357 ARZ996 S5111A 07/31/2018 HQ0338
N6833511C0390 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0162 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0334 ARZ998 S5111A 07/31/2018 HQ0338
N6833514G0008 ARZ998 S5111A 07/31/2018 HQ0338
N6833515C0298 ARZ999 S5111A 07/31/2018 HQ0338
N6833515C0316 ARZ999 S5111A 07/31/2018 HQ0338
N6833515D0023 0001 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 0002 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 ARZ999 S5111A 07/31/2018 HQ0338
N6833515G0012 ARZ998 S5111A 07/31/2018 HQ0338
N6833516C0172 ARZ999 S5111A 07/31/2018 HQ0338
N6833516G0019 ARZ999 S5111A 07/31/2018 HQ0338
N6833516P0359 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0372 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0657 ARZ999 S5111A 07/31/2018 HQ0338
N6833517F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0002 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0059 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0332 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0532 ARZ999 S5111A 07/31/2018 HQ0338
N6893605D0037 M801 AX S5111A 07/31/2018 HQ0338
N6893605D0037 M802 AX S5111A 07/31/2018 HQ0338
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N6893605D0037 M803 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 0003 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 ARZ998 S5111A 07/31/2018 HQ0338
S5121A14A0008 0002 AY S5111A 07/31/2018 HQ0338
S5121A15A0011 ARZ998 S5111A 07/31/2018 HQ0338
SPE1C114D1039 0009 AZ S5111A 07/31/2018 SL4701
SPE1C114D1072 0023 AZ S5111A 07/31/2018 SL4701
SPE1C115D1095 0005 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0002 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0004 AZ S5111A 07/31/2018 SL4701
SPE1C117DB016 0002 AZ S5111A 07/31/2018 SL4701
SPE1C118F0392 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F0900 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F3204 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5569 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5572 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5961 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F7721 ARZ999 S5111A 07/31/2018 SL4701
SPE4A415VE412 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4626 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4673 ARZ999 S5111A 07/31/2018 SL4701
SPE4A615M3754 ARZ998 S5111A 07/31/2018 SL4701
SPE4A616F0021 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P7096 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P8727 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P9288 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD429 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD585 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PG993 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V174X ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V234C ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V289F ARZ999 S5111A 07/31/2018 SL4701
SPE4A713D5065 0006 AZ S5111A 07/31/2018 SL4701
SPE4A713D5065 0009 AZ S5111A 07/31/2018 SL4701
SPE4A717P4621 ARZ999 S5111A 07/31/2018 SL4701
SPE4A717P8483 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F1773 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F3900 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P5941 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6021 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6062 ARZ999 S5111A 07/31/2018 SL4701
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SPE4A718P6099 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P7292 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P9181 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA462 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA580 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PB960 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0356 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0381 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0398 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0406 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0416 ARZ999 S5111A 07/31/2018 SL4701
SPE5EJ17V0958 ARZ999 S5111A 07/31/2018 SL4701
SPE5EK17P2238 ARZ999 S5111A 07/31/2018 SL4701
SPE7L018V0682 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P1114 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P2778 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P4392 ARZ999 S5111A 07/31/2018 SL4701
SPE7L317P5859 ARZ999 S5111A 07/31/2018 SL4701
SPE7L417C0049 ARZ999 S5111A 07/31/2018 SL4701
SPE7L418C0104 ARZ999 S5111A 07/31/2018 SL4701
SPE7M018V3557 ARZ999 S5111A 07/31/2018 SL4701
SPE7M215M2148 ARZ998 S5111A 07/31/2018 SL4701
SPE7M216M1717 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217C0011 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217P1524 ARZ998 S5111A 07/31/2018 SL4701
SPE7M318P4674 ARZ999 S5111A 07/31/2018 SL4701
SPE7M515MC295 ARZ999 S5111A 07/31/2018 SL4701
SPE7M517PB581 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518P9487 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518PC268 ARZ999 S5111A 07/31/2018 SL4701
SPE7MC17P2536 ARZ999 S5111A 07/31/2018 SL4701
SPE8E516V3044 ARZ999 S5111A 07/31/2018 SL4701
SPE8E614D0004 0001 AZ S5111A 07/31/2018 SL4701
SPE8E614D0004 0002 AZ S5111A 07/31/2018 SL4701
SPE8EB16M1558 ARZ999 S5111A 07/31/2018 SL4701
SPM1C112D1043 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0007 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0012 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0013 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0014 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0015 AZ S5111A 07/31/2018 SL4701
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SPM1C113DB001 0016 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0017 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0018 AZ S5111A 07/31/2018 SL4701
SPM1C113DN008 0010 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0015 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0021 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0022 AZ S5111A 07/31/2018 SL4701
SPM1C114FB002 ARZ998 S5111A 07/31/2018 SL4701
SPRDL115D0035 0004 AZ S5111A 07/31/2018 HQ0338
SPRDL115D0035 ARZ999 S5111A 07/31/2018 HQ0338

SPRMM114VWB76 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG10 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG16 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM116DY002 1006 AZ S5111A 07/31/2018 HQ0338
SPRMM116DY002 ARZ998 S5111A 07/31/2018 HQ0338
SPRMM118CYA43 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYD29 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYF97 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYG41 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA113CZ049 ARZ997 S5111A 07/31/2018 HQ0338
SPRPA117CX017 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX026 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX027 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX028 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX035 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CZ058 ARZ999 S5111A 07/31/2018 S5111A
SPRPA118CZ034 ARZ999 S5111A 07/31/2018 HQ0338
SPRRA116D0151 ARZ999 S5111A 07/31/2018 HQ0338
W15P7T13DE022 0001 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 KX01 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 ARZ998 S5111A 07/31/2018 HQ0338
W15P7T13DE083 KX02 AZ S5111A 07/31/2018 HQ0338
W15P7T13DE083 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN10A0151 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN13D0069 0001 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0002 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0003 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0004 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0005 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0006 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0007 AZ S5111A 07/31/2018 HQ0338
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W15QKN13D0069 0008 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0009 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0010 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0011 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN14C0046 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN15D0033 0001 AZ S5111A 07/31/2018 HQ0338
W15QKN15D0033 ARZ999 S5111A 07/31/2018 HQ0338
W15QKN17C0086 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q05C0303 ARZ997 S5111A 07/31/2018 HQ0338
W31P4Q06C0231 ARZ994 S5111A 07/31/2018 HQ0338
W31P4Q16C0081 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q18C0055 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J11D0007 ARZ998 S5111A 07/31/2018 HQ0338
W52P1J15D0108 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J16D0051 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J18D0035 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J18D0035 ARZ999 S5111A 07/31/2018 HQ0338
W56HZV10C0148 ARZ997 S5111A 07/31/2018 HQ0338
W56HZV15C0010 ARZ998 S5111A 07/31/2018 HQ0338
W56HZV17C0002 ARZ999 S5111A 07/31/2018 HQ0338
W56JSR16P0047 ARZ999 S5111A 07/31/2018 HQ0338
W56KGU16C0080 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU17C0041 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU18C0020 ARZ999 S5111A 07/31/2018 HQ0338
W56KGY16D0021 0001 AZ S5111A 07/31/2018 HQ0338
W56KGY16D0021 ARZ999 S5111A 07/31/2018 HQ0338
W58RGZ12D0055 0001 AY S5111A 07/31/2018 HQ0338
W58RGZ12D0055 ARZ998 S5111A 07/31/2018 HQ0338
W5J9CQ10C0004 ARZ998 S5111A 07/31/2018 HQ0338
W81XWH08D0044 0002 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0004 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0006 AY S5111A 07/31/2018 HQ0338
W81XWH08D0044 0007 AZ S5111A 07/31/2018 HQ0338
W81XWH08D0044 ARZ998 S5111A 07/31/2018 HQ0338
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W900KK10C0012 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10D0003 0001 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0003 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0004 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0005 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0006 AX S5111A 07/31/2018 HQ0338
W909MY11C0016 ARZ997 S5111A 07/31/2018 HQ0338
W9113M08C0101 ARZ997 S5111A 07/31/2018 HQ0338
W9113M17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W911NF1020038 ARZ997 S5111A 07/31/2018 HQ0338
W911NF1220064 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0016 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0044 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0087 ARZ998 S5111A 07/31/2018 HQ0338
W911NF14C0045 ARZ997 S5111A 07/31/2018 HQ0338
W911NF16C0027 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16C0054 ARZ999 S5111A 07/31/2018 HQ0338
W911NF16C0085 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16D0039 0001 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 0002 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0003 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0004 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0005 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 ARZ999 S5111A 07/31/2018 HQ0338
W911NF17D0010 0001 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0002 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0003 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 ARZ999 S5111A 07/31/2018 HQ0338
W911NF18F0022 ARZ999 S5111A 07/31/2018 HQ0338
W911QX05D0011 0001 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0002 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0003 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC04 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC05 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC08 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC10 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC11 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 ARZ996 S5111A 07/31/2018 HQ0338
W911QX12C0150 ARZ998 S5111A 07/31/2018 HQ0338
W911QX18C0005 ARZ999 S5111A 07/31/2018 HQ0490
W911QY14D0071 ARZ997 S5111A 07/31/2018 HQ0338
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W911QY16D0025 0001 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0002 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0003 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17C0092 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17P0201 ARZ999 S5111A 07/31/2018 HQ0338
W911S010D0009 0008 AY S5111A 07/31/2018 HQ0338
W911S010D0009 ARZ998 S5111A 07/31/2018 HQ0338
W911SR12F0004 ARZ998 S5111A 07/31/2018 HQ0338
W911SR14C0019 ARZ998 S5111A 07/31/2018 HQ0338
W911SR16C0001 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0010 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0046 ARZ999 S5111A 07/31/2018 HQ0338
W911SR18C0009 ARZ999 S5111A 07/31/2018 HQ0338
W911W606D0008 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0002 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0003 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0004 AX S5111A 07/31/2018 HQ0338
W911W606D0008 ARZ997 S5111A 07/31/2018 HQ0338
W911W606D0014 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0014 ARZ997 S5111A 07/31/2018 HQ0338
W911W618F0001 ARZ999 S5111A 07/31/2018 HQ0338
W9126009C0015 ARZ996 S5111A 07/31/2018 HQ0338
W912SU04D0017 ARZ998 S5111A 07/31/2018 HQ0338
W9132V08D0002 0002 AY S5111A 07/31/2018 HQ0338
W9132V08D0002 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB11C0148 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB14D0007 0001 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0002 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0003 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 ARZ999 S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T27 AZ S5111A 07/31/2018 HQ0490
W91QUZ06A0003 2T28 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T32 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T33 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 8Z01 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BA12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BD10 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 DP04 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX02 AY S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX05 AZ S5111A 07/31/2018 HQ0338
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W91QUZ06A0003 KX07 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX08 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 RS12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 ARZ997 S5111A 07/31/2018 HQ0338
W91QUZ06D0027 0010 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA02 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA03 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA04 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 ARZ998 S5111A 07/31/2018 HQ0338
W91QUZ09A0003 7N36 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0001 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0006 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 ARZ998 S5111A 07/31/2018 HQ0338

Except as provided by this contract modification, all terms and conditions of this contract
remain unchanged and in full force and effect. 
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CLOSING REMARKS:
The total contract amount of this contract is unchanged. 
Pay Office remains unchanged for contracts not paid out of DFAS Office HQ0337,
HQ0338, or HQ0339. 

The administration office remains unchanged for contracts not administered by DCMA. 

Block change / SPI:

In accordance with FAR 42.302(a)(59), the purpose of this
modification is to change the physical address of DCMA HAMPTON for
Cages 6A851, 22643, 8N505, 4CA32, 4RNU2, 3AVF1, 1LXC5, 1X345, 1E4G3,
1BNT9, 3SRG4, 1TA34, 3EV52, 593X1, 4C581, 5X318, 1NFF3, 550C1, 3U366,
3FJZ3, 3GEX1, 9D672, 08UH8, 3EZR6, 1M994, 3VKX5, 5VL65, 01AH7, 4Y9V6,
5V1Q2, 6X365, 1U6T2, 38BM6, 518C1, 3X511, 2V662, 039P8, 57TP2, 6QRG3,
1BLA0, 4YUB2, 13774, 7E5A3, 6EZH8, 04JS3, 1Y9N5, 1PNR4, 0TPR9, 32LY6,
4VRA5, 75CH1, 7Z726, 3TAH8, 6WHH1, 72B58, 8C568, 4H618, 0J6L4, 77ZF9,
1Y3T0, 1BCH0, 3CX89, 1XSA6, 6WAW6, 59HT0, 6RMZ6, 0D4Z0, 41WR6, 1YF18,
5SBD0, 8U833, 3CSK4, 63365, 1VQZ6, 7VVA5, 4YDT1, 3MKR0, 3TFP7, 0C9J8,
1WTX2, 34MM1, 1YYU3, 1L7W9, 1SYG6, 0K7P9, 6DZX9, 393G2, 6H7X5, 71791,
30YY7, 7Q8V3, 3EAG2, 0L251, 6VHX5, 1LDW5, 1F9Q6, 11384, 00DS8, 68PP4,
3B0Y3, 3T7K2, 3GRE1, 6UGM4, 7ES51, 4MGG3, and 43689
as follows:

FROM: 2000 Enterprise Parkway, Suite 200, Hampton, VA 23666
TO:
2128 Pershing Avenue, Fort Eustis, VA 23604

All other terms and conditions remain unchanged.
 

PIIN SPIIN MODIFICATION
NUMBER

PIIN SPIIN
ISSUED BY

DODAAC

PIIN SPIIN
EFFECTIVE

DATE

PAY
OFFICE
DODAAC

DAAB0701DH805 0060 AX S5111A 07/31/2018 HQ0338
DAAB0701DH805 ARZ994 S5111A 07/31/2018 HQ0338
F4162403D8618 0002 AV S5111A 07/31/2018 HQ0338
F4162403D8618 0016 AW S5111A 07/31/2018 HQ0338
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F4162403D8618 0022 AW S5111A 07/31/2018 HQ0338
F4162403D8618 ARZ996 S5111A 07/31/2018 HQ0338
FA810018C0002 ARZ999 S5111A 07/31/2018 HQ0338
FA811016F0005 ARZ999 S5111A 07/31/2018 HQ0338
FA811018F0011 ARZ999 S5111A 07/31/2018 HQ0338
FA821818F0034 ARZ999 S5111A 07/31/2018 HQ0338
FA852716F0072 ARZ999 S5111A 07/31/2018 HQ0338
FA855418P0001 ARZ999 S5111A 07/31/2018 HQ0338
FA862015G4022 0001 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0002 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0003 AZ S5111A 07/31/2018 F67100
FA862015G4022 ARZ997 S5111A 07/31/2018 HQ0338
FA862615C2071 ARZ999 S5111A 07/31/2018 HQ0338
FA862906C2397 ARZ995 S5111A 07/31/2018 HQ0338
FA865005C7212 ARZ995 S5111A 07/31/2018 HQ0338
FA865006D3624 0001 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0004 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0006 AX S5111A 07/31/2018 HQ0338
FA865006D3624 ARZ997 S5111A 07/31/2018 HQ0338
FA865007C5303 ARZ996 S5111A 07/31/2018 HQ0338
FA865007D1221 ARZ996 S5111A 07/31/2018 HQ0338
FA865008C6925 ARZ995 S5111A 07/31/2018 HQ0338
FA865010C1701 ARZ996 S5111A 07/31/2018 HQ0338
FA865012C5301 ARZ998 S5111A 07/31/2018 HQ0338
FA865013C1503 ARZ997 S5111A 07/31/2018 HQ0338
FA865013D1623 0001 AX S5111A 07/31/2018 HQ0338
FA865014C1803 ARZ997 S5111A 07/31/2018 HQ0338
FA865014C5008 ARZ998 S5111A 07/31/2018 HQ0338
FA865015C5082 ARZ999 S5111A 07/31/2018 HQ0338
FA865015C5508 ARZ998 S5111A 07/31/2018 HQ0338
FA865017C1148 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C2732 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C5522 ARZ999 S5111A 07/31/2018 HQ0338
FA865017P2234 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C1637 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C5040 ARZ999 S5111A 07/31/2018 HQ0338
FA865018P2213 ARZ999 S5111A 07/31/2018 HQ0338
FA865107C0091 ARZ996 S5111A 07/31/2018 HQ0338
FA865110C0138 ARZ997 S5111A 07/31/2018 HQ0338
FA872616C0001 ARZ998 S5111A 07/31/2018 HQ0338
FA872809D0007 0004 AV S5111A 07/31/2018 HQ0338
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FA872809D0007 0007 AT S5111A 07/31/2018 HQ0338
FA873014F0091 ARZ998 S5111A 07/31/2018 HQ0338
FA873018F0038 ARZ999 S5111A 07/31/2018 HQ0338
FA875008C0237 ARZ993 S5111A 07/31/2018 HQ0338
FA875014C0139 ARZ997 S5111A 07/31/2018 HQ0338
FA87501620288 ARZ999 S5111A 07/31/2018 HQ0338
FA875017C0263 ARZ999 S5111A 07/31/2018 HQ0338
FA945317P0462 ARZ999 S5111A 07/31/2018 HQ0338
FA945318C0218 ARZ999 S5111A 07/31/2018 HQ0338
H9222214C0017 ARZ998 S5111A 07/31/2018 HQ0338
H9222215C0022 ARZ997 S5111A 07/31/2018 HQ0338
H9222215F0110 ARZ998 S5111A 07/31/2018 HQ0338
H9222216D0035 0006 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 0007 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 ARZ998 S5111A 07/31/2018 HQ0338
H9222216G0006 0004 AX S5111A 07/31/2018 HQ0338
H9222216G0006 0006 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0007 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0008 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 ARZ997 S5111A 07/31/2018 HQ0338
H9223812C0001 ARZ998 S5111A 07/31/2018 HQ0338
H9223817D0001 0001 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0002 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0003 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0004 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0005 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0006 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 ARZ999 S5111A 07/31/2018 HQ0338
H9224104C0012 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0053 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0077 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0083 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0126 ARZ996 S5111A 07/31/2018 HQ0338
H9224105D0004 0001 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0002 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0004 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0006 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0019 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0024 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0027 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0028 AX S5111A 07/31/2018 HQ0338
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H9224105D0004 0031 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0035 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0040 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0047 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0048 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0049 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0053 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0065 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0071 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0076 AX S5111A 07/31/2018 HQ0338
H9224105D0004 ARZ997 S5111A 07/31/2018 HQ0338
H9224105P0042 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0089 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0099 ARZ996 S5111A 07/31/2018 HQ0338
H9224109P0048 ARZ996 S5111A 07/31/2018 HQ0338
H9224111D0005 0011 AZ S5111A 07/31/2018 HQ0338
H9224111D0005 ARZ997 S5111A 07/31/2018 HQ0338
H9224111F0006 ARZ997 S5111A 07/31/2018 HQ0338
H9224112F0014 ARZ998 S5111A 07/31/2018 HQ0338
H9224113F0004 ARZ998 S5111A 07/31/2018 HQ0338
H9224117D0003 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0002 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0003 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0004 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0005 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0006 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 ARZ999 S5111A 07/31/2018 HQ0338
H9224117D0007 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0017 ARZ999 S5111A 07/31/2018 HQ0338
H9225414P0001 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0002 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0006 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0034 ARZ996 S5111A 07/31/2018 HQ0338
H9225415C0001 ARZ997 S5111A 07/31/2018 HQ0338
H9225415P0003 ARZ997 S5111A 07/31/2018 HQ0338
H9240418F0028 ARZ999 S5111A 07/31/2018 HQ0338
HC102814A0002 3Y01 AZ S5111A 07/31/2018 HQ0338
HDTRA111D0018 ARZ998 S5111A 07/31/2018 HQ0338
HDTRA112C0075 ARZ998 S5111A 07/31/2018 HQ0338
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HQ000603F0017 ARZ989 S5111A 07/31/2018 HQ0338
HQ000609C7029 ARZ997 S5111A 07/31/2018 HQ0338
HQ014716C7004 ARZ999 S5111A 07/31/2018 HQ0338
HQ014716C7612 ARZ999 S5111A 07/31/2018 HQ0338
HQ014717C7205 ARZ998 S5111A 07/31/2018 HQ0338
HQ014717C7326 ARZ998 S5111A 07/31/2018 HQ0338
HQ014718C7007 ARZ999 S5111A 07/31/2018 HQ0338
HR001109C0051 ARZ995 S5111A 07/31/2018 HQ0338
HR001110C0054 ARZ996 S5111A 07/31/2018 HQ0338
HR001110C0117 ARZ996 S5111A 07/31/2018 HQ0338
HR001113C0042 ARZ998 S5111A 07/31/2018 HQ0338
HR001114C0034 ARZ998 S5111A 07/31/2018 HQ0338
M6785404D7032 0001 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0004 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0005 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0006 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0009 AY S5111A 07/31/2018 HQ0338
M6785404D7032 ARZ998 S5111A 07/31/2018 HQ0338
M6785405D2039 0001 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0002 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0004 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0005 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0007 AY S5111A 07/31/2018 HQ0338
M6785405D2039 ARZ998 S5111A 07/31/2018 HQ0338
M6785406D2003 0002 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0005 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0006 AY S5111A 07/31/2018 HQ0338
M6785406D2003 ARZ998 S5111A 07/31/2018 HQ0338
M6785407D7005 ARZ998 S5111A 07/31/2018 HQ0338
M6785408D8047 0003 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0005 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0008 AU S5111A 07/31/2018 HQ0338
M6785411D0235 0001 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0007 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0009 AX S5111A 07/31/2018 HQ0338
M6785411D0235 ARZ997 S5111A 07/31/2018 HQ0338
M6785414D0216 0003 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0005 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0014 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0025 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0027 AZ S5111A 07/31/2018 HQ0338
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M6785414D0216 ARZ997 S5111A 07/31/2018 HQ0338
M6785415D5040 0002 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0006 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0007 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 ARZ999 S5111A 07/31/2018 HQ0338
M6785416C7903 ARZ999 S5111A 07/31/2018 HQ0338
M6785416D7100 ARZ999 S5111A 07/31/2018 HQ0338
M6785417D0202 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0213 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0222 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0235 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0236 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0242 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0245 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0248 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0266 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F5000 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F7906 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0023 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0029 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0030 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0031 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0051 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0052 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0057 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F3002 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5004 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5036 ARZ999 S5111A 07/31/2018 HQ0338
MDA97289C0009 ARZ991 S5111A 07/31/2018 HQ0338
N0001400C0077 ARZ993 S5111A 07/31/2018 HQ0338
N0001404C0375 ARZ995 S5111A 07/31/2018 HQ0338
N0001405C0160 ARZ997 S5111A 07/31/2018 HQ0338
N0001405C0166 ARZ996 S5111A 07/31/2018 HQ0338
N0001408C0559 ARZ996 S5111A 07/31/2018 HQ0338
N0001409C0360 ARZ995 S5111A 07/31/2018 HQ0338
N0001409C0451 ARZ997 S5111A 07/31/2018 HQ0338
N0001409C0476 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0318 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0326 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0184 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0396 ARZ996 S5111A 07/31/2018 HQ0338
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N0001411G0066 0001 AY S5111A 07/31/2018 HQ0338
N0001411G0066 0003 AZ S5111A 07/31/2018 HQ0338
N0001411G0066 ARZ998 S5111A 07/31/2018 HQ0338
N0001412C0219 ARZ997 S5111A 07/31/2018 HQ0338
N0001412C0385 ARZ997 S5111A 07/31/2018 HQ0338
N0001413C0201 ARZ998 S5111A 07/31/2018 HQ0338
N0001414C0074 ARZ997 S5111A 07/31/2018 HQ0338
N0001414C0122 ARZ999 S5111A 07/31/2018 HQ0338
N0001414C0232 ARZ997 S5111A 07/31/2018 HQ0338
N0001414P1169 ARZ998 S5111A 07/31/2018 HQ0338
N0001415C0017 ARZ999 S5111A 07/31/2018 HQ0338
N0001416C1007 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C2003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C4003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C7003 ARZ999 S5111A 07/31/2018 HQ0338
N0001418F7004 ARZ999 S5111A 07/31/2018 HQ0338
N0001915D0020 0001 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0003 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0004 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0005 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0006 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 ARZ999 S5111A 07/31/2018 HQ0338
N0001986C0353 ARZ987 S5111A 07/31/2018 HQ0338
N0002400C5481 ARZ993 S5111A 07/31/2018 HQ0338
N0002408G2112 EH01 AX S5111A 07/31/2018 HQ0338
N0002409D4219 ARZ997 S5111A 07/31/2018 HQ0338
N0002410D4170 0074 AY S5111A 07/31/2018 HQ0338
N0002410D4170 0100 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0101 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0109 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 ARZ997 S5111A 07/31/2018 HQ0338
N0002411G2121 NS01 AY S5111A 07/31/2018 HQ0338
N0002411G2121 ARZ998 S5111A 07/31/2018 HQ0338
N0002414C4081 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G2114 EH01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 GC01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G4301 FY01 AZ S5111A 07/31/2018 HQ0338
N0002414G4301 ARZ999 S5111A 07/31/2018 HQ0338
N0002415C2104 ARZ999 S5111A 07/31/2018 HQ0338
N0002416A0001 0002 AZ S5111A 07/31/2018 HQ0338
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N0002416A0001 0004 AZ S5111A 07/31/2018 HQ0338
N0002416A0001 ARZ999 S5111A 07/31/2018 HQ0338
N0002416D4102 0001 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0023 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0033 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4A65 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4T00 ARZ999 S5111A 07/31/2018 HQ0338
N0002417FF001 ARZ999 S5111A 07/31/2018 HQ0338
N0002493C2109 ARZ993 S5111A 07/31/2018 HQ0338
N0003005F0605 ARZ996 S5111A 07/31/2018 HQ0338
N0003915F0007 ARZ998 S5111A 07/31/2018 HQ0338
N0003916D0004 0001 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 0002 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0003 ARZ998 S5111A 07/31/2018 HQ0338
N0003917C0021 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0057 ARZ999 S5111A 07/31/2018 HQ0338
N0003998C0001 ARZ989 S5111A 07/31/2018 HQ0338
N0010298M0649 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M0685 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M1238 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1254 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1263 ARZ994 S5111A 07/31/2018 HQ0338
N0010412GA303 1001 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1014 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1016 AY S5111A 07/31/2018 HQ0338
N0010412GA303 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDC20 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDE03 ARZ998 S5111A 07/31/2018 HQ0338
N0010416GA001 1004 AW S5111A 07/31/2018 HQ0338
N0010416GA001 ARZ995 S5111A 07/31/2018 HQ0338
N0010416PDA14 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ53 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ58 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PNA13 ARZ999 S5111A 07/31/2018 HQ0338
N0010417CBA80 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PCF65 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PEE53 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PES76 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PLC42 ARZ999 S5111A 07/31/2018 HQ0338
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N0010417PNA04 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PXB73 ARZ999 S5111A 07/31/2018 HQ0338
N0010418FK600 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PBD50 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB06 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB77 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNC22 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE58 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE59 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE65 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNF01 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PXA05 ARZ999 S5111A 07/31/2018 HQ0338
N0016411DJN21 0014 AZ S5111A 07/31/2018 HQ0338
N0016411DJN21 ARZ998 S5111A 07/31/2018 HQ0338
N0016417DJN46 ARZ999 S5111A 07/31/2018 HQ0338
N0016417FJ270 ARZ999 S5111A 07/31/2018 HQ0338
N0016418FJ096 ARZ999 S5111A 07/31/2018 HQ0338
N0016717F3008 ARZ999 S5111A 07/31/2018 HQ0338
N00173032C007 ARZ994 S5111A 07/31/2018 HQ0338
N0017306F2002 ARZ997 S5111A 07/31/2018 HQ0338
N0017308C4000 ARZ994 S5111A 07/31/2018 HQ0338
N0017309F2009 ARZ997 S5111A 07/31/2018 HQ0338
N0017313D2401 0003 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0004 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0005 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0006 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0007 AZ S5111A 07/31/2018 HQ0338
N0017313D2401 ARZ998 S5111A 07/31/2018 HQ0338
N0017315D2012 0001 AY S5111A 07/31/2018 HQ0338
N0017315D2012 0002 AZ S5111A 07/31/2018 HQ0338
N0017315D2012 ARZ998 S5111A 07/31/2018 HQ0338
N0017317F2046 ARZ999 S5111A 07/31/2018 HQ0338
N0017404D0014 0001 AX S5111A 07/31/2018 HQ0338
N0017404D0014 0002 AX S5111A 07/31/2018 HQ0338
N0017404D0014 ARZ996 S5111A 07/31/2018 HQ0338
N0017405D0001 0001 AX S5111A 07/31/2018 HQ0338
N0017405D0001 0002 AX S5111A 07/31/2018 HQ0338
N0017405D0001 ARZ996 S5111A 07/31/2018 HQ0338
N0017417F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0017418F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0017803D1022 0035 AY S5111A 07/31/2018 HQ0338
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N0017803D1022 0056 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0079 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0087 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0090 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0096 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0099 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0107 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0132 AY S5111A 07/31/2018 HQ0338
N0017803D1022 ARZ997 S5111A 07/31/2018 HQ0338
N0017804D4056 0001 AX S5111A 07/31/2018 HQ0338
N0017804D4056 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4207 FK01 AX S5111A 07/31/2018 HQ0338
N0017805D4207 FK03 AX S5111A 07/31/2018 HQ0338
N0017805D4207 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4262 FG01 AW S5111A 07/31/2018 HQ0338
N0017805D4262 FG02 AY S5111A 07/31/2018 HQ0338
N0017805D4262 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4302 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4302 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4328 MUT3 AW S5111A 07/31/2018 HQ0338
N0017805D4328 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4572 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4626 EHP2 AV S5111A 07/31/2018 HQ0338
N0017805D4626 EHP3 AY S5111A 07/31/2018 HQ0338
N0017805D4626 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4626 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4635 EH01 AY S5111A 07/31/2018 HQ0338
N0017805D4635 NW02 AX S5111A 07/31/2018 HQ0338
N0017805D4635 NW03 AY S5111A 07/31/2018 HQ0338
N0017805D4635 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5054 EHP1 AX S5111A 07/31/2018 HQ0338
N0017807D5054 FD01 AX S5111A 07/31/2018 HQ0338
N0017807D5054 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5067 EH01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP1 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP2 AX S5111A 07/31/2018 HQ0338
N0017807D5067 EHP3 AX S5111A 07/31/2018 HQ0338
N0017807D5067 FD01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 FD02 AW S5111A 07/31/2018 HQ0338
N0017807D5067 ARZ996 S5111A 07/31/2018 HQ0338
N0017808D5451 MUT2 AX S5111A 07/31/2018 HQ0338
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N0017808D5451 MUT3 AY S5111A 07/31/2018 HQ0338
N0017808D5451 MUT4 AY S5111A 07/31/2018 HQ0338
N0017808D5451 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5483 FK02 AY S5111A 07/31/2018 HQ0338
N0017808D5483 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5498 V701 AY S5111A 07/31/2018 HQ0338
N0017808D5498 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D1010 0002 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0003 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0004 AY S5111A 07/31/2018 HQ0338
N0017809D1010 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D5750 MU61 AY S5111A 07/31/2018 HQ0338
N0017809D5750 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6093 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6093 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6117 EE01 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 EX01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 EX02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 FK01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 FK02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 NW01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 ARZ997 S5111A 07/31/2018 HQ0338
N0017810D6127 0001 AW S5111A 07/31/2018 HQ0338
N0017810D6127 ARZ996 S5111A 07/31/2018 HQ0338
N0017810D6335 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6335 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6470 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6470 ARZ998 S5111A 07/31/2018 HQ0338
N0017811D6552 0001 AX S5111A 07/31/2018 HQ0338
N0017811D6552 NS01 AY S5111A 07/31/2018 HQ0338
N0017811D6552 NS02 AZ S5111A 07/31/2018 HQ0338
N0017811D6552 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6628 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6628 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6783 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6783 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6936 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6936 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7141 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7141 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7210 0001 AY S5111A 07/31/2018 HQ0338
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N0017814D7210 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7304 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7304 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7380 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7380 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7543 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7543 FK02 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK03 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK04 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7546 MU61 AZ S5111A 07/31/2018 HQ0338
N0017814D7546 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7593 EHP1 AZ S5111A 07/31/2018 HQ0338
N0017814D7593 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7638 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7638 FK02 AY S5111A 07/31/2018 HQ0338
N0017814D7638 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7676 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7676 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7687 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7699 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7699 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7711 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7711 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7717 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7717 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7730 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7730 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7753 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7802 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7802 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7833 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7833 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7871 EH01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 EX01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7930 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7930 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7979 0002 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 EH01 AZ S5111A 07/31/2018 HQ0338
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N0017814D7979 FK01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8165 EX01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8452 0001 AZ S5111A 07/31/2018 HQ0338
N0017815D8452 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D8977 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D8977 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D9015 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D9015 ARZ999 S5111A 07/31/2018 HQ0338
N0017817C0004 ARZ999 S5111A 07/31/2018 HQ0338
N0018902D0041 0023 AW S5111A 07/31/2018 HQ0338
N0018902D0041 0024 AW S5111A 07/31/2018 HQ0338
N0018902D0041 ARZ996 S5111A 07/31/2018 HQ0338
N0018906D0034 0014 AW S5111A 07/31/2018 HQ0338
N0018906D0034 ARZ996 S5111A 07/31/2018 HQ0338
N0018908FZ329 ARZ998 S5111A 07/31/2018 HQ0338
N0018911PZ890 ARZ998 S5111A 07/31/2018 HQ0338
N0018913CZ027 ARZ997 S5111A 07/31/2018 HQ0338
N0018914DZ032 0001 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 0003 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 ARZ998 S5111A 07/31/2018 HQ0338
N0018915DZ037 0007 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0009 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0011 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 ARZ999 S5111A 07/31/2018 HQ0338
N0018915FZ282 ARZ998 S5111A 07/31/2018 HQ0338
N0018916FZ216 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3002 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3011 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3019 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3026 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3034 ARZ999 S5111A 07/31/2018 N68732
N0018917F3035 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ162 ARZ999 S5111A 07/31/2018 HQ0338
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N0018917FZ425 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ541 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ612 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3007 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3008 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ073 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ161 ARZ999 S5111A 07/31/2018 HQ0338
N0024411C0035 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0022 0001 AY S5111A 07/31/2018 HQ0338
N0024411D0022 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0028 0003 AY S5111A 07/31/2018 HQ0338
N0024411D0028 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0034 J940 AY S5111A 07/31/2018 HQ0338
N0024411D0034 J941 AY S5111A 07/31/2018 HQ0338
N0024411D0034 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0040 J940 AZ S5111A 07/31/2018 HQ0338
N0024411D0040 ARZ998 S5111A 07/31/2018 HQ0338
N002441210002 ARZ997 S5111A 07/31/2018 HQ0338
N002441210024 ARZ997 S5111A 07/31/2018 HQ0338
N002441410066 ARZ997 S5111A 07/31/2018 HQ0338
N002441510026 ARZ998 S5111A 07/31/2018 HQ0338
N002441510070 ARZ999 S5111A 07/31/2018 HQ0338
N002441610027 ARZ999 S5111A 07/31/2018 HQ0338
N002441610034 ARZ999 S5111A 07/31/2018 HQ0338
N002441610052 ARZ999 S5111A 07/31/2018 HQ0338
N002441710016 ARZ999 S5111A 07/31/2018 HQ0338
N002441710038 ARZ999 S5111A 07/31/2018 HQ0338
N0024417C0001 ARZ999 S5111A 07/31/2018 HQ0338
N0024417F3006 ARZ999 S5111A 07/31/2018 HQ0338
N0038312G009D 7006 AZ S5111A 07/31/2018 HQ0338
N0038312G009D ARZ998 S5111A 07/31/2018 HQ0338
N0038317CN003 ARZ999 S5111A 07/31/2018 HQ0338
N0038317CN004 ARZ999 S5111A 07/31/2018 HQ0338
N0038318CN028 ARZ999 S5111A 07/31/2018 S5111A
N0038318PD078 ARZ999 S5111A 07/31/2018 HQ0338
N0038318PP080 ARZ999 S5111A 07/31/2018 HQ0338
N0042107C0086 ARZ997 S5111A 07/31/2018 HQ0338
N0042117F0437 ARZ999 S5111A 07/31/2018 HQ0338
N0042117F0439 ARZ999 S5111A 07/31/2018 HQ0338
N0042118D0038 ARZ999 S5111A 07/31/2018 HQ0338
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N0042118D0047 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0634 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0662 ARZ999 S5111A 07/31/2018 HQ0338
N6133111C0017 ARZ996 S5111A 07/31/2018 HQ0338
N6133907D0003 0040 AX S5111A 07/31/2018 HQ0338
N6133907D0003 ARZ996 S5111A 07/31/2018 HQ0338
N6279394G0001 EF01 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF02 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF03 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF05 AU S5111A 07/31/2018 HQ0338
N6523603D7843 0004 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0012 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0013 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0014 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0015 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0016 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0017 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0018 AY S5111A 07/31/2018 HQ0338
N6523603D7843 ARZ998 S5111A 07/31/2018 HQ0338
N6523607D5879 0090 AT S5111A 07/31/2018 HQ0338
N6523609D3805 0001 AY S5111A 07/31/2018 HQ0338
N6523609D3805 0002 AY S5111A 07/31/2018 HQ0338
N6523609D3805 ARZ998 S5111A 07/31/2018 HQ0338
N6523612C3213 ARZ996 S5111A 07/31/2018 HQ0338
N6523612C3848 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5818 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5818 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5851 0001 AZ S5111A 07/31/2018 HQ0338
N6523613D5851 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5851 ARZ997 S5111A 07/31/2018 HQ0338
N6523615D8011 0002 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0003 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0004 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0005 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 ARZ998 S5111A 07/31/2018 HQ0338
N6523615D8019 0001 AZ S5111A 07/31/2018 HQ0338
N6523615D8019 ARZ997 S5111A 07/31/2018 HQ0338
N6523617F0577 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3054 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3120 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3134 ARZ999 S5111A 07/31/2018 HQ0338
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N6523618F3057 ARZ999 S5111A 07/31/2018 HQ0338
N6600109D0108 0001 AX S5111A 07/31/2018 HQ0338
N6600109D0108 ARZ997 S5111A 07/31/2018 HQ0338
N660011324003 ARZ997 S5111A 07/31/2018 HQ0338
N6600116A0001 0012 AZ S5111A 07/31/2018 HQ0338
N6600116A0001 3Y01 AY S5111A 07/31/2018 HQ0338
N6600116A0001 ARZ998 S5111A 07/31/2018 HQ0338
N6600116F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6600116F7710 ARZ998 S5111A 07/31/2018 HQ0338
N6600117C0160 ARZ999 S5111A 07/31/2018 HQ0338
N6600117F0256 ARZ999 S5111A 07/31/2018 HQ0338
N6660406C1403 ARZ995 S5111A 07/31/2018 HQ0338
N6660410D034B 0001 AY S5111A 07/31/2018 HQ0338
N6660410D034B ARZ998 S5111A 07/31/2018 HQ0338
N6817116F0003 ARZ999 S5111A 07/31/2018 HQ0338
N6833508C0255 ARZ995 S5111A 07/31/2018 HQ0338
N6833509P0287 ARZ996 S5111A 07/31/2018 HQ0338
N6833510C0032 ARZ997 S5111A 07/31/2018 HQ0338
N6833510C0469 ARZ997 S5111A 07/31/2018 HQ0338
N6833511C0357 ARZ996 S5111A 07/31/2018 HQ0338
N6833511C0390 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0162 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0334 ARZ998 S5111A 07/31/2018 HQ0338
N6833514G0008 ARZ998 S5111A 07/31/2018 HQ0338
N6833515C0298 ARZ999 S5111A 07/31/2018 HQ0338
N6833515C0316 ARZ999 S5111A 07/31/2018 HQ0338
N6833515D0023 0001 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 0002 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 ARZ999 S5111A 07/31/2018 HQ0338
N6833515G0012 ARZ998 S5111A 07/31/2018 HQ0338
N6833516C0172 ARZ999 S5111A 07/31/2018 HQ0338
N6833516G0019 ARZ999 S5111A 07/31/2018 HQ0338
N6833516P0359 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0372 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0657 ARZ999 S5111A 07/31/2018 HQ0338
N6833517F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0002 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0059 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0332 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0532 ARZ999 S5111A 07/31/2018 HQ0338
N6893605D0037 M801 AX S5111A 07/31/2018 HQ0338
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N6893605D0037 M802 AX S5111A 07/31/2018 HQ0338
N6893605D0037 M803 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 0003 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 ARZ998 S5111A 07/31/2018 HQ0338
S5121A14A0008 0002 AY S5111A 07/31/2018 HQ0338
S5121A15A0011 ARZ998 S5111A 07/31/2018 HQ0338
SPE1C114D1039 0009 AZ S5111A 07/31/2018 SL4701
SPE1C114D1072 0023 AZ S5111A 07/31/2018 SL4701
SPE1C115D1095 0005 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0002 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0004 AZ S5111A 07/31/2018 SL4701
SPE1C117DB016 0002 AZ S5111A 07/31/2018 SL4701
SPE1C118F0392 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F0900 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F3204 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5569 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5572 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5961 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F7721 ARZ999 S5111A 07/31/2018 SL4701
SPE4A415VE412 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4626 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4673 ARZ999 S5111A 07/31/2018 SL4701
SPE4A615M3754 ARZ998 S5111A 07/31/2018 SL4701
SPE4A616F0021 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P7096 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P8727 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P9288 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD429 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD585 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PG993 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V174X ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V234C ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V289F ARZ999 S5111A 07/31/2018 SL4701
SPE4A713D5065 0006 AZ S5111A 07/31/2018 SL4701
SPE4A713D5065 0009 AZ S5111A 07/31/2018 SL4701
SPE4A717P4621 ARZ999 S5111A 07/31/2018 SL4701
SPE4A717P8483 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F1773 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F3900 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P5941 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6021 ARZ999 S5111A 07/31/2018 SL4701
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SPE4A718P6062 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6099 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P7292 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P9181 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA462 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA580 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PB960 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0356 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0381 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0398 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0406 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0416 ARZ999 S5111A 07/31/2018 SL4701
SPE5EJ17V0958 ARZ999 S5111A 07/31/2018 SL4701
SPE5EK17P2238 ARZ999 S5111A 07/31/2018 SL4701
SPE7L018V0682 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P1114 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P2778 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P4392 ARZ999 S5111A 07/31/2018 SL4701
SPE7L317P5859 ARZ999 S5111A 07/31/2018 SL4701
SPE7L417C0049 ARZ999 S5111A 07/31/2018 SL4701
SPE7L418C0104 ARZ999 S5111A 07/31/2018 SL4701
SPE7M018V3557 ARZ999 S5111A 07/31/2018 SL4701
SPE7M215M2148 ARZ998 S5111A 07/31/2018 SL4701
SPE7M216M1717 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217C0011 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217P1524 ARZ998 S5111A 07/31/2018 SL4701
SPE7M318P4674 ARZ999 S5111A 07/31/2018 SL4701
SPE7M515MC295 ARZ999 S5111A 07/31/2018 SL4701
SPE7M517PB581 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518P9487 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518PC268 ARZ999 S5111A 07/31/2018 SL4701
SPE7MC17P2536 ARZ999 S5111A 07/31/2018 SL4701
SPE8E516V3044 ARZ999 S5111A 07/31/2018 SL4701
SPE8E614D0004 0001 AZ S5111A 07/31/2018 SL4701
SPE8E614D0004 0002 AZ S5111A 07/31/2018 SL4701
SPE8EB16M1558 ARZ999 S5111A 07/31/2018 SL4701
SPM1C112D1043 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0007 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0012 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0013 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0014 AZ S5111A 07/31/2018 SL4701
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SPM1C113DB001 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0016 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0017 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0018 AZ S5111A 07/31/2018 SL4701
SPM1C113DN008 0010 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0015 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0021 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0022 AZ S5111A 07/31/2018 SL4701
SPM1C114FB002 ARZ998 S5111A 07/31/2018 SL4701
SPRDL115D0035 0004 AZ S5111A 07/31/2018 HQ0338
SPRDL115D0035 ARZ999 S5111A 07/31/2018 HQ0338

SPRMM114VWB76 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG10 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG16 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM116DY002 1006 AZ S5111A 07/31/2018 HQ0338
SPRMM116DY002 ARZ998 S5111A 07/31/2018 HQ0338
SPRMM118CYA43 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYD29 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYF97 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYG41 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA113CZ049 ARZ997 S5111A 07/31/2018 HQ0338
SPRPA117CX017 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX026 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX027 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX028 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX035 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CZ058 ARZ999 S5111A 07/31/2018 S5111A
SPRPA118CZ034 ARZ999 S5111A 07/31/2018 HQ0338
SPRRA116D0151 ARZ999 S5111A 07/31/2018 HQ0338
W15P7T13DE022 0001 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 KX01 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 ARZ998 S5111A 07/31/2018 HQ0338
W15P7T13DE083 KX02 AZ S5111A 07/31/2018 HQ0338
W15P7T13DE083 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN10A0151 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN13D0069 0001 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0002 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0003 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0004 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0005 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0006 AZ S5111A 07/31/2018 HQ0338
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W15QKN13D0069 0007 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0008 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0009 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0010 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0011 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN14C0046 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN15D0033 0001 AZ S5111A 07/31/2018 HQ0338
W15QKN15D0033 ARZ999 S5111A 07/31/2018 HQ0338
W15QKN17C0086 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q05C0303 ARZ997 S5111A 07/31/2018 HQ0338
W31P4Q06C0231 ARZ994 S5111A 07/31/2018 HQ0338
W31P4Q16C0081 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q18C0055 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J11D0007 ARZ998 S5111A 07/31/2018 HQ0338
W52P1J15D0108 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J16D0051 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J18D0035 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J18D0035 ARZ999 S5111A 07/31/2018 HQ0338
W56HZV10C0148 ARZ997 S5111A 07/31/2018 HQ0338
W56HZV15C0010 ARZ998 S5111A 07/31/2018 HQ0338
W56HZV17C0002 ARZ999 S5111A 07/31/2018 HQ0338
W56JSR16P0047 ARZ999 S5111A 07/31/2018 HQ0338
W56KGU16C0080 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU17C0041 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU18C0020 ARZ999 S5111A 07/31/2018 HQ0338
W56KGY16D0021 0001 AZ S5111A 07/31/2018 HQ0338
W56KGY16D0021 ARZ999 S5111A 07/31/2018 HQ0338
W58RGZ12D0055 0001 AY S5111A 07/31/2018 HQ0338
W58RGZ12D0055 ARZ998 S5111A 07/31/2018 HQ0338
W5J9CQ10C0004 ARZ998 S5111A 07/31/2018 HQ0338
W81XWH08D0044 0002 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0004 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0006 AY S5111A 07/31/2018 HQ0338
W81XWH08D0044 0007 AZ S5111A 07/31/2018 HQ0338
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W81XWH08D0044 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10C0012 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10D0003 0001 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0003 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0004 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0005 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0006 AX S5111A 07/31/2018 HQ0338
W909MY11C0016 ARZ997 S5111A 07/31/2018 HQ0338
W9113M08C0101 ARZ997 S5111A 07/31/2018 HQ0338
W9113M17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W911NF1020038 ARZ997 S5111A 07/31/2018 HQ0338
W911NF1220064 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0016 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0044 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0087 ARZ998 S5111A 07/31/2018 HQ0338
W911NF14C0045 ARZ997 S5111A 07/31/2018 HQ0338
W911NF16C0027 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16C0054 ARZ999 S5111A 07/31/2018 HQ0338
W911NF16C0085 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16D0039 0001 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 0002 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0003 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0004 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0005 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 ARZ999 S5111A 07/31/2018 HQ0338
W911NF17D0010 0001 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0002 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0003 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 ARZ999 S5111A 07/31/2018 HQ0338
W911NF18F0022 ARZ999 S5111A 07/31/2018 HQ0338
W911QX05D0011 0001 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0002 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0003 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC04 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC05 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC08 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC10 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC11 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 ARZ996 S5111A 07/31/2018 HQ0338
W911QX12C0150 ARZ998 S5111A 07/31/2018 HQ0338
W911QX18C0005 ARZ999 S5111A 07/31/2018 HQ0490
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W911QY14D0071 ARZ997 S5111A 07/31/2018 HQ0338
W911QY16D0025 0001 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0002 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0003 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17C0092 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17P0201 ARZ999 S5111A 07/31/2018 HQ0338
W911S010D0009 0008 AY S5111A 07/31/2018 HQ0338
W911S010D0009 ARZ998 S5111A 07/31/2018 HQ0338
W911SR12F0004 ARZ998 S5111A 07/31/2018 HQ0338
W911SR14C0019 ARZ998 S5111A 07/31/2018 HQ0338
W911SR16C0001 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0010 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0046 ARZ999 S5111A 07/31/2018 HQ0338
W911SR18C0009 ARZ999 S5111A 07/31/2018 HQ0338
W911W606D0008 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0002 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0003 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0004 AX S5111A 07/31/2018 HQ0338
W911W606D0008 ARZ997 S5111A 07/31/2018 HQ0338
W911W606D0014 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0014 ARZ997 S5111A 07/31/2018 HQ0338
W911W618F0001 ARZ999 S5111A 07/31/2018 HQ0338
W9126009C0015 ARZ996 S5111A 07/31/2018 HQ0338
W912SU04D0017 ARZ998 S5111A 07/31/2018 HQ0338
W9132V08D0002 0002 AY S5111A 07/31/2018 HQ0338
W9132V08D0002 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB11C0148 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB14D0007 0001 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0002 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0003 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 ARZ999 S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T27 AZ S5111A 07/31/2018 HQ0490
W91QUZ06A0003 2T28 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T32 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T33 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 8Z01 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BA12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BD10 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 DP04 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX02 AY S5111A 07/31/2018 HQ0338
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W91QUZ06A0003 KX05 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX07 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX08 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 RS12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 ARZ997 S5111A 07/31/2018 HQ0338
W91QUZ06D0027 0010 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA02 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA03 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA04 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 ARZ998 S5111A 07/31/2018 HQ0338
W91QUZ09A0003 7N36 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0001 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0006 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 ARZ998 S5111A 07/31/2018 HQ0338

Except as provided by this contract modification, all terms and conditions of this contract
remain unchanged and in full force and effect. 
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CLOSING REMARKS:
The total contract amount of this contract is unchanged. 
Pay Office remains unchanged for contracts not paid out of DFAS Office HQ0337,
HQ0338, or HQ0339. 

The administration office remains unchanged for contracts not administered by DCMA. 

Block change / SPI:

In accordance with FAR 42.302(a)(59), the purpose of this
modification is to change the physical address of DCMA HAMPTON for
Cages 6A851, 22643, 8N505, 4CA32, 4RNU2, 3AVF1, 1LXC5, 1X345, 1E4G3,
1BNT9, 3SRG4, 1TA34, 3EV52, 593X1, 4C581, 5X318, 1NFF3, 550C1, 3U366,
3FJZ3, 3GEX1, 9D672, 08UH8, 3EZR6, 1M994, 3VKX5, 5VL65, 01AH7, 4Y9V6,
5V1Q2, 6X365, 1U6T2, 38BM6, 518C1, 3X511, 2V662, 039P8, 57TP2, 6QRG3,
1BLA0, 4YUB2, 13774, 7E5A3, 6EZH8, 04JS3, 1Y9N5, 1PNR4, 0TPR9, 32LY6,
4VRA5, 75CH1, 7Z726, 3TAH8, 6WHH1, 72B58, 8C568, 4H618, 0J6L4, 77ZF9,
1Y3T0, 1BCH0, 3CX89, 1XSA6, 6WAW6, 59HT0, 6RMZ6, 0D4Z0, 41WR6, 1YF18,
5SBD0, 8U833, 3CSK4, 63365, 1VQZ6, 7VVA5, 4YDT1, 3MKR0, 3TFP7, 0C9J8,
1WTX2, 34MM1, 1YYU3, 1L7W9, 1SYG6, 0K7P9, 6DZX9, 393G2, 6H7X5, 71791,
30YY7, 7Q8V3, 3EAG2, 0L251, 6VHX5, 1LDW5, 1F9Q6, 11384, 00DS8, 68PP4,
3B0Y3, 3T7K2, 3GRE1, 6UGM4, 7ES51, 4MGG3, and 43689
as follows:

FROM: 2000 Enterprise Parkway, Suite 200, Hampton, VA 23666
TO:
2128 Pershing Avenue, Fort Eustis, VA 23604

All other terms and conditions remain unchanged.
 

PIIN SPIIN MODIFICATION
NUMBER

PIIN SPIIN
ISSUED BY

DODAAC

PIIN SPIIN
EFFECTIVE

DATE

PAY
OFFICE
DODAAC

DAAB0701DH805 0060 AX S5111A 07/31/2018 HQ0338
DAAB0701DH805 ARZ994 S5111A 07/31/2018 HQ0338
F4162403D8618 0002 AV S5111A 07/31/2018 HQ0338
F4162403D8618 0016 AW S5111A 07/31/2018 HQ0338
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F4162403D8618 0022 AW S5111A 07/31/2018 HQ0338
F4162403D8618 ARZ996 S5111A 07/31/2018 HQ0338
FA810018C0002 ARZ999 S5111A 07/31/2018 HQ0338
FA811016F0005 ARZ999 S5111A 07/31/2018 HQ0338
FA811018F0011 ARZ999 S5111A 07/31/2018 HQ0338
FA821818F0034 ARZ999 S5111A 07/31/2018 HQ0338
FA852716F0072 ARZ999 S5111A 07/31/2018 HQ0338
FA855418P0001 ARZ999 S5111A 07/31/2018 HQ0338
FA862015G4022 0001 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0002 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0003 AZ S5111A 07/31/2018 F67100
FA862015G4022 ARZ997 S5111A 07/31/2018 HQ0338
FA862615C2071 ARZ999 S5111A 07/31/2018 HQ0338
FA862906C2397 ARZ995 S5111A 07/31/2018 HQ0338
FA865005C7212 ARZ995 S5111A 07/31/2018 HQ0338
FA865006D3624 0001 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0004 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0006 AX S5111A 07/31/2018 HQ0338
FA865006D3624 ARZ997 S5111A 07/31/2018 HQ0338
FA865007C5303 ARZ996 S5111A 07/31/2018 HQ0338
FA865007D1221 ARZ996 S5111A 07/31/2018 HQ0338
FA865008C6925 ARZ995 S5111A 07/31/2018 HQ0338
FA865010C1701 ARZ996 S5111A 07/31/2018 HQ0338
FA865012C5301 ARZ998 S5111A 07/31/2018 HQ0338
FA865013C1503 ARZ997 S5111A 07/31/2018 HQ0338
FA865013D1623 0001 AX S5111A 07/31/2018 HQ0338
FA865014C1803 ARZ997 S5111A 07/31/2018 HQ0338
FA865014C5008 ARZ998 S5111A 07/31/2018 HQ0338
FA865015C5082 ARZ999 S5111A 07/31/2018 HQ0338
FA865015C5508 ARZ998 S5111A 07/31/2018 HQ0338
FA865017C1148 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C2732 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C5522 ARZ999 S5111A 07/31/2018 HQ0338
FA865017P2234 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C1637 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C5040 ARZ999 S5111A 07/31/2018 HQ0338
FA865018P2213 ARZ999 S5111A 07/31/2018 HQ0338
FA865107C0091 ARZ996 S5111A 07/31/2018 HQ0338
FA865110C0138 ARZ997 S5111A 07/31/2018 HQ0338
FA872616C0001 ARZ998 S5111A 07/31/2018 HQ0338
FA872809D0007 0004 AV S5111A 07/31/2018 HQ0338
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FA872809D0007 0007 AT S5111A 07/31/2018 HQ0338
FA873014F0091 ARZ998 S5111A 07/31/2018 HQ0338
FA873018F0038 ARZ999 S5111A 07/31/2018 HQ0338
FA875008C0237 ARZ993 S5111A 07/31/2018 HQ0338
FA875014C0139 ARZ997 S5111A 07/31/2018 HQ0338
FA87501620288 ARZ999 S5111A 07/31/2018 HQ0338
FA875017C0263 ARZ999 S5111A 07/31/2018 HQ0338
FA945317P0462 ARZ999 S5111A 07/31/2018 HQ0338
FA945318C0218 ARZ999 S5111A 07/31/2018 HQ0338
H9222214C0017 ARZ998 S5111A 07/31/2018 HQ0338
H9222215C0022 ARZ997 S5111A 07/31/2018 HQ0338
H9222215F0110 ARZ998 S5111A 07/31/2018 HQ0338
H9222216D0035 0006 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 0007 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 ARZ998 S5111A 07/31/2018 HQ0338
H9222216G0006 0004 AX S5111A 07/31/2018 HQ0338
H9222216G0006 0006 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0007 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0008 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 ARZ997 S5111A 07/31/2018 HQ0338
H9223812C0001 ARZ998 S5111A 07/31/2018 HQ0338
H9223817D0001 0001 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0002 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0003 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0004 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0005 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0006 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 ARZ999 S5111A 07/31/2018 HQ0338
H9224104C0012 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0053 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0077 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0083 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0126 ARZ996 S5111A 07/31/2018 HQ0338
H9224105D0004 0001 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0002 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0004 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0006 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0019 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0024 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0027 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0028 AX S5111A 07/31/2018 HQ0338
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H9224105D0004 0031 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0035 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0040 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0047 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0048 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0049 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0053 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0065 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0071 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0076 AX S5111A 07/31/2018 HQ0338
H9224105D0004 ARZ997 S5111A 07/31/2018 HQ0338
H9224105P0042 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0089 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0099 ARZ996 S5111A 07/31/2018 HQ0338
H9224109P0048 ARZ996 S5111A 07/31/2018 HQ0338
H9224111D0005 0011 AZ S5111A 07/31/2018 HQ0338
H9224111D0005 ARZ997 S5111A 07/31/2018 HQ0338
H9224111F0006 ARZ997 S5111A 07/31/2018 HQ0338
H9224112F0014 ARZ998 S5111A 07/31/2018 HQ0338
H9224113F0004 ARZ998 S5111A 07/31/2018 HQ0338
H9224117D0003 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0002 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0003 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0004 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0005 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0006 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 ARZ999 S5111A 07/31/2018 HQ0338
H9224117D0007 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0017 ARZ999 S5111A 07/31/2018 HQ0338
H9225414P0001 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0002 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0006 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0034 ARZ996 S5111A 07/31/2018 HQ0338
H9225415C0001 ARZ997 S5111A 07/31/2018 HQ0338
H9225415P0003 ARZ997 S5111A 07/31/2018 HQ0338
H9240418F0028 ARZ999 S5111A 07/31/2018 HQ0338
HC102814A0002 3Y01 AZ S5111A 07/31/2018 HQ0338
HDTRA111D0018 ARZ998 S5111A 07/31/2018 HQ0338
HDTRA112C0075 ARZ998 S5111A 07/31/2018 HQ0338
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HQ000603F0017 ARZ989 S5111A 07/31/2018 HQ0338
HQ000609C7029 ARZ997 S5111A 07/31/2018 HQ0338
HQ014716C7004 ARZ999 S5111A 07/31/2018 HQ0338
HQ014716C7612 ARZ999 S5111A 07/31/2018 HQ0338
HQ014717C7205 ARZ998 S5111A 07/31/2018 HQ0338
HQ014717C7326 ARZ998 S5111A 07/31/2018 HQ0338
HQ014718C7007 ARZ999 S5111A 07/31/2018 HQ0338
HR001109C0051 ARZ995 S5111A 07/31/2018 HQ0338
HR001110C0054 ARZ996 S5111A 07/31/2018 HQ0338
HR001110C0117 ARZ996 S5111A 07/31/2018 HQ0338
HR001113C0042 ARZ998 S5111A 07/31/2018 HQ0338
HR001114C0034 ARZ998 S5111A 07/31/2018 HQ0338
M6785404D7032 0001 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0004 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0005 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0006 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0009 AY S5111A 07/31/2018 HQ0338
M6785404D7032 ARZ998 S5111A 07/31/2018 HQ0338
M6785405D2039 0001 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0002 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0004 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0005 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0007 AY S5111A 07/31/2018 HQ0338
M6785405D2039 ARZ998 S5111A 07/31/2018 HQ0338
M6785406D2003 0002 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0005 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0006 AY S5111A 07/31/2018 HQ0338
M6785406D2003 ARZ998 S5111A 07/31/2018 HQ0338
M6785407D7005 ARZ998 S5111A 07/31/2018 HQ0338
M6785408D8047 0003 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0005 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0008 AU S5111A 07/31/2018 HQ0338
M6785411D0235 0001 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0007 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0009 AX S5111A 07/31/2018 HQ0338
M6785411D0235 ARZ997 S5111A 07/31/2018 HQ0338
M6785414D0216 0003 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0005 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0014 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0025 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0027 AZ S5111A 07/31/2018 HQ0338
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M6785414D0216 ARZ997 S5111A 07/31/2018 HQ0338
M6785415D5040 0002 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0006 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0007 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 ARZ999 S5111A 07/31/2018 HQ0338
M6785416C7903 ARZ999 S5111A 07/31/2018 HQ0338
M6785416D7100 ARZ999 S5111A 07/31/2018 HQ0338
M6785417D0202 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0213 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0222 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0235 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0236 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0242 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0245 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0248 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0266 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F5000 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F7906 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0023 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0029 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0030 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0031 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0051 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0052 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0057 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F3002 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5004 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5036 ARZ999 S5111A 07/31/2018 HQ0338
MDA97289C0009 ARZ991 S5111A 07/31/2018 HQ0338
N0001400C0077 ARZ993 S5111A 07/31/2018 HQ0338
N0001404C0375 ARZ995 S5111A 07/31/2018 HQ0338
N0001405C0160 ARZ997 S5111A 07/31/2018 HQ0338
N0001405C0166 ARZ996 S5111A 07/31/2018 HQ0338
N0001408C0559 ARZ996 S5111A 07/31/2018 HQ0338
N0001409C0360 ARZ995 S5111A 07/31/2018 HQ0338
N0001409C0451 ARZ997 S5111A 07/31/2018 HQ0338
N0001409C0476 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0318 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0326 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0184 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0396 ARZ996 S5111A 07/31/2018 HQ0338
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N0001411G0066 0001 AY S5111A 07/31/2018 HQ0338
N0001411G0066 0003 AZ S5111A 07/31/2018 HQ0338
N0001411G0066 ARZ998 S5111A 07/31/2018 HQ0338
N0001412C0219 ARZ997 S5111A 07/31/2018 HQ0338
N0001412C0385 ARZ997 S5111A 07/31/2018 HQ0338
N0001413C0201 ARZ998 S5111A 07/31/2018 HQ0338
N0001414C0074 ARZ997 S5111A 07/31/2018 HQ0338
N0001414C0122 ARZ999 S5111A 07/31/2018 HQ0338
N0001414C0232 ARZ997 S5111A 07/31/2018 HQ0338
N0001414P1169 ARZ998 S5111A 07/31/2018 HQ0338
N0001415C0017 ARZ999 S5111A 07/31/2018 HQ0338
N0001416C1007 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C2003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C4003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C7003 ARZ999 S5111A 07/31/2018 HQ0338
N0001418F7004 ARZ999 S5111A 07/31/2018 HQ0338
N0001915D0020 0001 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0003 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0004 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0005 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0006 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 ARZ999 S5111A 07/31/2018 HQ0338
N0001986C0353 ARZ987 S5111A 07/31/2018 HQ0338
N0002400C5481 ARZ993 S5111A 07/31/2018 HQ0338
N0002408G2112 EH01 AX S5111A 07/31/2018 HQ0338
N0002409D4219 ARZ997 S5111A 07/31/2018 HQ0338
N0002410D4170 0074 AY S5111A 07/31/2018 HQ0338
N0002410D4170 0100 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0101 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0109 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 ARZ997 S5111A 07/31/2018 HQ0338
N0002411G2121 NS01 AY S5111A 07/31/2018 HQ0338
N0002411G2121 ARZ998 S5111A 07/31/2018 HQ0338
N0002414C4081 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G2114 EH01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 GC01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G4301 FY01 AZ S5111A 07/31/2018 HQ0338
N0002414G4301 ARZ999 S5111A 07/31/2018 HQ0338
N0002415C2104 ARZ999 S5111A 07/31/2018 HQ0338
N0002416A0001 0002 AZ S5111A 07/31/2018 HQ0338

Contract Modification Continuation Page 
Page 8 of 24
Contract: M6785414D02160014
Modification Number: AZ
Modification Effective Date: 21 JUL 2018 



N0002416A0001 0004 AZ S5111A 07/31/2018 HQ0338
N0002416A0001 ARZ999 S5111A 07/31/2018 HQ0338
N0002416D4102 0001 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0023 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0033 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4A65 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4T00 ARZ999 S5111A 07/31/2018 HQ0338
N0002417FF001 ARZ999 S5111A 07/31/2018 HQ0338
N0002493C2109 ARZ993 S5111A 07/31/2018 HQ0338
N0003005F0605 ARZ996 S5111A 07/31/2018 HQ0338
N0003915F0007 ARZ998 S5111A 07/31/2018 HQ0338
N0003916D0004 0001 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 0002 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0003 ARZ998 S5111A 07/31/2018 HQ0338
N0003917C0021 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0057 ARZ999 S5111A 07/31/2018 HQ0338
N0003998C0001 ARZ989 S5111A 07/31/2018 HQ0338
N0010298M0649 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M0685 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M1238 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1254 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1263 ARZ994 S5111A 07/31/2018 HQ0338
N0010412GA303 1001 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1014 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1016 AY S5111A 07/31/2018 HQ0338
N0010412GA303 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDC20 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDE03 ARZ998 S5111A 07/31/2018 HQ0338
N0010416GA001 1004 AW S5111A 07/31/2018 HQ0338
N0010416GA001 ARZ995 S5111A 07/31/2018 HQ0338
N0010416PDA14 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ53 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ58 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PNA13 ARZ999 S5111A 07/31/2018 HQ0338
N0010417CBA80 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PCF65 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PEE53 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PES76 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PLC42 ARZ999 S5111A 07/31/2018 HQ0338
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N0010417PNA04 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PXB73 ARZ999 S5111A 07/31/2018 HQ0338
N0010418FK600 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PBD50 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB06 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB77 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNC22 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE58 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE59 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE65 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNF01 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PXA05 ARZ999 S5111A 07/31/2018 HQ0338
N0016411DJN21 0014 AZ S5111A 07/31/2018 HQ0338
N0016411DJN21 ARZ998 S5111A 07/31/2018 HQ0338
N0016417DJN46 ARZ999 S5111A 07/31/2018 HQ0338
N0016417FJ270 ARZ999 S5111A 07/31/2018 HQ0338
N0016418FJ096 ARZ999 S5111A 07/31/2018 HQ0338
N0016717F3008 ARZ999 S5111A 07/31/2018 HQ0338
N00173032C007 ARZ994 S5111A 07/31/2018 HQ0338
N0017306F2002 ARZ997 S5111A 07/31/2018 HQ0338
N0017308C4000 ARZ994 S5111A 07/31/2018 HQ0338
N0017309F2009 ARZ997 S5111A 07/31/2018 HQ0338
N0017313D2401 0003 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0004 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0005 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0006 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0007 AZ S5111A 07/31/2018 HQ0338
N0017313D2401 ARZ998 S5111A 07/31/2018 HQ0338
N0017315D2012 0001 AY S5111A 07/31/2018 HQ0338
N0017315D2012 0002 AZ S5111A 07/31/2018 HQ0338
N0017315D2012 ARZ998 S5111A 07/31/2018 HQ0338
N0017317F2046 ARZ999 S5111A 07/31/2018 HQ0338
N0017404D0014 0001 AX S5111A 07/31/2018 HQ0338
N0017404D0014 0002 AX S5111A 07/31/2018 HQ0338
N0017404D0014 ARZ996 S5111A 07/31/2018 HQ0338
N0017405D0001 0001 AX S5111A 07/31/2018 HQ0338
N0017405D0001 0002 AX S5111A 07/31/2018 HQ0338
N0017405D0001 ARZ996 S5111A 07/31/2018 HQ0338
N0017417F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0017418F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0017803D1022 0035 AY S5111A 07/31/2018 HQ0338
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N0017803D1022 0056 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0079 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0087 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0090 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0096 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0099 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0107 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0132 AY S5111A 07/31/2018 HQ0338
N0017803D1022 ARZ997 S5111A 07/31/2018 HQ0338
N0017804D4056 0001 AX S5111A 07/31/2018 HQ0338
N0017804D4056 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4207 FK01 AX S5111A 07/31/2018 HQ0338
N0017805D4207 FK03 AX S5111A 07/31/2018 HQ0338
N0017805D4207 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4262 FG01 AW S5111A 07/31/2018 HQ0338
N0017805D4262 FG02 AY S5111A 07/31/2018 HQ0338
N0017805D4262 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4302 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4302 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4328 MUT3 AW S5111A 07/31/2018 HQ0338
N0017805D4328 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4572 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4626 EHP2 AV S5111A 07/31/2018 HQ0338
N0017805D4626 EHP3 AY S5111A 07/31/2018 HQ0338
N0017805D4626 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4626 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4635 EH01 AY S5111A 07/31/2018 HQ0338
N0017805D4635 NW02 AX S5111A 07/31/2018 HQ0338
N0017805D4635 NW03 AY S5111A 07/31/2018 HQ0338
N0017805D4635 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5054 EHP1 AX S5111A 07/31/2018 HQ0338
N0017807D5054 FD01 AX S5111A 07/31/2018 HQ0338
N0017807D5054 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5067 EH01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP1 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP2 AX S5111A 07/31/2018 HQ0338
N0017807D5067 EHP3 AX S5111A 07/31/2018 HQ0338
N0017807D5067 FD01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 FD02 AW S5111A 07/31/2018 HQ0338
N0017807D5067 ARZ996 S5111A 07/31/2018 HQ0338
N0017808D5451 MUT2 AX S5111A 07/31/2018 HQ0338
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N0017808D5451 MUT3 AY S5111A 07/31/2018 HQ0338
N0017808D5451 MUT4 AY S5111A 07/31/2018 HQ0338
N0017808D5451 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5483 FK02 AY S5111A 07/31/2018 HQ0338
N0017808D5483 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5498 V701 AY S5111A 07/31/2018 HQ0338
N0017808D5498 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D1010 0002 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0003 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0004 AY S5111A 07/31/2018 HQ0338
N0017809D1010 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D5750 MU61 AY S5111A 07/31/2018 HQ0338
N0017809D5750 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6093 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6093 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6117 EE01 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 EX01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 EX02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 FK01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 FK02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 NW01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 ARZ997 S5111A 07/31/2018 HQ0338
N0017810D6127 0001 AW S5111A 07/31/2018 HQ0338
N0017810D6127 ARZ996 S5111A 07/31/2018 HQ0338
N0017810D6335 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6335 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6470 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6470 ARZ998 S5111A 07/31/2018 HQ0338
N0017811D6552 0001 AX S5111A 07/31/2018 HQ0338
N0017811D6552 NS01 AY S5111A 07/31/2018 HQ0338
N0017811D6552 NS02 AZ S5111A 07/31/2018 HQ0338
N0017811D6552 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6628 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6628 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6783 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6783 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6936 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6936 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7141 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7141 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7210 0001 AY S5111A 07/31/2018 HQ0338
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N0017814D7210 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7304 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7304 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7380 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7380 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7543 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7543 FK02 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK03 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK04 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7546 MU61 AZ S5111A 07/31/2018 HQ0338
N0017814D7546 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7593 EHP1 AZ S5111A 07/31/2018 HQ0338
N0017814D7593 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7638 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7638 FK02 AY S5111A 07/31/2018 HQ0338
N0017814D7638 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7676 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7676 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7687 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7699 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7699 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7711 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7711 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7717 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7717 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7730 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7730 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7753 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7802 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7802 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7833 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7833 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7871 EH01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 EX01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7930 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7930 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7979 0002 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 EH01 AZ S5111A 07/31/2018 HQ0338
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N0017814D7979 FK01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8165 EX01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8452 0001 AZ S5111A 07/31/2018 HQ0338
N0017815D8452 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D8977 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D8977 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D9015 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D9015 ARZ999 S5111A 07/31/2018 HQ0338
N0017817C0004 ARZ999 S5111A 07/31/2018 HQ0338
N0018902D0041 0023 AW S5111A 07/31/2018 HQ0338
N0018902D0041 0024 AW S5111A 07/31/2018 HQ0338
N0018902D0041 ARZ996 S5111A 07/31/2018 HQ0338
N0018906D0034 0014 AW S5111A 07/31/2018 HQ0338
N0018906D0034 ARZ996 S5111A 07/31/2018 HQ0338
N0018908FZ329 ARZ998 S5111A 07/31/2018 HQ0338
N0018911PZ890 ARZ998 S5111A 07/31/2018 HQ0338
N0018913CZ027 ARZ997 S5111A 07/31/2018 HQ0338
N0018914DZ032 0001 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 0003 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 ARZ998 S5111A 07/31/2018 HQ0338
N0018915DZ037 0007 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0009 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0011 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 ARZ999 S5111A 07/31/2018 HQ0338
N0018915FZ282 ARZ998 S5111A 07/31/2018 HQ0338
N0018916FZ216 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3002 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3011 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3019 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3026 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3034 ARZ999 S5111A 07/31/2018 N68732
N0018917F3035 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ162 ARZ999 S5111A 07/31/2018 HQ0338
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N0018917FZ425 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ541 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ612 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3007 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3008 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ073 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ161 ARZ999 S5111A 07/31/2018 HQ0338
N0024411C0035 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0022 0001 AY S5111A 07/31/2018 HQ0338
N0024411D0022 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0028 0003 AY S5111A 07/31/2018 HQ0338
N0024411D0028 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0034 J940 AY S5111A 07/31/2018 HQ0338
N0024411D0034 J941 AY S5111A 07/31/2018 HQ0338
N0024411D0034 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0040 J940 AZ S5111A 07/31/2018 HQ0338
N0024411D0040 ARZ998 S5111A 07/31/2018 HQ0338
N002441210002 ARZ997 S5111A 07/31/2018 HQ0338
N002441210024 ARZ997 S5111A 07/31/2018 HQ0338
N002441410066 ARZ997 S5111A 07/31/2018 HQ0338
N002441510026 ARZ998 S5111A 07/31/2018 HQ0338
N002441510070 ARZ999 S5111A 07/31/2018 HQ0338
N002441610027 ARZ999 S5111A 07/31/2018 HQ0338
N002441610034 ARZ999 S5111A 07/31/2018 HQ0338
N002441610052 ARZ999 S5111A 07/31/2018 HQ0338
N002441710016 ARZ999 S5111A 07/31/2018 HQ0338
N002441710038 ARZ999 S5111A 07/31/2018 HQ0338
N0024417C0001 ARZ999 S5111A 07/31/2018 HQ0338
N0024417F3006 ARZ999 S5111A 07/31/2018 HQ0338
N0038312G009D 7006 AZ S5111A 07/31/2018 HQ0338
N0038312G009D ARZ998 S5111A 07/31/2018 HQ0338
N0038317CN003 ARZ999 S5111A 07/31/2018 HQ0338
N0038317CN004 ARZ999 S5111A 07/31/2018 HQ0338
N0038318CN028 ARZ999 S5111A 07/31/2018 S5111A
N0038318PD078 ARZ999 S5111A 07/31/2018 HQ0338
N0038318PP080 ARZ999 S5111A 07/31/2018 HQ0338
N0042107C0086 ARZ997 S5111A 07/31/2018 HQ0338
N0042117F0437 ARZ999 S5111A 07/31/2018 HQ0338
N0042117F0439 ARZ999 S5111A 07/31/2018 HQ0338
N0042118D0038 ARZ999 S5111A 07/31/2018 HQ0338
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N0042118D0047 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0634 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0662 ARZ999 S5111A 07/31/2018 HQ0338
N6133111C0017 ARZ996 S5111A 07/31/2018 HQ0338
N6133907D0003 0040 AX S5111A 07/31/2018 HQ0338
N6133907D0003 ARZ996 S5111A 07/31/2018 HQ0338
N6279394G0001 EF01 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF02 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF03 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF05 AU S5111A 07/31/2018 HQ0338
N6523603D7843 0004 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0012 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0013 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0014 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0015 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0016 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0017 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0018 AY S5111A 07/31/2018 HQ0338
N6523603D7843 ARZ998 S5111A 07/31/2018 HQ0338
N6523607D5879 0090 AT S5111A 07/31/2018 HQ0338
N6523609D3805 0001 AY S5111A 07/31/2018 HQ0338
N6523609D3805 0002 AY S5111A 07/31/2018 HQ0338
N6523609D3805 ARZ998 S5111A 07/31/2018 HQ0338
N6523612C3213 ARZ996 S5111A 07/31/2018 HQ0338
N6523612C3848 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5818 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5818 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5851 0001 AZ S5111A 07/31/2018 HQ0338
N6523613D5851 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5851 ARZ997 S5111A 07/31/2018 HQ0338
N6523615D8011 0002 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0003 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0004 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0005 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 ARZ998 S5111A 07/31/2018 HQ0338
N6523615D8019 0001 AZ S5111A 07/31/2018 HQ0338
N6523615D8019 ARZ997 S5111A 07/31/2018 HQ0338
N6523617F0577 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3054 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3120 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3134 ARZ999 S5111A 07/31/2018 HQ0338
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N6523618F3057 ARZ999 S5111A 07/31/2018 HQ0338
N6600109D0108 0001 AX S5111A 07/31/2018 HQ0338
N6600109D0108 ARZ997 S5111A 07/31/2018 HQ0338
N660011324003 ARZ997 S5111A 07/31/2018 HQ0338
N6600116A0001 0012 AZ S5111A 07/31/2018 HQ0338
N6600116A0001 3Y01 AY S5111A 07/31/2018 HQ0338
N6600116A0001 ARZ998 S5111A 07/31/2018 HQ0338
N6600116F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6600116F7710 ARZ998 S5111A 07/31/2018 HQ0338
N6600117C0160 ARZ999 S5111A 07/31/2018 HQ0338
N6600117F0256 ARZ999 S5111A 07/31/2018 HQ0338
N6660406C1403 ARZ995 S5111A 07/31/2018 HQ0338
N6660410D034B 0001 AY S5111A 07/31/2018 HQ0338
N6660410D034B ARZ998 S5111A 07/31/2018 HQ0338
N6817116F0003 ARZ999 S5111A 07/31/2018 HQ0338
N6833508C0255 ARZ995 S5111A 07/31/2018 HQ0338
N6833509P0287 ARZ996 S5111A 07/31/2018 HQ0338
N6833510C0032 ARZ997 S5111A 07/31/2018 HQ0338
N6833510C0469 ARZ997 S5111A 07/31/2018 HQ0338
N6833511C0357 ARZ996 S5111A 07/31/2018 HQ0338
N6833511C0390 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0162 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0334 ARZ998 S5111A 07/31/2018 HQ0338
N6833514G0008 ARZ998 S5111A 07/31/2018 HQ0338
N6833515C0298 ARZ999 S5111A 07/31/2018 HQ0338
N6833515C0316 ARZ999 S5111A 07/31/2018 HQ0338
N6833515D0023 0001 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 0002 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 ARZ999 S5111A 07/31/2018 HQ0338
N6833515G0012 ARZ998 S5111A 07/31/2018 HQ0338
N6833516C0172 ARZ999 S5111A 07/31/2018 HQ0338
N6833516G0019 ARZ999 S5111A 07/31/2018 HQ0338
N6833516P0359 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0372 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0657 ARZ999 S5111A 07/31/2018 HQ0338
N6833517F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0002 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0059 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0332 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0532 ARZ999 S5111A 07/31/2018 HQ0338
N6893605D0037 M801 AX S5111A 07/31/2018 HQ0338
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N6893605D0037 M802 AX S5111A 07/31/2018 HQ0338
N6893605D0037 M803 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 0003 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 ARZ998 S5111A 07/31/2018 HQ0338
S5121A14A0008 0002 AY S5111A 07/31/2018 HQ0338
S5121A15A0011 ARZ998 S5111A 07/31/2018 HQ0338
SPE1C114D1039 0009 AZ S5111A 07/31/2018 SL4701
SPE1C114D1072 0023 AZ S5111A 07/31/2018 SL4701
SPE1C115D1095 0005 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0002 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0004 AZ S5111A 07/31/2018 SL4701
SPE1C117DB016 0002 AZ S5111A 07/31/2018 SL4701
SPE1C118F0392 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F0900 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F3204 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5569 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5572 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5961 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F7721 ARZ999 S5111A 07/31/2018 SL4701
SPE4A415VE412 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4626 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4673 ARZ999 S5111A 07/31/2018 SL4701
SPE4A615M3754 ARZ998 S5111A 07/31/2018 SL4701
SPE4A616F0021 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P7096 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P8727 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P9288 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD429 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD585 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PG993 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V174X ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V234C ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V289F ARZ999 S5111A 07/31/2018 SL4701
SPE4A713D5065 0006 AZ S5111A 07/31/2018 SL4701
SPE4A713D5065 0009 AZ S5111A 07/31/2018 SL4701
SPE4A717P4621 ARZ999 S5111A 07/31/2018 SL4701
SPE4A717P8483 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F1773 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F3900 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P5941 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6021 ARZ999 S5111A 07/31/2018 SL4701
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SPE4A718P6062 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6099 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P7292 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P9181 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA462 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA580 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PB960 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0356 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0381 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0398 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0406 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0416 ARZ999 S5111A 07/31/2018 SL4701
SPE5EJ17V0958 ARZ999 S5111A 07/31/2018 SL4701
SPE5EK17P2238 ARZ999 S5111A 07/31/2018 SL4701
SPE7L018V0682 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P1114 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P2778 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P4392 ARZ999 S5111A 07/31/2018 SL4701
SPE7L317P5859 ARZ999 S5111A 07/31/2018 SL4701
SPE7L417C0049 ARZ999 S5111A 07/31/2018 SL4701
SPE7L418C0104 ARZ999 S5111A 07/31/2018 SL4701
SPE7M018V3557 ARZ999 S5111A 07/31/2018 SL4701
SPE7M215M2148 ARZ998 S5111A 07/31/2018 SL4701
SPE7M216M1717 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217C0011 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217P1524 ARZ998 S5111A 07/31/2018 SL4701
SPE7M318P4674 ARZ999 S5111A 07/31/2018 SL4701
SPE7M515MC295 ARZ999 S5111A 07/31/2018 SL4701
SPE7M517PB581 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518P9487 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518PC268 ARZ999 S5111A 07/31/2018 SL4701
SPE7MC17P2536 ARZ999 S5111A 07/31/2018 SL4701
SPE8E516V3044 ARZ999 S5111A 07/31/2018 SL4701
SPE8E614D0004 0001 AZ S5111A 07/31/2018 SL4701
SPE8E614D0004 0002 AZ S5111A 07/31/2018 SL4701
SPE8EB16M1558 ARZ999 S5111A 07/31/2018 SL4701
SPM1C112D1043 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0007 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0012 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0013 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0014 AZ S5111A 07/31/2018 SL4701
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SPM1C113DB001 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0016 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0017 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0018 AZ S5111A 07/31/2018 SL4701
SPM1C113DN008 0010 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0015 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0021 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0022 AZ S5111A 07/31/2018 SL4701
SPM1C114FB002 ARZ998 S5111A 07/31/2018 SL4701
SPRDL115D0035 0004 AZ S5111A 07/31/2018 HQ0338
SPRDL115D0035 ARZ999 S5111A 07/31/2018 HQ0338

SPRMM114VWB76 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG10 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG16 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM116DY002 1006 AZ S5111A 07/31/2018 HQ0338
SPRMM116DY002 ARZ998 S5111A 07/31/2018 HQ0338
SPRMM118CYA43 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYD29 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYF97 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYG41 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA113CZ049 ARZ997 S5111A 07/31/2018 HQ0338
SPRPA117CX017 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX026 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX027 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX028 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX035 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CZ058 ARZ999 S5111A 07/31/2018 S5111A
SPRPA118CZ034 ARZ999 S5111A 07/31/2018 HQ0338
SPRRA116D0151 ARZ999 S5111A 07/31/2018 HQ0338
W15P7T13DE022 0001 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 KX01 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 ARZ998 S5111A 07/31/2018 HQ0338
W15P7T13DE083 KX02 AZ S5111A 07/31/2018 HQ0338
W15P7T13DE083 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN10A0151 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN13D0069 0001 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0002 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0003 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0004 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0005 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0006 AZ S5111A 07/31/2018 HQ0338
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W15QKN13D0069 0007 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0008 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0009 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0010 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0011 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN14C0046 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN15D0033 0001 AZ S5111A 07/31/2018 HQ0338
W15QKN15D0033 ARZ999 S5111A 07/31/2018 HQ0338
W15QKN17C0086 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q05C0303 ARZ997 S5111A 07/31/2018 HQ0338
W31P4Q06C0231 ARZ994 S5111A 07/31/2018 HQ0338
W31P4Q16C0081 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q18C0055 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J11D0007 ARZ998 S5111A 07/31/2018 HQ0338
W52P1J15D0108 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J16D0051 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J18D0035 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J18D0035 ARZ999 S5111A 07/31/2018 HQ0338
W56HZV10C0148 ARZ997 S5111A 07/31/2018 HQ0338
W56HZV15C0010 ARZ998 S5111A 07/31/2018 HQ0338
W56HZV17C0002 ARZ999 S5111A 07/31/2018 HQ0338
W56JSR16P0047 ARZ999 S5111A 07/31/2018 HQ0338
W56KGU16C0080 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU17C0041 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU18C0020 ARZ999 S5111A 07/31/2018 HQ0338
W56KGY16D0021 0001 AZ S5111A 07/31/2018 HQ0338
W56KGY16D0021 ARZ999 S5111A 07/31/2018 HQ0338
W58RGZ12D0055 0001 AY S5111A 07/31/2018 HQ0338
W58RGZ12D0055 ARZ998 S5111A 07/31/2018 HQ0338
W5J9CQ10C0004 ARZ998 S5111A 07/31/2018 HQ0338
W81XWH08D0044 0002 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0004 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0006 AY S5111A 07/31/2018 HQ0338
W81XWH08D0044 0007 AZ S5111A 07/31/2018 HQ0338
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W81XWH08D0044 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10C0012 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10D0003 0001 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0003 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0004 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0005 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0006 AX S5111A 07/31/2018 HQ0338
W909MY11C0016 ARZ997 S5111A 07/31/2018 HQ0338
W9113M08C0101 ARZ997 S5111A 07/31/2018 HQ0338
W9113M17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W911NF1020038 ARZ997 S5111A 07/31/2018 HQ0338
W911NF1220064 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0016 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0044 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0087 ARZ998 S5111A 07/31/2018 HQ0338
W911NF14C0045 ARZ997 S5111A 07/31/2018 HQ0338
W911NF16C0027 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16C0054 ARZ999 S5111A 07/31/2018 HQ0338
W911NF16C0085 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16D0039 0001 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 0002 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0003 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0004 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0005 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 ARZ999 S5111A 07/31/2018 HQ0338
W911NF17D0010 0001 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0002 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0003 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 ARZ999 S5111A 07/31/2018 HQ0338
W911NF18F0022 ARZ999 S5111A 07/31/2018 HQ0338
W911QX05D0011 0001 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0002 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0003 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC04 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC05 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC08 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC10 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC11 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 ARZ996 S5111A 07/31/2018 HQ0338
W911QX12C0150 ARZ998 S5111A 07/31/2018 HQ0338
W911QX18C0005 ARZ999 S5111A 07/31/2018 HQ0490
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W911QY14D0071 ARZ997 S5111A 07/31/2018 HQ0338
W911QY16D0025 0001 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0002 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0003 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17C0092 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17P0201 ARZ999 S5111A 07/31/2018 HQ0338
W911S010D0009 0008 AY S5111A 07/31/2018 HQ0338
W911S010D0009 ARZ998 S5111A 07/31/2018 HQ0338
W911SR12F0004 ARZ998 S5111A 07/31/2018 HQ0338
W911SR14C0019 ARZ998 S5111A 07/31/2018 HQ0338
W911SR16C0001 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0010 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0046 ARZ999 S5111A 07/31/2018 HQ0338
W911SR18C0009 ARZ999 S5111A 07/31/2018 HQ0338
W911W606D0008 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0002 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0003 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0004 AX S5111A 07/31/2018 HQ0338
W911W606D0008 ARZ997 S5111A 07/31/2018 HQ0338
W911W606D0014 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0014 ARZ997 S5111A 07/31/2018 HQ0338
W911W618F0001 ARZ999 S5111A 07/31/2018 HQ0338
W9126009C0015 ARZ996 S5111A 07/31/2018 HQ0338
W912SU04D0017 ARZ998 S5111A 07/31/2018 HQ0338
W9132V08D0002 0002 AY S5111A 07/31/2018 HQ0338
W9132V08D0002 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB11C0148 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB14D0007 0001 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0002 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0003 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 ARZ999 S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T27 AZ S5111A 07/31/2018 HQ0490
W91QUZ06A0003 2T28 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T32 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T33 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 8Z01 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BA12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BD10 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 DP04 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX02 AY S5111A 07/31/2018 HQ0338
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W91QUZ06A0003 KX05 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX07 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX08 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 RS12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 ARZ997 S5111A 07/31/2018 HQ0338
W91QUZ06D0027 0010 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA02 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA03 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA04 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 ARZ998 S5111A 07/31/2018 HQ0338
W91QUZ09A0003 7N36 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0001 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0006 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 ARZ998 S5111A 07/31/2018 HQ0338

Except as provided by this contract modification, all terms and conditions of this contract
remain unchanged and in full force and effect. 
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CLOSING REMARKS:
The total contract amount of this contract is unchanged. 
Pay Office remains unchanged for contracts not paid out of DFAS Office HQ0337,
HQ0338, or HQ0339. 

The administration office remains unchanged for contracts not administered by DCMA. 

Block change / SPI:

In accordance with FAR 42.302(a)(59), the purpose of this
modification is to change the physical address of DCMA HAMPTON for
Cages 6A851, 22643, 8N505, 4CA32, 4RNU2, 3AVF1, 1LXC5, 1X345, 1E4G3,
1BNT9, 3SRG4, 1TA34, 3EV52, 593X1, 4C581, 5X318, 1NFF3, 550C1, 3U366,
3FJZ3, 3GEX1, 9D672, 08UH8, 3EZR6, 1M994, 3VKX5, 5VL65, 01AH7, 4Y9V6,
5V1Q2, 6X365, 1U6T2, 38BM6, 518C1, 3X511, 2V662, 039P8, 57TP2, 6QRG3,
1BLA0, 4YUB2, 13774, 7E5A3, 6EZH8, 04JS3, 1Y9N5, 1PNR4, 0TPR9, 32LY6,
4VRA5, 75CH1, 7Z726, 3TAH8, 6WHH1, 72B58, 8C568, 4H618, 0J6L4, 77ZF9,
1Y3T0, 1BCH0, 3CX89, 1XSA6, 6WAW6, 59HT0, 6RMZ6, 0D4Z0, 41WR6, 1YF18,
5SBD0, 8U833, 3CSK4, 63365, 1VQZ6, 7VVA5, 4YDT1, 3MKR0, 3TFP7, 0C9J8,
1WTX2, 34MM1, 1YYU3, 1L7W9, 1SYG6, 0K7P9, 6DZX9, 393G2, 6H7X5, 71791,
30YY7, 7Q8V3, 3EAG2, 0L251, 6VHX5, 1LDW5, 1F9Q6, 11384, 00DS8, 68PP4,
3B0Y3, 3T7K2, 3GRE1, 6UGM4, 7ES51, 4MGG3, and 43689
as follows:

FROM: 2000 Enterprise Parkway, Suite 200, Hampton, VA 23666
TO:
2128 Pershing Avenue, Fort Eustis, VA 23604

All other terms and conditions remain unchanged.
 

PIIN SPIIN MODIFICATION
NUMBER

PIIN SPIIN
ISSUED BY

DODAAC

PIIN SPIIN
EFFECTIVE

DATE

PAY
OFFICE
DODAAC

DAAB0701DH805 0060 AX S5111A 07/31/2018 HQ0338
DAAB0701DH805 ARZ994 S5111A 07/31/2018 HQ0338
F4162403D8618 0002 AV S5111A 07/31/2018 HQ0338
F4162403D8618 0016 AW S5111A 07/31/2018 HQ0338
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F4162403D8618 0022 AW S5111A 07/31/2018 HQ0338
F4162403D8618 ARZ996 S5111A 07/31/2018 HQ0338
FA810018C0002 ARZ999 S5111A 07/31/2018 HQ0338
FA811016F0005 ARZ999 S5111A 07/31/2018 HQ0338
FA811018F0011 ARZ999 S5111A 07/31/2018 HQ0338
FA821818F0034 ARZ999 S5111A 07/31/2018 HQ0338
FA852716F0072 ARZ999 S5111A 07/31/2018 HQ0338
FA855418P0001 ARZ999 S5111A 07/31/2018 HQ0338
FA862015G4022 0001 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0002 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0003 AZ S5111A 07/31/2018 F67100
FA862015G4022 ARZ997 S5111A 07/31/2018 HQ0338
FA862615C2071 ARZ999 S5111A 07/31/2018 HQ0338
FA862906C2397 ARZ995 S5111A 07/31/2018 HQ0338
FA865005C7212 ARZ995 S5111A 07/31/2018 HQ0338
FA865006D3624 0001 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0004 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0006 AX S5111A 07/31/2018 HQ0338
FA865006D3624 ARZ997 S5111A 07/31/2018 HQ0338
FA865007C5303 ARZ996 S5111A 07/31/2018 HQ0338
FA865007D1221 ARZ996 S5111A 07/31/2018 HQ0338
FA865008C6925 ARZ995 S5111A 07/31/2018 HQ0338
FA865010C1701 ARZ996 S5111A 07/31/2018 HQ0338
FA865012C5301 ARZ998 S5111A 07/31/2018 HQ0338
FA865013C1503 ARZ997 S5111A 07/31/2018 HQ0338
FA865013D1623 0001 AX S5111A 07/31/2018 HQ0338
FA865014C1803 ARZ997 S5111A 07/31/2018 HQ0338
FA865014C5008 ARZ998 S5111A 07/31/2018 HQ0338
FA865015C5082 ARZ999 S5111A 07/31/2018 HQ0338
FA865015C5508 ARZ998 S5111A 07/31/2018 HQ0338
FA865017C1148 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C2732 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C5522 ARZ999 S5111A 07/31/2018 HQ0338
FA865017P2234 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C1637 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C5040 ARZ999 S5111A 07/31/2018 HQ0338
FA865018P2213 ARZ999 S5111A 07/31/2018 HQ0338
FA865107C0091 ARZ996 S5111A 07/31/2018 HQ0338
FA865110C0138 ARZ997 S5111A 07/31/2018 HQ0338
FA872616C0001 ARZ998 S5111A 07/31/2018 HQ0338
FA872809D0007 0004 AV S5111A 07/31/2018 HQ0338
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FA872809D0007 0007 AT S5111A 07/31/2018 HQ0338
FA873014F0091 ARZ998 S5111A 07/31/2018 HQ0338
FA873018F0038 ARZ999 S5111A 07/31/2018 HQ0338
FA875008C0237 ARZ993 S5111A 07/31/2018 HQ0338
FA875014C0139 ARZ997 S5111A 07/31/2018 HQ0338
FA87501620288 ARZ999 S5111A 07/31/2018 HQ0338
FA875017C0263 ARZ999 S5111A 07/31/2018 HQ0338
FA945317P0462 ARZ999 S5111A 07/31/2018 HQ0338
FA945318C0218 ARZ999 S5111A 07/31/2018 HQ0338
H9222214C0017 ARZ998 S5111A 07/31/2018 HQ0338
H9222215C0022 ARZ997 S5111A 07/31/2018 HQ0338
H9222215F0110 ARZ998 S5111A 07/31/2018 HQ0338
H9222216D0035 0006 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 0007 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 ARZ998 S5111A 07/31/2018 HQ0338
H9222216G0006 0004 AX S5111A 07/31/2018 HQ0338
H9222216G0006 0006 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0007 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0008 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 ARZ997 S5111A 07/31/2018 HQ0338
H9223812C0001 ARZ998 S5111A 07/31/2018 HQ0338
H9223817D0001 0001 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0002 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0003 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0004 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0005 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0006 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 ARZ999 S5111A 07/31/2018 HQ0338
H9224104C0012 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0053 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0077 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0083 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0126 ARZ996 S5111A 07/31/2018 HQ0338
H9224105D0004 0001 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0002 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0004 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0006 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0019 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0024 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0027 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0028 AX S5111A 07/31/2018 HQ0338
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H9224105D0004 0031 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0035 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0040 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0047 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0048 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0049 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0053 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0065 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0071 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0076 AX S5111A 07/31/2018 HQ0338
H9224105D0004 ARZ997 S5111A 07/31/2018 HQ0338
H9224105P0042 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0089 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0099 ARZ996 S5111A 07/31/2018 HQ0338
H9224109P0048 ARZ996 S5111A 07/31/2018 HQ0338
H9224111D0005 0011 AZ S5111A 07/31/2018 HQ0338
H9224111D0005 ARZ997 S5111A 07/31/2018 HQ0338
H9224111F0006 ARZ997 S5111A 07/31/2018 HQ0338
H9224112F0014 ARZ998 S5111A 07/31/2018 HQ0338
H9224113F0004 ARZ998 S5111A 07/31/2018 HQ0338
H9224117D0003 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0002 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0003 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0004 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0005 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0006 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 ARZ999 S5111A 07/31/2018 HQ0338
H9224117D0007 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0017 ARZ999 S5111A 07/31/2018 HQ0338
H9225414P0001 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0002 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0006 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0034 ARZ996 S5111A 07/31/2018 HQ0338
H9225415C0001 ARZ997 S5111A 07/31/2018 HQ0338
H9225415P0003 ARZ997 S5111A 07/31/2018 HQ0338
H9240418F0028 ARZ999 S5111A 07/31/2018 HQ0338
HC102814A0002 3Y01 AZ S5111A 07/31/2018 HQ0338
HDTRA111D0018 ARZ998 S5111A 07/31/2018 HQ0338
HDTRA112C0075 ARZ998 S5111A 07/31/2018 HQ0338
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HQ000603F0017 ARZ989 S5111A 07/31/2018 HQ0338
HQ000609C7029 ARZ997 S5111A 07/31/2018 HQ0338
HQ014716C7004 ARZ999 S5111A 07/31/2018 HQ0338
HQ014716C7612 ARZ999 S5111A 07/31/2018 HQ0338
HQ014717C7205 ARZ998 S5111A 07/31/2018 HQ0338
HQ014717C7326 ARZ998 S5111A 07/31/2018 HQ0338
HQ014718C7007 ARZ999 S5111A 07/31/2018 HQ0338
HR001109C0051 ARZ995 S5111A 07/31/2018 HQ0338
HR001110C0054 ARZ996 S5111A 07/31/2018 HQ0338
HR001110C0117 ARZ996 S5111A 07/31/2018 HQ0338
HR001113C0042 ARZ998 S5111A 07/31/2018 HQ0338
HR001114C0034 ARZ998 S5111A 07/31/2018 HQ0338
M6785404D7032 0001 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0004 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0005 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0006 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0009 AY S5111A 07/31/2018 HQ0338
M6785404D7032 ARZ998 S5111A 07/31/2018 HQ0338
M6785405D2039 0001 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0002 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0004 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0005 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0007 AY S5111A 07/31/2018 HQ0338
M6785405D2039 ARZ998 S5111A 07/31/2018 HQ0338
M6785406D2003 0002 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0005 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0006 AY S5111A 07/31/2018 HQ0338
M6785406D2003 ARZ998 S5111A 07/31/2018 HQ0338
M6785407D7005 ARZ998 S5111A 07/31/2018 HQ0338
M6785408D8047 0003 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0005 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0008 AU S5111A 07/31/2018 HQ0338
M6785411D0235 0001 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0007 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0009 AX S5111A 07/31/2018 HQ0338
M6785411D0235 ARZ997 S5111A 07/31/2018 HQ0338
M6785414D0216 0003 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0005 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0014 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0025 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0027 AZ S5111A 07/31/2018 HQ0338
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M6785414D0216 ARZ997 S5111A 07/31/2018 HQ0338
M6785415D5040 0002 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0006 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0007 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 ARZ999 S5111A 07/31/2018 HQ0338
M6785416C7903 ARZ999 S5111A 07/31/2018 HQ0338
M6785416D7100 ARZ999 S5111A 07/31/2018 HQ0338
M6785417D0202 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0213 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0222 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0235 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0236 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0242 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0245 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0248 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0266 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F5000 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F7906 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0023 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0029 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0030 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0031 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0051 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0052 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0057 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F3002 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5004 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5036 ARZ999 S5111A 07/31/2018 HQ0338
MDA97289C0009 ARZ991 S5111A 07/31/2018 HQ0338
N0001400C0077 ARZ993 S5111A 07/31/2018 HQ0338
N0001404C0375 ARZ995 S5111A 07/31/2018 HQ0338
N0001405C0160 ARZ997 S5111A 07/31/2018 HQ0338
N0001405C0166 ARZ996 S5111A 07/31/2018 HQ0338
N0001408C0559 ARZ996 S5111A 07/31/2018 HQ0338
N0001409C0360 ARZ995 S5111A 07/31/2018 HQ0338
N0001409C0451 ARZ997 S5111A 07/31/2018 HQ0338
N0001409C0476 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0318 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0326 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0184 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0396 ARZ996 S5111A 07/31/2018 HQ0338
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N0001411G0066 0001 AY S5111A 07/31/2018 HQ0338
N0001411G0066 0003 AZ S5111A 07/31/2018 HQ0338
N0001411G0066 ARZ998 S5111A 07/31/2018 HQ0338
N0001412C0219 ARZ997 S5111A 07/31/2018 HQ0338
N0001412C0385 ARZ997 S5111A 07/31/2018 HQ0338
N0001413C0201 ARZ998 S5111A 07/31/2018 HQ0338
N0001414C0074 ARZ997 S5111A 07/31/2018 HQ0338
N0001414C0122 ARZ999 S5111A 07/31/2018 HQ0338
N0001414C0232 ARZ997 S5111A 07/31/2018 HQ0338
N0001414P1169 ARZ998 S5111A 07/31/2018 HQ0338
N0001415C0017 ARZ999 S5111A 07/31/2018 HQ0338
N0001416C1007 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C2003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C4003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C7003 ARZ999 S5111A 07/31/2018 HQ0338
N0001418F7004 ARZ999 S5111A 07/31/2018 HQ0338
N0001915D0020 0001 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0003 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0004 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0005 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0006 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 ARZ999 S5111A 07/31/2018 HQ0338
N0001986C0353 ARZ987 S5111A 07/31/2018 HQ0338
N0002400C5481 ARZ993 S5111A 07/31/2018 HQ0338
N0002408G2112 EH01 AX S5111A 07/31/2018 HQ0338
N0002409D4219 ARZ997 S5111A 07/31/2018 HQ0338
N0002410D4170 0074 AY S5111A 07/31/2018 HQ0338
N0002410D4170 0100 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0101 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0109 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 ARZ997 S5111A 07/31/2018 HQ0338
N0002411G2121 NS01 AY S5111A 07/31/2018 HQ0338
N0002411G2121 ARZ998 S5111A 07/31/2018 HQ0338
N0002414C4081 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G2114 EH01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 GC01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G4301 FY01 AZ S5111A 07/31/2018 HQ0338
N0002414G4301 ARZ999 S5111A 07/31/2018 HQ0338
N0002415C2104 ARZ999 S5111A 07/31/2018 HQ0338
N0002416A0001 0002 AZ S5111A 07/31/2018 HQ0338
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N0002416A0001 0004 AZ S5111A 07/31/2018 HQ0338
N0002416A0001 ARZ999 S5111A 07/31/2018 HQ0338
N0002416D4102 0001 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0023 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0033 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4A65 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4T00 ARZ999 S5111A 07/31/2018 HQ0338
N0002417FF001 ARZ999 S5111A 07/31/2018 HQ0338
N0002493C2109 ARZ993 S5111A 07/31/2018 HQ0338
N0003005F0605 ARZ996 S5111A 07/31/2018 HQ0338
N0003915F0007 ARZ998 S5111A 07/31/2018 HQ0338
N0003916D0004 0001 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 0002 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0003 ARZ998 S5111A 07/31/2018 HQ0338
N0003917C0021 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0057 ARZ999 S5111A 07/31/2018 HQ0338
N0003998C0001 ARZ989 S5111A 07/31/2018 HQ0338
N0010298M0649 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M0685 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M1238 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1254 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1263 ARZ994 S5111A 07/31/2018 HQ0338
N0010412GA303 1001 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1014 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1016 AY S5111A 07/31/2018 HQ0338
N0010412GA303 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDC20 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDE03 ARZ998 S5111A 07/31/2018 HQ0338
N0010416GA001 1004 AW S5111A 07/31/2018 HQ0338
N0010416GA001 ARZ995 S5111A 07/31/2018 HQ0338
N0010416PDA14 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ53 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ58 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PNA13 ARZ999 S5111A 07/31/2018 HQ0338
N0010417CBA80 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PCF65 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PEE53 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PES76 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PLC42 ARZ999 S5111A 07/31/2018 HQ0338
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N0010417PNA04 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PXB73 ARZ999 S5111A 07/31/2018 HQ0338
N0010418FK600 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PBD50 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB06 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB77 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNC22 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE58 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE59 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE65 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNF01 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PXA05 ARZ999 S5111A 07/31/2018 HQ0338
N0016411DJN21 0014 AZ S5111A 07/31/2018 HQ0338
N0016411DJN21 ARZ998 S5111A 07/31/2018 HQ0338
N0016417DJN46 ARZ999 S5111A 07/31/2018 HQ0338
N0016417FJ270 ARZ999 S5111A 07/31/2018 HQ0338
N0016418FJ096 ARZ999 S5111A 07/31/2018 HQ0338
N0016717F3008 ARZ999 S5111A 07/31/2018 HQ0338
N00173032C007 ARZ994 S5111A 07/31/2018 HQ0338
N0017306F2002 ARZ997 S5111A 07/31/2018 HQ0338
N0017308C4000 ARZ994 S5111A 07/31/2018 HQ0338
N0017309F2009 ARZ997 S5111A 07/31/2018 HQ0338
N0017313D2401 0003 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0004 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0005 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0006 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0007 AZ S5111A 07/31/2018 HQ0338
N0017313D2401 ARZ998 S5111A 07/31/2018 HQ0338
N0017315D2012 0001 AY S5111A 07/31/2018 HQ0338
N0017315D2012 0002 AZ S5111A 07/31/2018 HQ0338
N0017315D2012 ARZ998 S5111A 07/31/2018 HQ0338
N0017317F2046 ARZ999 S5111A 07/31/2018 HQ0338
N0017404D0014 0001 AX S5111A 07/31/2018 HQ0338
N0017404D0014 0002 AX S5111A 07/31/2018 HQ0338
N0017404D0014 ARZ996 S5111A 07/31/2018 HQ0338
N0017405D0001 0001 AX S5111A 07/31/2018 HQ0338
N0017405D0001 0002 AX S5111A 07/31/2018 HQ0338
N0017405D0001 ARZ996 S5111A 07/31/2018 HQ0338
N0017417F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0017418F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0017803D1022 0035 AY S5111A 07/31/2018 HQ0338
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N0017803D1022 0056 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0079 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0087 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0090 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0096 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0099 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0107 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0132 AY S5111A 07/31/2018 HQ0338
N0017803D1022 ARZ997 S5111A 07/31/2018 HQ0338
N0017804D4056 0001 AX S5111A 07/31/2018 HQ0338
N0017804D4056 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4207 FK01 AX S5111A 07/31/2018 HQ0338
N0017805D4207 FK03 AX S5111A 07/31/2018 HQ0338
N0017805D4207 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4262 FG01 AW S5111A 07/31/2018 HQ0338
N0017805D4262 FG02 AY S5111A 07/31/2018 HQ0338
N0017805D4262 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4302 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4302 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4328 MUT3 AW S5111A 07/31/2018 HQ0338
N0017805D4328 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4572 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4626 EHP2 AV S5111A 07/31/2018 HQ0338
N0017805D4626 EHP3 AY S5111A 07/31/2018 HQ0338
N0017805D4626 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4626 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4635 EH01 AY S5111A 07/31/2018 HQ0338
N0017805D4635 NW02 AX S5111A 07/31/2018 HQ0338
N0017805D4635 NW03 AY S5111A 07/31/2018 HQ0338
N0017805D4635 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5054 EHP1 AX S5111A 07/31/2018 HQ0338
N0017807D5054 FD01 AX S5111A 07/31/2018 HQ0338
N0017807D5054 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5067 EH01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP1 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP2 AX S5111A 07/31/2018 HQ0338
N0017807D5067 EHP3 AX S5111A 07/31/2018 HQ0338
N0017807D5067 FD01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 FD02 AW S5111A 07/31/2018 HQ0338
N0017807D5067 ARZ996 S5111A 07/31/2018 HQ0338
N0017808D5451 MUT2 AX S5111A 07/31/2018 HQ0338
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N0017808D5451 MUT3 AY S5111A 07/31/2018 HQ0338
N0017808D5451 MUT4 AY S5111A 07/31/2018 HQ0338
N0017808D5451 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5483 FK02 AY S5111A 07/31/2018 HQ0338
N0017808D5483 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5498 V701 AY S5111A 07/31/2018 HQ0338
N0017808D5498 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D1010 0002 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0003 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0004 AY S5111A 07/31/2018 HQ0338
N0017809D1010 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D5750 MU61 AY S5111A 07/31/2018 HQ0338
N0017809D5750 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6093 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6093 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6117 EE01 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 EX01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 EX02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 FK01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 FK02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 NW01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 ARZ997 S5111A 07/31/2018 HQ0338
N0017810D6127 0001 AW S5111A 07/31/2018 HQ0338
N0017810D6127 ARZ996 S5111A 07/31/2018 HQ0338
N0017810D6335 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6335 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6470 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6470 ARZ998 S5111A 07/31/2018 HQ0338
N0017811D6552 0001 AX S5111A 07/31/2018 HQ0338
N0017811D6552 NS01 AY S5111A 07/31/2018 HQ0338
N0017811D6552 NS02 AZ S5111A 07/31/2018 HQ0338
N0017811D6552 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6628 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6628 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6783 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6783 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6936 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6936 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7141 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7141 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7210 0001 AY S5111A 07/31/2018 HQ0338
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N0017814D7210 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7304 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7304 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7380 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7380 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7543 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7543 FK02 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK03 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK04 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7546 MU61 AZ S5111A 07/31/2018 HQ0338
N0017814D7546 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7593 EHP1 AZ S5111A 07/31/2018 HQ0338
N0017814D7593 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7638 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7638 FK02 AY S5111A 07/31/2018 HQ0338
N0017814D7638 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7676 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7676 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7687 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7699 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7699 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7711 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7711 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7717 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7717 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7730 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7730 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7753 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7802 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7802 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7833 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7833 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7871 EH01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 EX01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7930 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7930 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7979 0002 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 EH01 AZ S5111A 07/31/2018 HQ0338
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N0017814D7979 FK01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8165 EX01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8452 0001 AZ S5111A 07/31/2018 HQ0338
N0017815D8452 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D8977 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D8977 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D9015 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D9015 ARZ999 S5111A 07/31/2018 HQ0338
N0017817C0004 ARZ999 S5111A 07/31/2018 HQ0338
N0018902D0041 0023 AW S5111A 07/31/2018 HQ0338
N0018902D0041 0024 AW S5111A 07/31/2018 HQ0338
N0018902D0041 ARZ996 S5111A 07/31/2018 HQ0338
N0018906D0034 0014 AW S5111A 07/31/2018 HQ0338
N0018906D0034 ARZ996 S5111A 07/31/2018 HQ0338
N0018908FZ329 ARZ998 S5111A 07/31/2018 HQ0338
N0018911PZ890 ARZ998 S5111A 07/31/2018 HQ0338
N0018913CZ027 ARZ997 S5111A 07/31/2018 HQ0338
N0018914DZ032 0001 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 0003 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 ARZ998 S5111A 07/31/2018 HQ0338
N0018915DZ037 0007 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0009 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0011 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 ARZ999 S5111A 07/31/2018 HQ0338
N0018915FZ282 ARZ998 S5111A 07/31/2018 HQ0338
N0018916FZ216 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3002 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3011 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3019 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3026 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3034 ARZ999 S5111A 07/31/2018 N68732
N0018917F3035 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ162 ARZ999 S5111A 07/31/2018 HQ0338
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N0018917FZ425 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ541 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ612 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3007 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3008 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ073 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ161 ARZ999 S5111A 07/31/2018 HQ0338
N0024411C0035 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0022 0001 AY S5111A 07/31/2018 HQ0338
N0024411D0022 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0028 0003 AY S5111A 07/31/2018 HQ0338
N0024411D0028 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0034 J940 AY S5111A 07/31/2018 HQ0338
N0024411D0034 J941 AY S5111A 07/31/2018 HQ0338
N0024411D0034 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0040 J940 AZ S5111A 07/31/2018 HQ0338
N0024411D0040 ARZ998 S5111A 07/31/2018 HQ0338
N002441210002 ARZ997 S5111A 07/31/2018 HQ0338
N002441210024 ARZ997 S5111A 07/31/2018 HQ0338
N002441410066 ARZ997 S5111A 07/31/2018 HQ0338
N002441510026 ARZ998 S5111A 07/31/2018 HQ0338
N002441510070 ARZ999 S5111A 07/31/2018 HQ0338
N002441610027 ARZ999 S5111A 07/31/2018 HQ0338
N002441610034 ARZ999 S5111A 07/31/2018 HQ0338
N002441610052 ARZ999 S5111A 07/31/2018 HQ0338
N002441710016 ARZ999 S5111A 07/31/2018 HQ0338
N002441710038 ARZ999 S5111A 07/31/2018 HQ0338
N0024417C0001 ARZ999 S5111A 07/31/2018 HQ0338
N0024417F3006 ARZ999 S5111A 07/31/2018 HQ0338
N0038312G009D 7006 AZ S5111A 07/31/2018 HQ0338
N0038312G009D ARZ998 S5111A 07/31/2018 HQ0338
N0038317CN003 ARZ999 S5111A 07/31/2018 HQ0338
N0038317CN004 ARZ999 S5111A 07/31/2018 HQ0338
N0038318CN028 ARZ999 S5111A 07/31/2018 S5111A
N0038318PD078 ARZ999 S5111A 07/31/2018 HQ0338
N0038318PP080 ARZ999 S5111A 07/31/2018 HQ0338
N0042107C0086 ARZ997 S5111A 07/31/2018 HQ0338
N0042117F0437 ARZ999 S5111A 07/31/2018 HQ0338
N0042117F0439 ARZ999 S5111A 07/31/2018 HQ0338
N0042118D0038 ARZ999 S5111A 07/31/2018 HQ0338
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N0042118D0047 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0634 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0662 ARZ999 S5111A 07/31/2018 HQ0338
N6133111C0017 ARZ996 S5111A 07/31/2018 HQ0338
N6133907D0003 0040 AX S5111A 07/31/2018 HQ0338
N6133907D0003 ARZ996 S5111A 07/31/2018 HQ0338
N6279394G0001 EF01 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF02 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF03 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF05 AU S5111A 07/31/2018 HQ0338
N6523603D7843 0004 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0012 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0013 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0014 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0015 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0016 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0017 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0018 AY S5111A 07/31/2018 HQ0338
N6523603D7843 ARZ998 S5111A 07/31/2018 HQ0338
N6523607D5879 0090 AT S5111A 07/31/2018 HQ0338
N6523609D3805 0001 AY S5111A 07/31/2018 HQ0338
N6523609D3805 0002 AY S5111A 07/31/2018 HQ0338
N6523609D3805 ARZ998 S5111A 07/31/2018 HQ0338
N6523612C3213 ARZ996 S5111A 07/31/2018 HQ0338
N6523612C3848 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5818 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5818 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5851 0001 AZ S5111A 07/31/2018 HQ0338
N6523613D5851 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5851 ARZ997 S5111A 07/31/2018 HQ0338
N6523615D8011 0002 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0003 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0004 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0005 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 ARZ998 S5111A 07/31/2018 HQ0338
N6523615D8019 0001 AZ S5111A 07/31/2018 HQ0338
N6523615D8019 ARZ997 S5111A 07/31/2018 HQ0338
N6523617F0577 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3054 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3120 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3134 ARZ999 S5111A 07/31/2018 HQ0338
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N6523618F3057 ARZ999 S5111A 07/31/2018 HQ0338
N6600109D0108 0001 AX S5111A 07/31/2018 HQ0338
N6600109D0108 ARZ997 S5111A 07/31/2018 HQ0338
N660011324003 ARZ997 S5111A 07/31/2018 HQ0338
N6600116A0001 0012 AZ S5111A 07/31/2018 HQ0338
N6600116A0001 3Y01 AY S5111A 07/31/2018 HQ0338
N6600116A0001 ARZ998 S5111A 07/31/2018 HQ0338
N6600116F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6600116F7710 ARZ998 S5111A 07/31/2018 HQ0338
N6600117C0160 ARZ999 S5111A 07/31/2018 HQ0338
N6600117F0256 ARZ999 S5111A 07/31/2018 HQ0338
N6660406C1403 ARZ995 S5111A 07/31/2018 HQ0338
N6660410D034B 0001 AY S5111A 07/31/2018 HQ0338
N6660410D034B ARZ998 S5111A 07/31/2018 HQ0338
N6817116F0003 ARZ999 S5111A 07/31/2018 HQ0338
N6833508C0255 ARZ995 S5111A 07/31/2018 HQ0338
N6833509P0287 ARZ996 S5111A 07/31/2018 HQ0338
N6833510C0032 ARZ997 S5111A 07/31/2018 HQ0338
N6833510C0469 ARZ997 S5111A 07/31/2018 HQ0338
N6833511C0357 ARZ996 S5111A 07/31/2018 HQ0338
N6833511C0390 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0162 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0334 ARZ998 S5111A 07/31/2018 HQ0338
N6833514G0008 ARZ998 S5111A 07/31/2018 HQ0338
N6833515C0298 ARZ999 S5111A 07/31/2018 HQ0338
N6833515C0316 ARZ999 S5111A 07/31/2018 HQ0338
N6833515D0023 0001 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 0002 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 ARZ999 S5111A 07/31/2018 HQ0338
N6833515G0012 ARZ998 S5111A 07/31/2018 HQ0338
N6833516C0172 ARZ999 S5111A 07/31/2018 HQ0338
N6833516G0019 ARZ999 S5111A 07/31/2018 HQ0338
N6833516P0359 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0372 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0657 ARZ999 S5111A 07/31/2018 HQ0338
N6833517F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0002 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0059 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0332 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0532 ARZ999 S5111A 07/31/2018 HQ0338
N6893605D0037 M801 AX S5111A 07/31/2018 HQ0338
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N6893605D0037 M802 AX S5111A 07/31/2018 HQ0338
N6893605D0037 M803 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 0003 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 ARZ998 S5111A 07/31/2018 HQ0338
S5121A14A0008 0002 AY S5111A 07/31/2018 HQ0338
S5121A15A0011 ARZ998 S5111A 07/31/2018 HQ0338
SPE1C114D1039 0009 AZ S5111A 07/31/2018 SL4701
SPE1C114D1072 0023 AZ S5111A 07/31/2018 SL4701
SPE1C115D1095 0005 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0002 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0004 AZ S5111A 07/31/2018 SL4701
SPE1C117DB016 0002 AZ S5111A 07/31/2018 SL4701
SPE1C118F0392 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F0900 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F3204 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5569 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5572 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5961 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F7721 ARZ999 S5111A 07/31/2018 SL4701
SPE4A415VE412 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4626 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4673 ARZ999 S5111A 07/31/2018 SL4701
SPE4A615M3754 ARZ998 S5111A 07/31/2018 SL4701
SPE4A616F0021 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P7096 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P8727 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P9288 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD429 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD585 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PG993 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V174X ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V234C ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V289F ARZ999 S5111A 07/31/2018 SL4701
SPE4A713D5065 0006 AZ S5111A 07/31/2018 SL4701
SPE4A713D5065 0009 AZ S5111A 07/31/2018 SL4701
SPE4A717P4621 ARZ999 S5111A 07/31/2018 SL4701
SPE4A717P8483 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F1773 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F3900 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P5941 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6021 ARZ999 S5111A 07/31/2018 SL4701

Contract Modification Continuation Page 
Page 18 of 24
Contract: M6785414D02160025
Modification Number: AZ
Modification Effective Date: 21 JUL 2018 



SPE4A718P6062 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6099 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P7292 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P9181 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA462 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA580 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PB960 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0356 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0381 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0398 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0406 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0416 ARZ999 S5111A 07/31/2018 SL4701
SPE5EJ17V0958 ARZ999 S5111A 07/31/2018 SL4701
SPE5EK17P2238 ARZ999 S5111A 07/31/2018 SL4701
SPE7L018V0682 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P1114 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P2778 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P4392 ARZ999 S5111A 07/31/2018 SL4701
SPE7L317P5859 ARZ999 S5111A 07/31/2018 SL4701
SPE7L417C0049 ARZ999 S5111A 07/31/2018 SL4701
SPE7L418C0104 ARZ999 S5111A 07/31/2018 SL4701
SPE7M018V3557 ARZ999 S5111A 07/31/2018 SL4701
SPE7M215M2148 ARZ998 S5111A 07/31/2018 SL4701
SPE7M216M1717 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217C0011 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217P1524 ARZ998 S5111A 07/31/2018 SL4701
SPE7M318P4674 ARZ999 S5111A 07/31/2018 SL4701
SPE7M515MC295 ARZ999 S5111A 07/31/2018 SL4701
SPE7M517PB581 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518P9487 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518PC268 ARZ999 S5111A 07/31/2018 SL4701
SPE7MC17P2536 ARZ999 S5111A 07/31/2018 SL4701
SPE8E516V3044 ARZ999 S5111A 07/31/2018 SL4701
SPE8E614D0004 0001 AZ S5111A 07/31/2018 SL4701
SPE8E614D0004 0002 AZ S5111A 07/31/2018 SL4701
SPE8EB16M1558 ARZ999 S5111A 07/31/2018 SL4701
SPM1C112D1043 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0007 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0012 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0013 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0014 AZ S5111A 07/31/2018 SL4701
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SPM1C113DB001 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0016 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0017 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0018 AZ S5111A 07/31/2018 SL4701
SPM1C113DN008 0010 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0015 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0021 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0022 AZ S5111A 07/31/2018 SL4701
SPM1C114FB002 ARZ998 S5111A 07/31/2018 SL4701
SPRDL115D0035 0004 AZ S5111A 07/31/2018 HQ0338
SPRDL115D0035 ARZ999 S5111A 07/31/2018 HQ0338

SPRMM114VWB76 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG10 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG16 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM116DY002 1006 AZ S5111A 07/31/2018 HQ0338
SPRMM116DY002 ARZ998 S5111A 07/31/2018 HQ0338
SPRMM118CYA43 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYD29 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYF97 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYG41 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA113CZ049 ARZ997 S5111A 07/31/2018 HQ0338
SPRPA117CX017 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX026 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX027 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX028 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX035 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CZ058 ARZ999 S5111A 07/31/2018 S5111A
SPRPA118CZ034 ARZ999 S5111A 07/31/2018 HQ0338
SPRRA116D0151 ARZ999 S5111A 07/31/2018 HQ0338
W15P7T13DE022 0001 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 KX01 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 ARZ998 S5111A 07/31/2018 HQ0338
W15P7T13DE083 KX02 AZ S5111A 07/31/2018 HQ0338
W15P7T13DE083 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN10A0151 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN13D0069 0001 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0002 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0003 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0004 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0005 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0006 AZ S5111A 07/31/2018 HQ0338
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W15QKN13D0069 0007 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0008 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0009 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0010 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0011 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN14C0046 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN15D0033 0001 AZ S5111A 07/31/2018 HQ0338
W15QKN15D0033 ARZ999 S5111A 07/31/2018 HQ0338
W15QKN17C0086 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q05C0303 ARZ997 S5111A 07/31/2018 HQ0338
W31P4Q06C0231 ARZ994 S5111A 07/31/2018 HQ0338
W31P4Q16C0081 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q18C0055 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J11D0007 ARZ998 S5111A 07/31/2018 HQ0338
W52P1J15D0108 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J16D0051 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J18D0035 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J18D0035 ARZ999 S5111A 07/31/2018 HQ0338
W56HZV10C0148 ARZ997 S5111A 07/31/2018 HQ0338
W56HZV15C0010 ARZ998 S5111A 07/31/2018 HQ0338
W56HZV17C0002 ARZ999 S5111A 07/31/2018 HQ0338
W56JSR16P0047 ARZ999 S5111A 07/31/2018 HQ0338
W56KGU16C0080 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU17C0041 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU18C0020 ARZ999 S5111A 07/31/2018 HQ0338
W56KGY16D0021 0001 AZ S5111A 07/31/2018 HQ0338
W56KGY16D0021 ARZ999 S5111A 07/31/2018 HQ0338
W58RGZ12D0055 0001 AY S5111A 07/31/2018 HQ0338
W58RGZ12D0055 ARZ998 S5111A 07/31/2018 HQ0338
W5J9CQ10C0004 ARZ998 S5111A 07/31/2018 HQ0338
W81XWH08D0044 0002 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0004 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0006 AY S5111A 07/31/2018 HQ0338
W81XWH08D0044 0007 AZ S5111A 07/31/2018 HQ0338
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W81XWH08D0044 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10C0012 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10D0003 0001 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0003 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0004 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0005 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0006 AX S5111A 07/31/2018 HQ0338
W909MY11C0016 ARZ997 S5111A 07/31/2018 HQ0338
W9113M08C0101 ARZ997 S5111A 07/31/2018 HQ0338
W9113M17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W911NF1020038 ARZ997 S5111A 07/31/2018 HQ0338
W911NF1220064 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0016 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0044 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0087 ARZ998 S5111A 07/31/2018 HQ0338
W911NF14C0045 ARZ997 S5111A 07/31/2018 HQ0338
W911NF16C0027 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16C0054 ARZ999 S5111A 07/31/2018 HQ0338
W911NF16C0085 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16D0039 0001 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 0002 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0003 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0004 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0005 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 ARZ999 S5111A 07/31/2018 HQ0338
W911NF17D0010 0001 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0002 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0003 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 ARZ999 S5111A 07/31/2018 HQ0338
W911NF18F0022 ARZ999 S5111A 07/31/2018 HQ0338
W911QX05D0011 0001 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0002 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0003 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC04 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC05 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC08 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC10 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC11 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 ARZ996 S5111A 07/31/2018 HQ0338
W911QX12C0150 ARZ998 S5111A 07/31/2018 HQ0338
W911QX18C0005 ARZ999 S5111A 07/31/2018 HQ0490
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W911QY14D0071 ARZ997 S5111A 07/31/2018 HQ0338
W911QY16D0025 0001 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0002 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0003 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17C0092 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17P0201 ARZ999 S5111A 07/31/2018 HQ0338
W911S010D0009 0008 AY S5111A 07/31/2018 HQ0338
W911S010D0009 ARZ998 S5111A 07/31/2018 HQ0338
W911SR12F0004 ARZ998 S5111A 07/31/2018 HQ0338
W911SR14C0019 ARZ998 S5111A 07/31/2018 HQ0338
W911SR16C0001 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0010 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0046 ARZ999 S5111A 07/31/2018 HQ0338
W911SR18C0009 ARZ999 S5111A 07/31/2018 HQ0338
W911W606D0008 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0002 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0003 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0004 AX S5111A 07/31/2018 HQ0338
W911W606D0008 ARZ997 S5111A 07/31/2018 HQ0338
W911W606D0014 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0014 ARZ997 S5111A 07/31/2018 HQ0338
W911W618F0001 ARZ999 S5111A 07/31/2018 HQ0338
W9126009C0015 ARZ996 S5111A 07/31/2018 HQ0338
W912SU04D0017 ARZ998 S5111A 07/31/2018 HQ0338
W9132V08D0002 0002 AY S5111A 07/31/2018 HQ0338
W9132V08D0002 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB11C0148 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB14D0007 0001 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0002 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0003 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 ARZ999 S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T27 AZ S5111A 07/31/2018 HQ0490
W91QUZ06A0003 2T28 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T32 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T33 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 8Z01 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BA12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BD10 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 DP04 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX02 AY S5111A 07/31/2018 HQ0338
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W91QUZ06A0003 KX05 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX07 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX08 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 RS12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 ARZ997 S5111A 07/31/2018 HQ0338
W91QUZ06D0027 0010 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA02 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA03 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA04 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 ARZ998 S5111A 07/31/2018 HQ0338
W91QUZ09A0003 7N36 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0001 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0006 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 ARZ998 S5111A 07/31/2018 HQ0338

Except as provided by this contract modification, all terms and conditions of this contract
remain unchanged and in full force and effect. 
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CLOSING REMARKS:
The total contract amount of this contract is unchanged. 
Pay Office remains unchanged for contracts not paid out of DFAS Office HQ0337,
HQ0338, or HQ0339. 

The administration office remains unchanged for contracts not administered by DCMA. 

Block change / SPI:

In accordance with FAR 42.302(a)(59), the purpose of this
modification is to change the physical address of DCMA HAMPTON for
Cages 6A851, 22643, 8N505, 4CA32, 4RNU2, 3AVF1, 1LXC5, 1X345, 1E4G3,
1BNT9, 3SRG4, 1TA34, 3EV52, 593X1, 4C581, 5X318, 1NFF3, 550C1, 3U366,
3FJZ3, 3GEX1, 9D672, 08UH8, 3EZR6, 1M994, 3VKX5, 5VL65, 01AH7, 4Y9V6,
5V1Q2, 6X365, 1U6T2, 38BM6, 518C1, 3X511, 2V662, 039P8, 57TP2, 6QRG3,
1BLA0, 4YUB2, 13774, 7E5A3, 6EZH8, 04JS3, 1Y9N5, 1PNR4, 0TPR9, 32LY6,
4VRA5, 75CH1, 7Z726, 3TAH8, 6WHH1, 72B58, 8C568, 4H618, 0J6L4, 77ZF9,
1Y3T0, 1BCH0, 3CX89, 1XSA6, 6WAW6, 59HT0, 6RMZ6, 0D4Z0, 41WR6, 1YF18,
5SBD0, 8U833, 3CSK4, 63365, 1VQZ6, 7VVA5, 4YDT1, 3MKR0, 3TFP7, 0C9J8,
1WTX2, 34MM1, 1YYU3, 1L7W9, 1SYG6, 0K7P9, 6DZX9, 393G2, 6H7X5, 71791,
30YY7, 7Q8V3, 3EAG2, 0L251, 6VHX5, 1LDW5, 1F9Q6, 11384, 00DS8, 68PP4,
3B0Y3, 3T7K2, 3GRE1, 6UGM4, 7ES51, 4MGG3, and 43689
as follows:

FROM: 2000 Enterprise Parkway, Suite 200, Hampton, VA 23666
TO:
2128 Pershing Avenue, Fort Eustis, VA 23604

All other terms and conditions remain unchanged.
 

PIIN SPIIN MODIFICATION
NUMBER

PIIN SPIIN
ISSUED BY

DODAAC

PIIN SPIIN
EFFECTIVE

DATE

PAY
OFFICE
DODAAC

DAAB0701DH805 0060 AX S5111A 07/31/2018 HQ0338
DAAB0701DH805 ARZ994 S5111A 07/31/2018 HQ0338
F4162403D8618 0002 AV S5111A 07/31/2018 HQ0338
F4162403D8618 0016 AW S5111A 07/31/2018 HQ0338
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F4162403D8618 0022 AW S5111A 07/31/2018 HQ0338
F4162403D8618 ARZ996 S5111A 07/31/2018 HQ0338
FA810018C0002 ARZ999 S5111A 07/31/2018 HQ0338
FA811016F0005 ARZ999 S5111A 07/31/2018 HQ0338
FA811018F0011 ARZ999 S5111A 07/31/2018 HQ0338
FA821818F0034 ARZ999 S5111A 07/31/2018 HQ0338
FA852716F0072 ARZ999 S5111A 07/31/2018 HQ0338
FA855418P0001 ARZ999 S5111A 07/31/2018 HQ0338
FA862015G4022 0001 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0002 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0003 AZ S5111A 07/31/2018 F67100
FA862015G4022 ARZ997 S5111A 07/31/2018 HQ0338
FA862615C2071 ARZ999 S5111A 07/31/2018 HQ0338
FA862906C2397 ARZ995 S5111A 07/31/2018 HQ0338
FA865005C7212 ARZ995 S5111A 07/31/2018 HQ0338
FA865006D3624 0001 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0004 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0006 AX S5111A 07/31/2018 HQ0338
FA865006D3624 ARZ997 S5111A 07/31/2018 HQ0338
FA865007C5303 ARZ996 S5111A 07/31/2018 HQ0338
FA865007D1221 ARZ996 S5111A 07/31/2018 HQ0338
FA865008C6925 ARZ995 S5111A 07/31/2018 HQ0338
FA865010C1701 ARZ996 S5111A 07/31/2018 HQ0338
FA865012C5301 ARZ998 S5111A 07/31/2018 HQ0338
FA865013C1503 ARZ997 S5111A 07/31/2018 HQ0338
FA865013D1623 0001 AX S5111A 07/31/2018 HQ0338
FA865014C1803 ARZ997 S5111A 07/31/2018 HQ0338
FA865014C5008 ARZ998 S5111A 07/31/2018 HQ0338
FA865015C5082 ARZ999 S5111A 07/31/2018 HQ0338
FA865015C5508 ARZ998 S5111A 07/31/2018 HQ0338
FA865017C1148 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C2732 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C5522 ARZ999 S5111A 07/31/2018 HQ0338
FA865017P2234 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C1637 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C5040 ARZ999 S5111A 07/31/2018 HQ0338
FA865018P2213 ARZ999 S5111A 07/31/2018 HQ0338
FA865107C0091 ARZ996 S5111A 07/31/2018 HQ0338
FA865110C0138 ARZ997 S5111A 07/31/2018 HQ0338
FA872616C0001 ARZ998 S5111A 07/31/2018 HQ0338
FA872809D0007 0004 AV S5111A 07/31/2018 HQ0338
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FA872809D0007 0007 AT S5111A 07/31/2018 HQ0338
FA873014F0091 ARZ998 S5111A 07/31/2018 HQ0338
FA873018F0038 ARZ999 S5111A 07/31/2018 HQ0338
FA875008C0237 ARZ993 S5111A 07/31/2018 HQ0338
FA875014C0139 ARZ997 S5111A 07/31/2018 HQ0338
FA87501620288 ARZ999 S5111A 07/31/2018 HQ0338
FA875017C0263 ARZ999 S5111A 07/31/2018 HQ0338
FA945317P0462 ARZ999 S5111A 07/31/2018 HQ0338
FA945318C0218 ARZ999 S5111A 07/31/2018 HQ0338
H9222214C0017 ARZ998 S5111A 07/31/2018 HQ0338
H9222215C0022 ARZ997 S5111A 07/31/2018 HQ0338
H9222215F0110 ARZ998 S5111A 07/31/2018 HQ0338
H9222216D0035 0006 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 0007 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 ARZ998 S5111A 07/31/2018 HQ0338
H9222216G0006 0004 AX S5111A 07/31/2018 HQ0338
H9222216G0006 0006 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0007 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0008 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 ARZ997 S5111A 07/31/2018 HQ0338
H9223812C0001 ARZ998 S5111A 07/31/2018 HQ0338
H9223817D0001 0001 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0002 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0003 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0004 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0005 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0006 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 ARZ999 S5111A 07/31/2018 HQ0338
H9224104C0012 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0053 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0077 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0083 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0126 ARZ996 S5111A 07/31/2018 HQ0338
H9224105D0004 0001 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0002 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0004 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0006 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0019 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0024 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0027 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0028 AX S5111A 07/31/2018 HQ0338
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H9224105D0004 0031 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0035 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0040 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0047 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0048 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0049 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0053 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0065 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0071 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0076 AX S5111A 07/31/2018 HQ0338
H9224105D0004 ARZ997 S5111A 07/31/2018 HQ0338
H9224105P0042 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0089 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0099 ARZ996 S5111A 07/31/2018 HQ0338
H9224109P0048 ARZ996 S5111A 07/31/2018 HQ0338
H9224111D0005 0011 AZ S5111A 07/31/2018 HQ0338
H9224111D0005 ARZ997 S5111A 07/31/2018 HQ0338
H9224111F0006 ARZ997 S5111A 07/31/2018 HQ0338
H9224112F0014 ARZ998 S5111A 07/31/2018 HQ0338
H9224113F0004 ARZ998 S5111A 07/31/2018 HQ0338
H9224117D0003 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0002 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0003 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0004 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0005 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0006 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 ARZ999 S5111A 07/31/2018 HQ0338
H9224117D0007 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0017 ARZ999 S5111A 07/31/2018 HQ0338
H9225414P0001 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0002 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0006 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0034 ARZ996 S5111A 07/31/2018 HQ0338
H9225415C0001 ARZ997 S5111A 07/31/2018 HQ0338
H9225415P0003 ARZ997 S5111A 07/31/2018 HQ0338
H9240418F0028 ARZ999 S5111A 07/31/2018 HQ0338
HC102814A0002 3Y01 AZ S5111A 07/31/2018 HQ0338
HDTRA111D0018 ARZ998 S5111A 07/31/2018 HQ0338
HDTRA112C0075 ARZ998 S5111A 07/31/2018 HQ0338
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HQ000603F0017 ARZ989 S5111A 07/31/2018 HQ0338
HQ000609C7029 ARZ997 S5111A 07/31/2018 HQ0338
HQ014716C7004 ARZ999 S5111A 07/31/2018 HQ0338
HQ014716C7612 ARZ999 S5111A 07/31/2018 HQ0338
HQ014717C7205 ARZ998 S5111A 07/31/2018 HQ0338
HQ014717C7326 ARZ998 S5111A 07/31/2018 HQ0338
HQ014718C7007 ARZ999 S5111A 07/31/2018 HQ0338
HR001109C0051 ARZ995 S5111A 07/31/2018 HQ0338
HR001110C0054 ARZ996 S5111A 07/31/2018 HQ0338
HR001110C0117 ARZ996 S5111A 07/31/2018 HQ0338
HR001113C0042 ARZ998 S5111A 07/31/2018 HQ0338
HR001114C0034 ARZ998 S5111A 07/31/2018 HQ0338
M6785404D7032 0001 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0004 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0005 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0006 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0009 AY S5111A 07/31/2018 HQ0338
M6785404D7032 ARZ998 S5111A 07/31/2018 HQ0338
M6785405D2039 0001 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0002 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0004 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0005 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0007 AY S5111A 07/31/2018 HQ0338
M6785405D2039 ARZ998 S5111A 07/31/2018 HQ0338
M6785406D2003 0002 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0005 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0006 AY S5111A 07/31/2018 HQ0338
M6785406D2003 ARZ998 S5111A 07/31/2018 HQ0338
M6785407D7005 ARZ998 S5111A 07/31/2018 HQ0338
M6785408D8047 0003 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0005 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0008 AU S5111A 07/31/2018 HQ0338
M6785411D0235 0001 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0007 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0009 AX S5111A 07/31/2018 HQ0338
M6785411D0235 ARZ997 S5111A 07/31/2018 HQ0338
M6785414D0216 0003 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0005 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0014 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0025 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0027 AZ S5111A 07/31/2018 HQ0338
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M6785414D0216 ARZ997 S5111A 07/31/2018 HQ0338
M6785415D5040 0002 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0006 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0007 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 ARZ999 S5111A 07/31/2018 HQ0338
M6785416C7903 ARZ999 S5111A 07/31/2018 HQ0338
M6785416D7100 ARZ999 S5111A 07/31/2018 HQ0338
M6785417D0202 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0213 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0222 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0235 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0236 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0242 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0245 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0248 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0266 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F5000 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F7906 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0023 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0029 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0030 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0031 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0051 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0052 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0057 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F3002 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5004 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5036 ARZ999 S5111A 07/31/2018 HQ0338
MDA97289C0009 ARZ991 S5111A 07/31/2018 HQ0338
N0001400C0077 ARZ993 S5111A 07/31/2018 HQ0338
N0001404C0375 ARZ995 S5111A 07/31/2018 HQ0338
N0001405C0160 ARZ997 S5111A 07/31/2018 HQ0338
N0001405C0166 ARZ996 S5111A 07/31/2018 HQ0338
N0001408C0559 ARZ996 S5111A 07/31/2018 HQ0338
N0001409C0360 ARZ995 S5111A 07/31/2018 HQ0338
N0001409C0451 ARZ997 S5111A 07/31/2018 HQ0338
N0001409C0476 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0318 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0326 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0184 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0396 ARZ996 S5111A 07/31/2018 HQ0338
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N0001411G0066 0001 AY S5111A 07/31/2018 HQ0338
N0001411G0066 0003 AZ S5111A 07/31/2018 HQ0338
N0001411G0066 ARZ998 S5111A 07/31/2018 HQ0338
N0001412C0219 ARZ997 S5111A 07/31/2018 HQ0338
N0001412C0385 ARZ997 S5111A 07/31/2018 HQ0338
N0001413C0201 ARZ998 S5111A 07/31/2018 HQ0338
N0001414C0074 ARZ997 S5111A 07/31/2018 HQ0338
N0001414C0122 ARZ999 S5111A 07/31/2018 HQ0338
N0001414C0232 ARZ997 S5111A 07/31/2018 HQ0338
N0001414P1169 ARZ998 S5111A 07/31/2018 HQ0338
N0001415C0017 ARZ999 S5111A 07/31/2018 HQ0338
N0001416C1007 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C2003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C4003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C7003 ARZ999 S5111A 07/31/2018 HQ0338
N0001418F7004 ARZ999 S5111A 07/31/2018 HQ0338
N0001915D0020 0001 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0003 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0004 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0005 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0006 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 ARZ999 S5111A 07/31/2018 HQ0338
N0001986C0353 ARZ987 S5111A 07/31/2018 HQ0338
N0002400C5481 ARZ993 S5111A 07/31/2018 HQ0338
N0002408G2112 EH01 AX S5111A 07/31/2018 HQ0338
N0002409D4219 ARZ997 S5111A 07/31/2018 HQ0338
N0002410D4170 0074 AY S5111A 07/31/2018 HQ0338
N0002410D4170 0100 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0101 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0109 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 ARZ997 S5111A 07/31/2018 HQ0338
N0002411G2121 NS01 AY S5111A 07/31/2018 HQ0338
N0002411G2121 ARZ998 S5111A 07/31/2018 HQ0338
N0002414C4081 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G2114 EH01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 GC01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G4301 FY01 AZ S5111A 07/31/2018 HQ0338
N0002414G4301 ARZ999 S5111A 07/31/2018 HQ0338
N0002415C2104 ARZ999 S5111A 07/31/2018 HQ0338
N0002416A0001 0002 AZ S5111A 07/31/2018 HQ0338
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N0002416A0001 0004 AZ S5111A 07/31/2018 HQ0338
N0002416A0001 ARZ999 S5111A 07/31/2018 HQ0338
N0002416D4102 0001 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0023 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0033 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4A65 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4T00 ARZ999 S5111A 07/31/2018 HQ0338
N0002417FF001 ARZ999 S5111A 07/31/2018 HQ0338
N0002493C2109 ARZ993 S5111A 07/31/2018 HQ0338
N0003005F0605 ARZ996 S5111A 07/31/2018 HQ0338
N0003915F0007 ARZ998 S5111A 07/31/2018 HQ0338
N0003916D0004 0001 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 0002 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0003 ARZ998 S5111A 07/31/2018 HQ0338
N0003917C0021 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0057 ARZ999 S5111A 07/31/2018 HQ0338
N0003998C0001 ARZ989 S5111A 07/31/2018 HQ0338
N0010298M0649 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M0685 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M1238 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1254 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1263 ARZ994 S5111A 07/31/2018 HQ0338
N0010412GA303 1001 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1014 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1016 AY S5111A 07/31/2018 HQ0338
N0010412GA303 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDC20 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDE03 ARZ998 S5111A 07/31/2018 HQ0338
N0010416GA001 1004 AW S5111A 07/31/2018 HQ0338
N0010416GA001 ARZ995 S5111A 07/31/2018 HQ0338
N0010416PDA14 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ53 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ58 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PNA13 ARZ999 S5111A 07/31/2018 HQ0338
N0010417CBA80 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PCF65 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PEE53 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PES76 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PLC42 ARZ999 S5111A 07/31/2018 HQ0338
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N0010417PNA04 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PXB73 ARZ999 S5111A 07/31/2018 HQ0338
N0010418FK600 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PBD50 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB06 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB77 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNC22 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE58 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE59 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE65 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNF01 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PXA05 ARZ999 S5111A 07/31/2018 HQ0338
N0016411DJN21 0014 AZ S5111A 07/31/2018 HQ0338
N0016411DJN21 ARZ998 S5111A 07/31/2018 HQ0338
N0016417DJN46 ARZ999 S5111A 07/31/2018 HQ0338
N0016417FJ270 ARZ999 S5111A 07/31/2018 HQ0338
N0016418FJ096 ARZ999 S5111A 07/31/2018 HQ0338
N0016717F3008 ARZ999 S5111A 07/31/2018 HQ0338
N00173032C007 ARZ994 S5111A 07/31/2018 HQ0338
N0017306F2002 ARZ997 S5111A 07/31/2018 HQ0338
N0017308C4000 ARZ994 S5111A 07/31/2018 HQ0338
N0017309F2009 ARZ997 S5111A 07/31/2018 HQ0338
N0017313D2401 0003 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0004 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0005 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0006 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0007 AZ S5111A 07/31/2018 HQ0338
N0017313D2401 ARZ998 S5111A 07/31/2018 HQ0338
N0017315D2012 0001 AY S5111A 07/31/2018 HQ0338
N0017315D2012 0002 AZ S5111A 07/31/2018 HQ0338
N0017315D2012 ARZ998 S5111A 07/31/2018 HQ0338
N0017317F2046 ARZ999 S5111A 07/31/2018 HQ0338
N0017404D0014 0001 AX S5111A 07/31/2018 HQ0338
N0017404D0014 0002 AX S5111A 07/31/2018 HQ0338
N0017404D0014 ARZ996 S5111A 07/31/2018 HQ0338
N0017405D0001 0001 AX S5111A 07/31/2018 HQ0338
N0017405D0001 0002 AX S5111A 07/31/2018 HQ0338
N0017405D0001 ARZ996 S5111A 07/31/2018 HQ0338
N0017417F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0017418F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0017803D1022 0035 AY S5111A 07/31/2018 HQ0338

Contract Modification Continuation Page 
Page 10 of 24
Contract: M6785414D02160027
Modification Number: AZ
Modification Effective Date: 21 JUL 2018 



N0017803D1022 0056 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0079 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0087 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0090 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0096 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0099 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0107 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0132 AY S5111A 07/31/2018 HQ0338
N0017803D1022 ARZ997 S5111A 07/31/2018 HQ0338
N0017804D4056 0001 AX S5111A 07/31/2018 HQ0338
N0017804D4056 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4207 FK01 AX S5111A 07/31/2018 HQ0338
N0017805D4207 FK03 AX S5111A 07/31/2018 HQ0338
N0017805D4207 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4262 FG01 AW S5111A 07/31/2018 HQ0338
N0017805D4262 FG02 AY S5111A 07/31/2018 HQ0338
N0017805D4262 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4302 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4302 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4328 MUT3 AW S5111A 07/31/2018 HQ0338
N0017805D4328 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4572 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4626 EHP2 AV S5111A 07/31/2018 HQ0338
N0017805D4626 EHP3 AY S5111A 07/31/2018 HQ0338
N0017805D4626 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4626 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4635 EH01 AY S5111A 07/31/2018 HQ0338
N0017805D4635 NW02 AX S5111A 07/31/2018 HQ0338
N0017805D4635 NW03 AY S5111A 07/31/2018 HQ0338
N0017805D4635 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5054 EHP1 AX S5111A 07/31/2018 HQ0338
N0017807D5054 FD01 AX S5111A 07/31/2018 HQ0338
N0017807D5054 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5067 EH01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP1 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP2 AX S5111A 07/31/2018 HQ0338
N0017807D5067 EHP3 AX S5111A 07/31/2018 HQ0338
N0017807D5067 FD01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 FD02 AW S5111A 07/31/2018 HQ0338
N0017807D5067 ARZ996 S5111A 07/31/2018 HQ0338
N0017808D5451 MUT2 AX S5111A 07/31/2018 HQ0338
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N0017808D5451 MUT3 AY S5111A 07/31/2018 HQ0338
N0017808D5451 MUT4 AY S5111A 07/31/2018 HQ0338
N0017808D5451 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5483 FK02 AY S5111A 07/31/2018 HQ0338
N0017808D5483 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5498 V701 AY S5111A 07/31/2018 HQ0338
N0017808D5498 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D1010 0002 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0003 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0004 AY S5111A 07/31/2018 HQ0338
N0017809D1010 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D5750 MU61 AY S5111A 07/31/2018 HQ0338
N0017809D5750 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6093 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6093 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6117 EE01 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 EX01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 EX02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 FK01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 FK02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 NW01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 ARZ997 S5111A 07/31/2018 HQ0338
N0017810D6127 0001 AW S5111A 07/31/2018 HQ0338
N0017810D6127 ARZ996 S5111A 07/31/2018 HQ0338
N0017810D6335 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6335 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6470 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6470 ARZ998 S5111A 07/31/2018 HQ0338
N0017811D6552 0001 AX S5111A 07/31/2018 HQ0338
N0017811D6552 NS01 AY S5111A 07/31/2018 HQ0338
N0017811D6552 NS02 AZ S5111A 07/31/2018 HQ0338
N0017811D6552 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6628 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6628 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6783 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6783 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6936 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6936 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7141 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7141 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7210 0001 AY S5111A 07/31/2018 HQ0338
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N0017814D7210 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7304 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7304 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7380 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7380 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7543 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7543 FK02 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK03 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK04 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7546 MU61 AZ S5111A 07/31/2018 HQ0338
N0017814D7546 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7593 EHP1 AZ S5111A 07/31/2018 HQ0338
N0017814D7593 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7638 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7638 FK02 AY S5111A 07/31/2018 HQ0338
N0017814D7638 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7676 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7676 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7687 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7699 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7699 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7711 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7711 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7717 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7717 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7730 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7730 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7753 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7802 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7802 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7833 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7833 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7871 EH01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 EX01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7930 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7930 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7979 0002 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 EH01 AZ S5111A 07/31/2018 HQ0338
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N0017814D7979 FK01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8165 EX01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8452 0001 AZ S5111A 07/31/2018 HQ0338
N0017815D8452 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D8977 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D8977 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D9015 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D9015 ARZ999 S5111A 07/31/2018 HQ0338
N0017817C0004 ARZ999 S5111A 07/31/2018 HQ0338
N0018902D0041 0023 AW S5111A 07/31/2018 HQ0338
N0018902D0041 0024 AW S5111A 07/31/2018 HQ0338
N0018902D0041 ARZ996 S5111A 07/31/2018 HQ0338
N0018906D0034 0014 AW S5111A 07/31/2018 HQ0338
N0018906D0034 ARZ996 S5111A 07/31/2018 HQ0338
N0018908FZ329 ARZ998 S5111A 07/31/2018 HQ0338
N0018911PZ890 ARZ998 S5111A 07/31/2018 HQ0338
N0018913CZ027 ARZ997 S5111A 07/31/2018 HQ0338
N0018914DZ032 0001 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 0003 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 ARZ998 S5111A 07/31/2018 HQ0338
N0018915DZ037 0007 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0009 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0011 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 ARZ999 S5111A 07/31/2018 HQ0338
N0018915FZ282 ARZ998 S5111A 07/31/2018 HQ0338
N0018916FZ216 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3002 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3011 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3019 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3026 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3034 ARZ999 S5111A 07/31/2018 N68732
N0018917F3035 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ162 ARZ999 S5111A 07/31/2018 HQ0338
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N0018917FZ425 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ541 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ612 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3007 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3008 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ073 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ161 ARZ999 S5111A 07/31/2018 HQ0338
N0024411C0035 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0022 0001 AY S5111A 07/31/2018 HQ0338
N0024411D0022 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0028 0003 AY S5111A 07/31/2018 HQ0338
N0024411D0028 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0034 J940 AY S5111A 07/31/2018 HQ0338
N0024411D0034 J941 AY S5111A 07/31/2018 HQ0338
N0024411D0034 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0040 J940 AZ S5111A 07/31/2018 HQ0338
N0024411D0040 ARZ998 S5111A 07/31/2018 HQ0338
N002441210002 ARZ997 S5111A 07/31/2018 HQ0338
N002441210024 ARZ997 S5111A 07/31/2018 HQ0338
N002441410066 ARZ997 S5111A 07/31/2018 HQ0338
N002441510026 ARZ998 S5111A 07/31/2018 HQ0338
N002441510070 ARZ999 S5111A 07/31/2018 HQ0338
N002441610027 ARZ999 S5111A 07/31/2018 HQ0338
N002441610034 ARZ999 S5111A 07/31/2018 HQ0338
N002441610052 ARZ999 S5111A 07/31/2018 HQ0338
N002441710016 ARZ999 S5111A 07/31/2018 HQ0338
N002441710038 ARZ999 S5111A 07/31/2018 HQ0338
N0024417C0001 ARZ999 S5111A 07/31/2018 HQ0338
N0024417F3006 ARZ999 S5111A 07/31/2018 HQ0338
N0038312G009D 7006 AZ S5111A 07/31/2018 HQ0338
N0038312G009D ARZ998 S5111A 07/31/2018 HQ0338
N0038317CN003 ARZ999 S5111A 07/31/2018 HQ0338
N0038317CN004 ARZ999 S5111A 07/31/2018 HQ0338
N0038318CN028 ARZ999 S5111A 07/31/2018 S5111A
N0038318PD078 ARZ999 S5111A 07/31/2018 HQ0338
N0038318PP080 ARZ999 S5111A 07/31/2018 HQ0338
N0042107C0086 ARZ997 S5111A 07/31/2018 HQ0338
N0042117F0437 ARZ999 S5111A 07/31/2018 HQ0338
N0042117F0439 ARZ999 S5111A 07/31/2018 HQ0338
N0042118D0038 ARZ999 S5111A 07/31/2018 HQ0338
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N0042118D0047 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0634 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0662 ARZ999 S5111A 07/31/2018 HQ0338
N6133111C0017 ARZ996 S5111A 07/31/2018 HQ0338
N6133907D0003 0040 AX S5111A 07/31/2018 HQ0338
N6133907D0003 ARZ996 S5111A 07/31/2018 HQ0338
N6279394G0001 EF01 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF02 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF03 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF05 AU S5111A 07/31/2018 HQ0338
N6523603D7843 0004 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0012 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0013 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0014 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0015 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0016 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0017 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0018 AY S5111A 07/31/2018 HQ0338
N6523603D7843 ARZ998 S5111A 07/31/2018 HQ0338
N6523607D5879 0090 AT S5111A 07/31/2018 HQ0338
N6523609D3805 0001 AY S5111A 07/31/2018 HQ0338
N6523609D3805 0002 AY S5111A 07/31/2018 HQ0338
N6523609D3805 ARZ998 S5111A 07/31/2018 HQ0338
N6523612C3213 ARZ996 S5111A 07/31/2018 HQ0338
N6523612C3848 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5818 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5818 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5851 0001 AZ S5111A 07/31/2018 HQ0338
N6523613D5851 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5851 ARZ997 S5111A 07/31/2018 HQ0338
N6523615D8011 0002 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0003 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0004 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0005 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 ARZ998 S5111A 07/31/2018 HQ0338
N6523615D8019 0001 AZ S5111A 07/31/2018 HQ0338
N6523615D8019 ARZ997 S5111A 07/31/2018 HQ0338
N6523617F0577 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3054 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3120 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3134 ARZ999 S5111A 07/31/2018 HQ0338
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N6523618F3057 ARZ999 S5111A 07/31/2018 HQ0338
N6600109D0108 0001 AX S5111A 07/31/2018 HQ0338
N6600109D0108 ARZ997 S5111A 07/31/2018 HQ0338
N660011324003 ARZ997 S5111A 07/31/2018 HQ0338
N6600116A0001 0012 AZ S5111A 07/31/2018 HQ0338
N6600116A0001 3Y01 AY S5111A 07/31/2018 HQ0338
N6600116A0001 ARZ998 S5111A 07/31/2018 HQ0338
N6600116F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6600116F7710 ARZ998 S5111A 07/31/2018 HQ0338
N6600117C0160 ARZ999 S5111A 07/31/2018 HQ0338
N6600117F0256 ARZ999 S5111A 07/31/2018 HQ0338
N6660406C1403 ARZ995 S5111A 07/31/2018 HQ0338
N6660410D034B 0001 AY S5111A 07/31/2018 HQ0338
N6660410D034B ARZ998 S5111A 07/31/2018 HQ0338
N6817116F0003 ARZ999 S5111A 07/31/2018 HQ0338
N6833508C0255 ARZ995 S5111A 07/31/2018 HQ0338
N6833509P0287 ARZ996 S5111A 07/31/2018 HQ0338
N6833510C0032 ARZ997 S5111A 07/31/2018 HQ0338
N6833510C0469 ARZ997 S5111A 07/31/2018 HQ0338
N6833511C0357 ARZ996 S5111A 07/31/2018 HQ0338
N6833511C0390 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0162 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0334 ARZ998 S5111A 07/31/2018 HQ0338
N6833514G0008 ARZ998 S5111A 07/31/2018 HQ0338
N6833515C0298 ARZ999 S5111A 07/31/2018 HQ0338
N6833515C0316 ARZ999 S5111A 07/31/2018 HQ0338
N6833515D0023 0001 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 0002 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 ARZ999 S5111A 07/31/2018 HQ0338
N6833515G0012 ARZ998 S5111A 07/31/2018 HQ0338
N6833516C0172 ARZ999 S5111A 07/31/2018 HQ0338
N6833516G0019 ARZ999 S5111A 07/31/2018 HQ0338
N6833516P0359 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0372 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0657 ARZ999 S5111A 07/31/2018 HQ0338
N6833517F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0002 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0059 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0332 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0532 ARZ999 S5111A 07/31/2018 HQ0338
N6893605D0037 M801 AX S5111A 07/31/2018 HQ0338
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N6893605D0037 M802 AX S5111A 07/31/2018 HQ0338
N6893605D0037 M803 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 0003 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 ARZ998 S5111A 07/31/2018 HQ0338
S5121A14A0008 0002 AY S5111A 07/31/2018 HQ0338
S5121A15A0011 ARZ998 S5111A 07/31/2018 HQ0338
SPE1C114D1039 0009 AZ S5111A 07/31/2018 SL4701
SPE1C114D1072 0023 AZ S5111A 07/31/2018 SL4701
SPE1C115D1095 0005 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0002 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0004 AZ S5111A 07/31/2018 SL4701
SPE1C117DB016 0002 AZ S5111A 07/31/2018 SL4701
SPE1C118F0392 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F0900 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F3204 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5569 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5572 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5961 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F7721 ARZ999 S5111A 07/31/2018 SL4701
SPE4A415VE412 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4626 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4673 ARZ999 S5111A 07/31/2018 SL4701
SPE4A615M3754 ARZ998 S5111A 07/31/2018 SL4701
SPE4A616F0021 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P7096 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P8727 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P9288 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD429 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD585 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PG993 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V174X ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V234C ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V289F ARZ999 S5111A 07/31/2018 SL4701
SPE4A713D5065 0006 AZ S5111A 07/31/2018 SL4701
SPE4A713D5065 0009 AZ S5111A 07/31/2018 SL4701
SPE4A717P4621 ARZ999 S5111A 07/31/2018 SL4701
SPE4A717P8483 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F1773 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F3900 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P5941 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6021 ARZ999 S5111A 07/31/2018 SL4701
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SPE4A718P6062 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6099 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P7292 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P9181 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA462 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA580 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PB960 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0356 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0381 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0398 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0406 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0416 ARZ999 S5111A 07/31/2018 SL4701
SPE5EJ17V0958 ARZ999 S5111A 07/31/2018 SL4701
SPE5EK17P2238 ARZ999 S5111A 07/31/2018 SL4701
SPE7L018V0682 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P1114 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P2778 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P4392 ARZ999 S5111A 07/31/2018 SL4701
SPE7L317P5859 ARZ999 S5111A 07/31/2018 SL4701
SPE7L417C0049 ARZ999 S5111A 07/31/2018 SL4701
SPE7L418C0104 ARZ999 S5111A 07/31/2018 SL4701
SPE7M018V3557 ARZ999 S5111A 07/31/2018 SL4701
SPE7M215M2148 ARZ998 S5111A 07/31/2018 SL4701
SPE7M216M1717 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217C0011 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217P1524 ARZ998 S5111A 07/31/2018 SL4701
SPE7M318P4674 ARZ999 S5111A 07/31/2018 SL4701
SPE7M515MC295 ARZ999 S5111A 07/31/2018 SL4701
SPE7M517PB581 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518P9487 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518PC268 ARZ999 S5111A 07/31/2018 SL4701
SPE7MC17P2536 ARZ999 S5111A 07/31/2018 SL4701
SPE8E516V3044 ARZ999 S5111A 07/31/2018 SL4701
SPE8E614D0004 0001 AZ S5111A 07/31/2018 SL4701
SPE8E614D0004 0002 AZ S5111A 07/31/2018 SL4701
SPE8EB16M1558 ARZ999 S5111A 07/31/2018 SL4701
SPM1C112D1043 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0007 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0012 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0013 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0014 AZ S5111A 07/31/2018 SL4701
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SPM1C113DB001 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0016 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0017 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0018 AZ S5111A 07/31/2018 SL4701
SPM1C113DN008 0010 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0015 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0021 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0022 AZ S5111A 07/31/2018 SL4701
SPM1C114FB002 ARZ998 S5111A 07/31/2018 SL4701
SPRDL115D0035 0004 AZ S5111A 07/31/2018 HQ0338
SPRDL115D0035 ARZ999 S5111A 07/31/2018 HQ0338

SPRMM114VWB76 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG10 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG16 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM116DY002 1006 AZ S5111A 07/31/2018 HQ0338
SPRMM116DY002 ARZ998 S5111A 07/31/2018 HQ0338
SPRMM118CYA43 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYD29 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYF97 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYG41 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA113CZ049 ARZ997 S5111A 07/31/2018 HQ0338
SPRPA117CX017 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX026 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX027 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX028 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX035 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CZ058 ARZ999 S5111A 07/31/2018 S5111A
SPRPA118CZ034 ARZ999 S5111A 07/31/2018 HQ0338
SPRRA116D0151 ARZ999 S5111A 07/31/2018 HQ0338
W15P7T13DE022 0001 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 KX01 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 ARZ998 S5111A 07/31/2018 HQ0338
W15P7T13DE083 KX02 AZ S5111A 07/31/2018 HQ0338
W15P7T13DE083 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN10A0151 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN13D0069 0001 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0002 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0003 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0004 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0005 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0006 AZ S5111A 07/31/2018 HQ0338
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W15QKN13D0069 0007 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0008 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0009 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0010 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0011 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN14C0046 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN15D0033 0001 AZ S5111A 07/31/2018 HQ0338
W15QKN15D0033 ARZ999 S5111A 07/31/2018 HQ0338
W15QKN17C0086 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q05C0303 ARZ997 S5111A 07/31/2018 HQ0338
W31P4Q06C0231 ARZ994 S5111A 07/31/2018 HQ0338
W31P4Q16C0081 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q18C0055 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J11D0007 ARZ998 S5111A 07/31/2018 HQ0338
W52P1J15D0108 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J16D0051 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J18D0035 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J18D0035 ARZ999 S5111A 07/31/2018 HQ0338
W56HZV10C0148 ARZ997 S5111A 07/31/2018 HQ0338
W56HZV15C0010 ARZ998 S5111A 07/31/2018 HQ0338
W56HZV17C0002 ARZ999 S5111A 07/31/2018 HQ0338
W56JSR16P0047 ARZ999 S5111A 07/31/2018 HQ0338
W56KGU16C0080 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU17C0041 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU18C0020 ARZ999 S5111A 07/31/2018 HQ0338
W56KGY16D0021 0001 AZ S5111A 07/31/2018 HQ0338
W56KGY16D0021 ARZ999 S5111A 07/31/2018 HQ0338
W58RGZ12D0055 0001 AY S5111A 07/31/2018 HQ0338
W58RGZ12D0055 ARZ998 S5111A 07/31/2018 HQ0338
W5J9CQ10C0004 ARZ998 S5111A 07/31/2018 HQ0338
W81XWH08D0044 0002 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0004 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0006 AY S5111A 07/31/2018 HQ0338
W81XWH08D0044 0007 AZ S5111A 07/31/2018 HQ0338
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W81XWH08D0044 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10C0012 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10D0003 0001 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0003 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0004 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0005 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0006 AX S5111A 07/31/2018 HQ0338
W909MY11C0016 ARZ997 S5111A 07/31/2018 HQ0338
W9113M08C0101 ARZ997 S5111A 07/31/2018 HQ0338
W9113M17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W911NF1020038 ARZ997 S5111A 07/31/2018 HQ0338
W911NF1220064 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0016 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0044 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0087 ARZ998 S5111A 07/31/2018 HQ0338
W911NF14C0045 ARZ997 S5111A 07/31/2018 HQ0338
W911NF16C0027 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16C0054 ARZ999 S5111A 07/31/2018 HQ0338
W911NF16C0085 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16D0039 0001 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 0002 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0003 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0004 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0005 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 ARZ999 S5111A 07/31/2018 HQ0338
W911NF17D0010 0001 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0002 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0003 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 ARZ999 S5111A 07/31/2018 HQ0338
W911NF18F0022 ARZ999 S5111A 07/31/2018 HQ0338
W911QX05D0011 0001 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0002 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0003 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC04 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC05 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC08 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC10 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC11 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 ARZ996 S5111A 07/31/2018 HQ0338
W911QX12C0150 ARZ998 S5111A 07/31/2018 HQ0338
W911QX18C0005 ARZ999 S5111A 07/31/2018 HQ0490
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W911QY14D0071 ARZ997 S5111A 07/31/2018 HQ0338
W911QY16D0025 0001 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0002 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0003 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17C0092 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17P0201 ARZ999 S5111A 07/31/2018 HQ0338
W911S010D0009 0008 AY S5111A 07/31/2018 HQ0338
W911S010D0009 ARZ998 S5111A 07/31/2018 HQ0338
W911SR12F0004 ARZ998 S5111A 07/31/2018 HQ0338
W911SR14C0019 ARZ998 S5111A 07/31/2018 HQ0338
W911SR16C0001 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0010 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0046 ARZ999 S5111A 07/31/2018 HQ0338
W911SR18C0009 ARZ999 S5111A 07/31/2018 HQ0338
W911W606D0008 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0002 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0003 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0004 AX S5111A 07/31/2018 HQ0338
W911W606D0008 ARZ997 S5111A 07/31/2018 HQ0338
W911W606D0014 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0014 ARZ997 S5111A 07/31/2018 HQ0338
W911W618F0001 ARZ999 S5111A 07/31/2018 HQ0338
W9126009C0015 ARZ996 S5111A 07/31/2018 HQ0338
W912SU04D0017 ARZ998 S5111A 07/31/2018 HQ0338
W9132V08D0002 0002 AY S5111A 07/31/2018 HQ0338
W9132V08D0002 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB11C0148 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB14D0007 0001 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0002 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0003 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 ARZ999 S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T27 AZ S5111A 07/31/2018 HQ0490
W91QUZ06A0003 2T28 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T32 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T33 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 8Z01 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BA12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BD10 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 DP04 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX02 AY S5111A 07/31/2018 HQ0338
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W91QUZ06A0003 KX05 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX07 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX08 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 RS12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 ARZ997 S5111A 07/31/2018 HQ0338
W91QUZ06D0027 0010 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA02 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA03 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA04 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 ARZ998 S5111A 07/31/2018 HQ0338
W91QUZ09A0003 7N36 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0001 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0006 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 ARZ998 S5111A 07/31/2018 HQ0338

Except as provided by this contract modification, all terms and conditions of this contract
remain unchanged and in full force and effect. 
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CLOSING REMARKS:
The total contract amount of this contract is unchanged. 
Pay Office remains unchanged for contracts not paid out of DFAS Office HQ0337,
HQ0338, or HQ0339. 

The administration office remains unchanged for contracts not administered by DCMA. 

Block change / SPI:

In accordance with FAR 42.302(a)(59), the purpose of this
modification is to change the physical address of DCMA HAMPTON for
Cages 6A851, 22643, 8N505, 4CA32, 4RNU2, 3AVF1, 1LXC5, 1X345, 1E4G3,
1BNT9, 3SRG4, 1TA34, 3EV52, 593X1, 4C581, 5X318, 1NFF3, 550C1, 3U366,
3FJZ3, 3GEX1, 9D672, 08UH8, 3EZR6, 1M994, 3VKX5, 5VL65, 01AH7, 4Y9V6,
5V1Q2, 6X365, 1U6T2, 38BM6, 518C1, 3X511, 2V662, 039P8, 57TP2, 6QRG3,
1BLA0, 4YUB2, 13774, 7E5A3, 6EZH8, 04JS3, 1Y9N5, 1PNR4, 0TPR9, 32LY6,
4VRA5, 75CH1, 7Z726, 3TAH8, 6WHH1, 72B58, 8C568, 4H618, 0J6L4, 77ZF9,
1Y3T0, 1BCH0, 3CX89, 1XSA6, 6WAW6, 59HT0, 6RMZ6, 0D4Z0, 41WR6, 1YF18,
5SBD0, 8U833, 3CSK4, 63365, 1VQZ6, 7VVA5, 4YDT1, 3MKR0, 3TFP7, 0C9J8,
1WTX2, 34MM1, 1YYU3, 1L7W9, 1SYG6, 0K7P9, 6DZX9, 393G2, 6H7X5, 71791,
30YY7, 7Q8V3, 3EAG2, 0L251, 6VHX5, 1LDW5, 1F9Q6, 11384, 00DS8, 68PP4,
3B0Y3, 3T7K2, 3GRE1, 6UGM4, 7ES51, 4MGG3, and 43689
as follows:

FROM: 2000 Enterprise Parkway, Suite 200, Hampton, VA 23666
TO:
2128 Pershing Avenue, Fort Eustis, VA 23604

All other terms and conditions remain unchanged.
 

PIIN SPIIN MODIFICATION
NUMBER

PIIN SPIIN
ISSUED BY

DODAAC

PIIN SPIIN
EFFECTIVE

DATE

PAY
OFFICE
DODAAC

DAAB0701DH805 0060 AX S5111A 07/31/2018 HQ0338
DAAB0701DH805 ARZ994 S5111A 07/31/2018 HQ0338
F4162403D8618 0002 AV S5111A 07/31/2018 HQ0338
F4162403D8618 0016 AW S5111A 07/31/2018 HQ0338
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F4162403D8618 0022 AW S5111A 07/31/2018 HQ0338
F4162403D8618 ARZ996 S5111A 07/31/2018 HQ0338
FA810018C0002 ARZ999 S5111A 07/31/2018 HQ0338
FA811016F0005 ARZ999 S5111A 07/31/2018 HQ0338
FA811018F0011 ARZ999 S5111A 07/31/2018 HQ0338
FA821818F0034 ARZ999 S5111A 07/31/2018 HQ0338
FA852716F0072 ARZ999 S5111A 07/31/2018 HQ0338
FA855418P0001 ARZ999 S5111A 07/31/2018 HQ0338
FA862015G4022 0001 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0002 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0003 AZ S5111A 07/31/2018 F67100
FA862015G4022 ARZ997 S5111A 07/31/2018 HQ0338
FA862615C2071 ARZ999 S5111A 07/31/2018 HQ0338
FA862906C2397 ARZ995 S5111A 07/31/2018 HQ0338
FA865005C7212 ARZ995 S5111A 07/31/2018 HQ0338
FA865006D3624 0001 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0004 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0006 AX S5111A 07/31/2018 HQ0338
FA865006D3624 ARZ997 S5111A 07/31/2018 HQ0338
FA865007C5303 ARZ996 S5111A 07/31/2018 HQ0338
FA865007D1221 ARZ996 S5111A 07/31/2018 HQ0338
FA865008C6925 ARZ995 S5111A 07/31/2018 HQ0338
FA865010C1701 ARZ996 S5111A 07/31/2018 HQ0338
FA865012C5301 ARZ998 S5111A 07/31/2018 HQ0338
FA865013C1503 ARZ997 S5111A 07/31/2018 HQ0338
FA865013D1623 0001 AX S5111A 07/31/2018 HQ0338
FA865014C1803 ARZ997 S5111A 07/31/2018 HQ0338
FA865014C5008 ARZ998 S5111A 07/31/2018 HQ0338
FA865015C5082 ARZ999 S5111A 07/31/2018 HQ0338
FA865015C5508 ARZ998 S5111A 07/31/2018 HQ0338
FA865017C1148 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C2732 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C5522 ARZ999 S5111A 07/31/2018 HQ0338
FA865017P2234 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C1637 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C5040 ARZ999 S5111A 07/31/2018 HQ0338
FA865018P2213 ARZ999 S5111A 07/31/2018 HQ0338
FA865107C0091 ARZ996 S5111A 07/31/2018 HQ0338
FA865110C0138 ARZ997 S5111A 07/31/2018 HQ0338
FA872616C0001 ARZ998 S5111A 07/31/2018 HQ0338
FA872809D0007 0004 AV S5111A 07/31/2018 HQ0338
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FA872809D0007 0007 AT S5111A 07/31/2018 HQ0338
FA873014F0091 ARZ998 S5111A 07/31/2018 HQ0338
FA873018F0038 ARZ999 S5111A 07/31/2018 HQ0338
FA875008C0237 ARZ993 S5111A 07/31/2018 HQ0338
FA875014C0139 ARZ997 S5111A 07/31/2018 HQ0338
FA87501620288 ARZ999 S5111A 07/31/2018 HQ0338
FA875017C0263 ARZ999 S5111A 07/31/2018 HQ0338
FA945317P0462 ARZ999 S5111A 07/31/2018 HQ0338
FA945318C0218 ARZ999 S5111A 07/31/2018 HQ0338
H9222214C0017 ARZ998 S5111A 07/31/2018 HQ0338
H9222215C0022 ARZ997 S5111A 07/31/2018 HQ0338
H9222215F0110 ARZ998 S5111A 07/31/2018 HQ0338
H9222216D0035 0006 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 0007 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 ARZ998 S5111A 07/31/2018 HQ0338
H9222216G0006 0004 AX S5111A 07/31/2018 HQ0338
H9222216G0006 0006 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0007 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0008 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 ARZ997 S5111A 07/31/2018 HQ0338
H9223812C0001 ARZ998 S5111A 07/31/2018 HQ0338
H9223817D0001 0001 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0002 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0003 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0004 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0005 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0006 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 ARZ999 S5111A 07/31/2018 HQ0338
H9224104C0012 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0053 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0077 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0083 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0126 ARZ996 S5111A 07/31/2018 HQ0338
H9224105D0004 0001 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0002 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0004 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0006 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0019 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0024 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0027 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0028 AX S5111A 07/31/2018 HQ0338
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H9224105D0004 0031 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0035 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0040 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0047 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0048 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0049 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0053 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0065 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0071 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0076 AX S5111A 07/31/2018 HQ0338
H9224105D0004 ARZ997 S5111A 07/31/2018 HQ0338
H9224105P0042 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0089 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0099 ARZ996 S5111A 07/31/2018 HQ0338
H9224109P0048 ARZ996 S5111A 07/31/2018 HQ0338
H9224111D0005 0011 AZ S5111A 07/31/2018 HQ0338
H9224111D0005 ARZ997 S5111A 07/31/2018 HQ0338
H9224111F0006 ARZ997 S5111A 07/31/2018 HQ0338
H9224112F0014 ARZ998 S5111A 07/31/2018 HQ0338
H9224113F0004 ARZ998 S5111A 07/31/2018 HQ0338
H9224117D0003 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0002 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0003 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0004 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0005 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0006 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 ARZ999 S5111A 07/31/2018 HQ0338
H9224117D0007 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0017 ARZ999 S5111A 07/31/2018 HQ0338
H9225414P0001 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0002 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0006 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0034 ARZ996 S5111A 07/31/2018 HQ0338
H9225415C0001 ARZ997 S5111A 07/31/2018 HQ0338
H9225415P0003 ARZ997 S5111A 07/31/2018 HQ0338
H9240418F0028 ARZ999 S5111A 07/31/2018 HQ0338
HC102814A0002 3Y01 AZ S5111A 07/31/2018 HQ0338
HDTRA111D0018 ARZ998 S5111A 07/31/2018 HQ0338
HDTRA112C0075 ARZ998 S5111A 07/31/2018 HQ0338
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HQ000603F0017 ARZ989 S5111A 07/31/2018 HQ0338
HQ000609C7029 ARZ997 S5111A 07/31/2018 HQ0338
HQ014716C7004 ARZ999 S5111A 07/31/2018 HQ0338
HQ014716C7612 ARZ999 S5111A 07/31/2018 HQ0338
HQ014717C7205 ARZ998 S5111A 07/31/2018 HQ0338
HQ014717C7326 ARZ998 S5111A 07/31/2018 HQ0338
HQ014718C7007 ARZ999 S5111A 07/31/2018 HQ0338
HR001109C0051 ARZ995 S5111A 07/31/2018 HQ0338
HR001110C0054 ARZ996 S5111A 07/31/2018 HQ0338
HR001110C0117 ARZ996 S5111A 07/31/2018 HQ0338
HR001113C0042 ARZ998 S5111A 07/31/2018 HQ0338
HR001114C0034 ARZ998 S5111A 07/31/2018 HQ0338
M6785404D7032 0001 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0004 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0005 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0006 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0009 AY S5111A 07/31/2018 HQ0338
M6785404D7032 ARZ998 S5111A 07/31/2018 HQ0338
M6785405D2039 0001 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0002 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0004 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0005 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0007 AY S5111A 07/31/2018 HQ0338
M6785405D2039 ARZ998 S5111A 07/31/2018 HQ0338
M6785406D2003 0002 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0005 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0006 AY S5111A 07/31/2018 HQ0338
M6785406D2003 ARZ998 S5111A 07/31/2018 HQ0338
M6785407D7005 ARZ998 S5111A 07/31/2018 HQ0338
M6785408D8047 0003 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0005 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0008 AU S5111A 07/31/2018 HQ0338
M6785411D0235 0001 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0007 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0009 AX S5111A 07/31/2018 HQ0338
M6785411D0235 ARZ997 S5111A 07/31/2018 HQ0338
M6785414D0216 0003 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0005 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0014 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0025 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0027 AZ S5111A 07/31/2018 HQ0338
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M6785414D0216 ARZ997 S5111A 07/31/2018 HQ0338
M6785415D5040 0002 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0006 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0007 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 ARZ999 S5111A 07/31/2018 HQ0338
M6785416C7903 ARZ999 S5111A 07/31/2018 HQ0338
M6785416D7100 ARZ999 S5111A 07/31/2018 HQ0338
M6785417D0202 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0213 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0222 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0235 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0236 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0242 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0245 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0248 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0266 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F5000 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F7906 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0023 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0029 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0030 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0031 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0051 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0052 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0057 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F3002 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5004 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5036 ARZ999 S5111A 07/31/2018 HQ0338
MDA97289C0009 ARZ991 S5111A 07/31/2018 HQ0338
N0001400C0077 ARZ993 S5111A 07/31/2018 HQ0338
N0001404C0375 ARZ995 S5111A 07/31/2018 HQ0338
N0001405C0160 ARZ997 S5111A 07/31/2018 HQ0338
N0001405C0166 ARZ996 S5111A 07/31/2018 HQ0338
N0001408C0559 ARZ996 S5111A 07/31/2018 HQ0338
N0001409C0360 ARZ995 S5111A 07/31/2018 HQ0338
N0001409C0451 ARZ997 S5111A 07/31/2018 HQ0338
N0001409C0476 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0318 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0326 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0184 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0396 ARZ996 S5111A 07/31/2018 HQ0338
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N0001411G0066 0001 AY S5111A 07/31/2018 HQ0338
N0001411G0066 0003 AZ S5111A 07/31/2018 HQ0338
N0001411G0066 ARZ998 S5111A 07/31/2018 HQ0338
N0001412C0219 ARZ997 S5111A 07/31/2018 HQ0338
N0001412C0385 ARZ997 S5111A 07/31/2018 HQ0338
N0001413C0201 ARZ998 S5111A 07/31/2018 HQ0338
N0001414C0074 ARZ997 S5111A 07/31/2018 HQ0338
N0001414C0122 ARZ999 S5111A 07/31/2018 HQ0338
N0001414C0232 ARZ997 S5111A 07/31/2018 HQ0338
N0001414P1169 ARZ998 S5111A 07/31/2018 HQ0338
N0001415C0017 ARZ999 S5111A 07/31/2018 HQ0338
N0001416C1007 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C2003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C4003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C7003 ARZ999 S5111A 07/31/2018 HQ0338
N0001418F7004 ARZ999 S5111A 07/31/2018 HQ0338
N0001915D0020 0001 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0003 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0004 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0005 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0006 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 ARZ999 S5111A 07/31/2018 HQ0338
N0001986C0353 ARZ987 S5111A 07/31/2018 HQ0338
N0002400C5481 ARZ993 S5111A 07/31/2018 HQ0338
N0002408G2112 EH01 AX S5111A 07/31/2018 HQ0338
N0002409D4219 ARZ997 S5111A 07/31/2018 HQ0338
N0002410D4170 0074 AY S5111A 07/31/2018 HQ0338
N0002410D4170 0100 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0101 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0109 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 ARZ997 S5111A 07/31/2018 HQ0338
N0002411G2121 NS01 AY S5111A 07/31/2018 HQ0338
N0002411G2121 ARZ998 S5111A 07/31/2018 HQ0338
N0002414C4081 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G2114 EH01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 GC01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G4301 FY01 AZ S5111A 07/31/2018 HQ0338
N0002414G4301 ARZ999 S5111A 07/31/2018 HQ0338
N0002415C2104 ARZ999 S5111A 07/31/2018 HQ0338
N0002416A0001 0002 AZ S5111A 07/31/2018 HQ0338
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N0002416A0001 0004 AZ S5111A 07/31/2018 HQ0338
N0002416A0001 ARZ999 S5111A 07/31/2018 HQ0338
N0002416D4102 0001 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0023 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0033 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4A65 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4T00 ARZ999 S5111A 07/31/2018 HQ0338
N0002417FF001 ARZ999 S5111A 07/31/2018 HQ0338
N0002493C2109 ARZ993 S5111A 07/31/2018 HQ0338
N0003005F0605 ARZ996 S5111A 07/31/2018 HQ0338
N0003915F0007 ARZ998 S5111A 07/31/2018 HQ0338
N0003916D0004 0001 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 0002 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0003 ARZ998 S5111A 07/31/2018 HQ0338
N0003917C0021 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0057 ARZ999 S5111A 07/31/2018 HQ0338
N0003998C0001 ARZ989 S5111A 07/31/2018 HQ0338
N0010298M0649 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M0685 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M1238 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1254 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1263 ARZ994 S5111A 07/31/2018 HQ0338
N0010412GA303 1001 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1014 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1016 AY S5111A 07/31/2018 HQ0338
N0010412GA303 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDC20 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDE03 ARZ998 S5111A 07/31/2018 HQ0338
N0010416GA001 1004 AW S5111A 07/31/2018 HQ0338
N0010416GA001 ARZ995 S5111A 07/31/2018 HQ0338
N0010416PDA14 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ53 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ58 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PNA13 ARZ999 S5111A 07/31/2018 HQ0338
N0010417CBA80 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PCF65 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PEE53 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PES76 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PLC42 ARZ999 S5111A 07/31/2018 HQ0338
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N0010417PNA04 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PXB73 ARZ999 S5111A 07/31/2018 HQ0338
N0010418FK600 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PBD50 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB06 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB77 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNC22 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE58 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE59 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE65 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNF01 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PXA05 ARZ999 S5111A 07/31/2018 HQ0338
N0016411DJN21 0014 AZ S5111A 07/31/2018 HQ0338
N0016411DJN21 ARZ998 S5111A 07/31/2018 HQ0338
N0016417DJN46 ARZ999 S5111A 07/31/2018 HQ0338
N0016417FJ270 ARZ999 S5111A 07/31/2018 HQ0338
N0016418FJ096 ARZ999 S5111A 07/31/2018 HQ0338
N0016717F3008 ARZ999 S5111A 07/31/2018 HQ0338
N00173032C007 ARZ994 S5111A 07/31/2018 HQ0338
N0017306F2002 ARZ997 S5111A 07/31/2018 HQ0338
N0017308C4000 ARZ994 S5111A 07/31/2018 HQ0338
N0017309F2009 ARZ997 S5111A 07/31/2018 HQ0338
N0017313D2401 0003 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0004 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0005 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0006 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0007 AZ S5111A 07/31/2018 HQ0338
N0017313D2401 ARZ998 S5111A 07/31/2018 HQ0338
N0017315D2012 0001 AY S5111A 07/31/2018 HQ0338
N0017315D2012 0002 AZ S5111A 07/31/2018 HQ0338
N0017315D2012 ARZ998 S5111A 07/31/2018 HQ0338
N0017317F2046 ARZ999 S5111A 07/31/2018 HQ0338
N0017404D0014 0001 AX S5111A 07/31/2018 HQ0338
N0017404D0014 0002 AX S5111A 07/31/2018 HQ0338
N0017404D0014 ARZ996 S5111A 07/31/2018 HQ0338
N0017405D0001 0001 AX S5111A 07/31/2018 HQ0338
N0017405D0001 0002 AX S5111A 07/31/2018 HQ0338
N0017405D0001 ARZ996 S5111A 07/31/2018 HQ0338
N0017417F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0017418F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0017803D1022 0035 AY S5111A 07/31/2018 HQ0338
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N0017803D1022 0056 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0079 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0087 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0090 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0096 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0099 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0107 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0132 AY S5111A 07/31/2018 HQ0338
N0017803D1022 ARZ997 S5111A 07/31/2018 HQ0338
N0017804D4056 0001 AX S5111A 07/31/2018 HQ0338
N0017804D4056 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4207 FK01 AX S5111A 07/31/2018 HQ0338
N0017805D4207 FK03 AX S5111A 07/31/2018 HQ0338
N0017805D4207 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4262 FG01 AW S5111A 07/31/2018 HQ0338
N0017805D4262 FG02 AY S5111A 07/31/2018 HQ0338
N0017805D4262 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4302 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4302 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4328 MUT3 AW S5111A 07/31/2018 HQ0338
N0017805D4328 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4572 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4626 EHP2 AV S5111A 07/31/2018 HQ0338
N0017805D4626 EHP3 AY S5111A 07/31/2018 HQ0338
N0017805D4626 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4626 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4635 EH01 AY S5111A 07/31/2018 HQ0338
N0017805D4635 NW02 AX S5111A 07/31/2018 HQ0338
N0017805D4635 NW03 AY S5111A 07/31/2018 HQ0338
N0017805D4635 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5054 EHP1 AX S5111A 07/31/2018 HQ0338
N0017807D5054 FD01 AX S5111A 07/31/2018 HQ0338
N0017807D5054 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5067 EH01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP1 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP2 AX S5111A 07/31/2018 HQ0338
N0017807D5067 EHP3 AX S5111A 07/31/2018 HQ0338
N0017807D5067 FD01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 FD02 AW S5111A 07/31/2018 HQ0338
N0017807D5067 ARZ996 S5111A 07/31/2018 HQ0338
N0017808D5451 MUT2 AX S5111A 07/31/2018 HQ0338
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N0017808D5451 MUT3 AY S5111A 07/31/2018 HQ0338
N0017808D5451 MUT4 AY S5111A 07/31/2018 HQ0338
N0017808D5451 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5483 FK02 AY S5111A 07/31/2018 HQ0338
N0017808D5483 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5498 V701 AY S5111A 07/31/2018 HQ0338
N0017808D5498 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D1010 0002 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0003 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0004 AY S5111A 07/31/2018 HQ0338
N0017809D1010 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D5750 MU61 AY S5111A 07/31/2018 HQ0338
N0017809D5750 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6093 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6093 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6117 EE01 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 EX01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 EX02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 FK01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 FK02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 NW01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 ARZ997 S5111A 07/31/2018 HQ0338
N0017810D6127 0001 AW S5111A 07/31/2018 HQ0338
N0017810D6127 ARZ996 S5111A 07/31/2018 HQ0338
N0017810D6335 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6335 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6470 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6470 ARZ998 S5111A 07/31/2018 HQ0338
N0017811D6552 0001 AX S5111A 07/31/2018 HQ0338
N0017811D6552 NS01 AY S5111A 07/31/2018 HQ0338
N0017811D6552 NS02 AZ S5111A 07/31/2018 HQ0338
N0017811D6552 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6628 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6628 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6783 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6783 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6936 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6936 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7141 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7141 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7210 0001 AY S5111A 07/31/2018 HQ0338
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N0017814D7210 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7304 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7304 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7380 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7380 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7543 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7543 FK02 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK03 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK04 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7546 MU61 AZ S5111A 07/31/2018 HQ0338
N0017814D7546 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7593 EHP1 AZ S5111A 07/31/2018 HQ0338
N0017814D7593 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7638 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7638 FK02 AY S5111A 07/31/2018 HQ0338
N0017814D7638 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7676 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7676 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7687 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7699 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7699 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7711 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7711 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7717 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7717 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7730 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7730 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7753 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7802 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7802 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7833 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7833 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7871 EH01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 EX01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7930 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7930 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7979 0002 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 EH01 AZ S5111A 07/31/2018 HQ0338
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N0017814D7979 FK01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8165 EX01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8452 0001 AZ S5111A 07/31/2018 HQ0338
N0017815D8452 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D8977 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D8977 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D9015 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D9015 ARZ999 S5111A 07/31/2018 HQ0338
N0017817C0004 ARZ999 S5111A 07/31/2018 HQ0338
N0018902D0041 0023 AW S5111A 07/31/2018 HQ0338
N0018902D0041 0024 AW S5111A 07/31/2018 HQ0338
N0018902D0041 ARZ996 S5111A 07/31/2018 HQ0338
N0018906D0034 0014 AW S5111A 07/31/2018 HQ0338
N0018906D0034 ARZ996 S5111A 07/31/2018 HQ0338
N0018908FZ329 ARZ998 S5111A 07/31/2018 HQ0338
N0018911PZ890 ARZ998 S5111A 07/31/2018 HQ0338
N0018913CZ027 ARZ997 S5111A 07/31/2018 HQ0338
N0018914DZ032 0001 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 0003 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 ARZ998 S5111A 07/31/2018 HQ0338
N0018915DZ037 0007 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0009 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0011 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 ARZ999 S5111A 07/31/2018 HQ0338
N0018915FZ282 ARZ998 S5111A 07/31/2018 HQ0338
N0018916FZ216 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3002 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3011 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3019 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3026 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3034 ARZ999 S5111A 07/31/2018 N68732
N0018917F3035 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ162 ARZ999 S5111A 07/31/2018 HQ0338
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N0018917FZ425 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ541 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ612 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3007 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3008 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ073 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ161 ARZ999 S5111A 07/31/2018 HQ0338
N0024411C0035 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0022 0001 AY S5111A 07/31/2018 HQ0338
N0024411D0022 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0028 0003 AY S5111A 07/31/2018 HQ0338
N0024411D0028 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0034 J940 AY S5111A 07/31/2018 HQ0338
N0024411D0034 J941 AY S5111A 07/31/2018 HQ0338
N0024411D0034 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0040 J940 AZ S5111A 07/31/2018 HQ0338
N0024411D0040 ARZ998 S5111A 07/31/2018 HQ0338
N002441210002 ARZ997 S5111A 07/31/2018 HQ0338
N002441210024 ARZ997 S5111A 07/31/2018 HQ0338
N002441410066 ARZ997 S5111A 07/31/2018 HQ0338
N002441510026 ARZ998 S5111A 07/31/2018 HQ0338
N002441510070 ARZ999 S5111A 07/31/2018 HQ0338
N002441610027 ARZ999 S5111A 07/31/2018 HQ0338
N002441610034 ARZ999 S5111A 07/31/2018 HQ0338
N002441610052 ARZ999 S5111A 07/31/2018 HQ0338
N002441710016 ARZ999 S5111A 07/31/2018 HQ0338
N002441710038 ARZ999 S5111A 07/31/2018 HQ0338
N0024417C0001 ARZ999 S5111A 07/31/2018 HQ0338
N0024417F3006 ARZ999 S5111A 07/31/2018 HQ0338
N0038312G009D 7006 AZ S5111A 07/31/2018 HQ0338
N0038312G009D ARZ998 S5111A 07/31/2018 HQ0338
N0038317CN003 ARZ999 S5111A 07/31/2018 HQ0338
N0038317CN004 ARZ999 S5111A 07/31/2018 HQ0338
N0038318CN028 ARZ999 S5111A 07/31/2018 S5111A
N0038318PD078 ARZ999 S5111A 07/31/2018 HQ0338
N0038318PP080 ARZ999 S5111A 07/31/2018 HQ0338
N0042107C0086 ARZ997 S5111A 07/31/2018 HQ0338
N0042117F0437 ARZ999 S5111A 07/31/2018 HQ0338
N0042117F0439 ARZ999 S5111A 07/31/2018 HQ0338
N0042118D0038 ARZ999 S5111A 07/31/2018 HQ0338
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N0042118D0047 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0634 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0662 ARZ999 S5111A 07/31/2018 HQ0338
N6133111C0017 ARZ996 S5111A 07/31/2018 HQ0338
N6133907D0003 0040 AX S5111A 07/31/2018 HQ0338
N6133907D0003 ARZ996 S5111A 07/31/2018 HQ0338
N6279394G0001 EF01 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF02 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF03 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF05 AU S5111A 07/31/2018 HQ0338
N6523603D7843 0004 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0012 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0013 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0014 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0015 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0016 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0017 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0018 AY S5111A 07/31/2018 HQ0338
N6523603D7843 ARZ998 S5111A 07/31/2018 HQ0338
N6523607D5879 0090 AT S5111A 07/31/2018 HQ0338
N6523609D3805 0001 AY S5111A 07/31/2018 HQ0338
N6523609D3805 0002 AY S5111A 07/31/2018 HQ0338
N6523609D3805 ARZ998 S5111A 07/31/2018 HQ0338
N6523612C3213 ARZ996 S5111A 07/31/2018 HQ0338
N6523612C3848 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5818 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5818 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5851 0001 AZ S5111A 07/31/2018 HQ0338
N6523613D5851 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5851 ARZ997 S5111A 07/31/2018 HQ0338
N6523615D8011 0002 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0003 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0004 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0005 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 ARZ998 S5111A 07/31/2018 HQ0338
N6523615D8019 0001 AZ S5111A 07/31/2018 HQ0338
N6523615D8019 ARZ997 S5111A 07/31/2018 HQ0338
N6523617F0577 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3054 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3120 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3134 ARZ999 S5111A 07/31/2018 HQ0338
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N6523618F3057 ARZ999 S5111A 07/31/2018 HQ0338
N6600109D0108 0001 AX S5111A 07/31/2018 HQ0338
N6600109D0108 ARZ997 S5111A 07/31/2018 HQ0338
N660011324003 ARZ997 S5111A 07/31/2018 HQ0338
N6600116A0001 0012 AZ S5111A 07/31/2018 HQ0338
N6600116A0001 3Y01 AY S5111A 07/31/2018 HQ0338
N6600116A0001 ARZ998 S5111A 07/31/2018 HQ0338
N6600116F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6600116F7710 ARZ998 S5111A 07/31/2018 HQ0338
N6600117C0160 ARZ999 S5111A 07/31/2018 HQ0338
N6600117F0256 ARZ999 S5111A 07/31/2018 HQ0338
N6660406C1403 ARZ995 S5111A 07/31/2018 HQ0338
N6660410D034B 0001 AY S5111A 07/31/2018 HQ0338
N6660410D034B ARZ998 S5111A 07/31/2018 HQ0338
N6817116F0003 ARZ999 S5111A 07/31/2018 HQ0338
N6833508C0255 ARZ995 S5111A 07/31/2018 HQ0338
N6833509P0287 ARZ996 S5111A 07/31/2018 HQ0338
N6833510C0032 ARZ997 S5111A 07/31/2018 HQ0338
N6833510C0469 ARZ997 S5111A 07/31/2018 HQ0338
N6833511C0357 ARZ996 S5111A 07/31/2018 HQ0338
N6833511C0390 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0162 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0334 ARZ998 S5111A 07/31/2018 HQ0338
N6833514G0008 ARZ998 S5111A 07/31/2018 HQ0338
N6833515C0298 ARZ999 S5111A 07/31/2018 HQ0338
N6833515C0316 ARZ999 S5111A 07/31/2018 HQ0338
N6833515D0023 0001 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 0002 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 ARZ999 S5111A 07/31/2018 HQ0338
N6833515G0012 ARZ998 S5111A 07/31/2018 HQ0338
N6833516C0172 ARZ999 S5111A 07/31/2018 HQ0338
N6833516G0019 ARZ999 S5111A 07/31/2018 HQ0338
N6833516P0359 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0372 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0657 ARZ999 S5111A 07/31/2018 HQ0338
N6833517F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0002 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0059 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0332 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0532 ARZ999 S5111A 07/31/2018 HQ0338
N6893605D0037 M801 AX S5111A 07/31/2018 HQ0338
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N6893605D0037 M802 AX S5111A 07/31/2018 HQ0338
N6893605D0037 M803 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 0003 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 ARZ998 S5111A 07/31/2018 HQ0338
S5121A14A0008 0002 AY S5111A 07/31/2018 HQ0338
S5121A15A0011 ARZ998 S5111A 07/31/2018 HQ0338
SPE1C114D1039 0009 AZ S5111A 07/31/2018 SL4701
SPE1C114D1072 0023 AZ S5111A 07/31/2018 SL4701
SPE1C115D1095 0005 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0002 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0004 AZ S5111A 07/31/2018 SL4701
SPE1C117DB016 0002 AZ S5111A 07/31/2018 SL4701
SPE1C118F0392 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F0900 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F3204 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5569 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5572 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5961 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F7721 ARZ999 S5111A 07/31/2018 SL4701
SPE4A415VE412 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4626 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4673 ARZ999 S5111A 07/31/2018 SL4701
SPE4A615M3754 ARZ998 S5111A 07/31/2018 SL4701
SPE4A616F0021 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P7096 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P8727 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P9288 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD429 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD585 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PG993 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V174X ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V234C ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V289F ARZ999 S5111A 07/31/2018 SL4701
SPE4A713D5065 0006 AZ S5111A 07/31/2018 SL4701
SPE4A713D5065 0009 AZ S5111A 07/31/2018 SL4701
SPE4A717P4621 ARZ999 S5111A 07/31/2018 SL4701
SPE4A717P8483 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F1773 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F3900 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P5941 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6021 ARZ999 S5111A 07/31/2018 SL4701
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SPE4A718P6062 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6099 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P7292 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P9181 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA462 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA580 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PB960 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0356 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0381 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0398 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0406 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0416 ARZ999 S5111A 07/31/2018 SL4701
SPE5EJ17V0958 ARZ999 S5111A 07/31/2018 SL4701
SPE5EK17P2238 ARZ999 S5111A 07/31/2018 SL4701
SPE7L018V0682 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P1114 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P2778 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P4392 ARZ999 S5111A 07/31/2018 SL4701
SPE7L317P5859 ARZ999 S5111A 07/31/2018 SL4701
SPE7L417C0049 ARZ999 S5111A 07/31/2018 SL4701
SPE7L418C0104 ARZ999 S5111A 07/31/2018 SL4701
SPE7M018V3557 ARZ999 S5111A 07/31/2018 SL4701
SPE7M215M2148 ARZ998 S5111A 07/31/2018 SL4701
SPE7M216M1717 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217C0011 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217P1524 ARZ998 S5111A 07/31/2018 SL4701
SPE7M318P4674 ARZ999 S5111A 07/31/2018 SL4701
SPE7M515MC295 ARZ999 S5111A 07/31/2018 SL4701
SPE7M517PB581 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518P9487 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518PC268 ARZ999 S5111A 07/31/2018 SL4701
SPE7MC17P2536 ARZ999 S5111A 07/31/2018 SL4701
SPE8E516V3044 ARZ999 S5111A 07/31/2018 SL4701
SPE8E614D0004 0001 AZ S5111A 07/31/2018 SL4701
SPE8E614D0004 0002 AZ S5111A 07/31/2018 SL4701
SPE8EB16M1558 ARZ999 S5111A 07/31/2018 SL4701
SPM1C112D1043 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0007 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0012 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0013 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0014 AZ S5111A 07/31/2018 SL4701
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SPM1C113DB001 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0016 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0017 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0018 AZ S5111A 07/31/2018 SL4701
SPM1C113DN008 0010 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0015 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0021 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0022 AZ S5111A 07/31/2018 SL4701
SPM1C114FB002 ARZ998 S5111A 07/31/2018 SL4701
SPRDL115D0035 0004 AZ S5111A 07/31/2018 HQ0338
SPRDL115D0035 ARZ999 S5111A 07/31/2018 HQ0338

SPRMM114VWB76 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG10 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG16 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM116DY002 1006 AZ S5111A 07/31/2018 HQ0338
SPRMM116DY002 ARZ998 S5111A 07/31/2018 HQ0338
SPRMM118CYA43 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYD29 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYF97 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYG41 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA113CZ049 ARZ997 S5111A 07/31/2018 HQ0338
SPRPA117CX017 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX026 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX027 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX028 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX035 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CZ058 ARZ999 S5111A 07/31/2018 S5111A
SPRPA118CZ034 ARZ999 S5111A 07/31/2018 HQ0338
SPRRA116D0151 ARZ999 S5111A 07/31/2018 HQ0338
W15P7T13DE022 0001 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 KX01 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 ARZ998 S5111A 07/31/2018 HQ0338
W15P7T13DE083 KX02 AZ S5111A 07/31/2018 HQ0338
W15P7T13DE083 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN10A0151 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN13D0069 0001 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0002 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0003 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0004 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0005 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0006 AZ S5111A 07/31/2018 HQ0338
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W15QKN13D0069 0007 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0008 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0009 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0010 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0011 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN14C0046 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN15D0033 0001 AZ S5111A 07/31/2018 HQ0338
W15QKN15D0033 ARZ999 S5111A 07/31/2018 HQ0338
W15QKN17C0086 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q05C0303 ARZ997 S5111A 07/31/2018 HQ0338
W31P4Q06C0231 ARZ994 S5111A 07/31/2018 HQ0338
W31P4Q16C0081 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q18C0055 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J11D0007 ARZ998 S5111A 07/31/2018 HQ0338
W52P1J15D0108 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J16D0051 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J18D0035 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J18D0035 ARZ999 S5111A 07/31/2018 HQ0338
W56HZV10C0148 ARZ997 S5111A 07/31/2018 HQ0338
W56HZV15C0010 ARZ998 S5111A 07/31/2018 HQ0338
W56HZV17C0002 ARZ999 S5111A 07/31/2018 HQ0338
W56JSR16P0047 ARZ999 S5111A 07/31/2018 HQ0338
W56KGU16C0080 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU17C0041 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU18C0020 ARZ999 S5111A 07/31/2018 HQ0338
W56KGY16D0021 0001 AZ S5111A 07/31/2018 HQ0338
W56KGY16D0021 ARZ999 S5111A 07/31/2018 HQ0338
W58RGZ12D0055 0001 AY S5111A 07/31/2018 HQ0338
W58RGZ12D0055 ARZ998 S5111A 07/31/2018 HQ0338
W5J9CQ10C0004 ARZ998 S5111A 07/31/2018 HQ0338
W81XWH08D0044 0002 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0004 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0006 AY S5111A 07/31/2018 HQ0338
W81XWH08D0044 0007 AZ S5111A 07/31/2018 HQ0338
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W81XWH08D0044 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10C0012 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10D0003 0001 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0003 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0004 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0005 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0006 AX S5111A 07/31/2018 HQ0338
W909MY11C0016 ARZ997 S5111A 07/31/2018 HQ0338
W9113M08C0101 ARZ997 S5111A 07/31/2018 HQ0338
W9113M17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W911NF1020038 ARZ997 S5111A 07/31/2018 HQ0338
W911NF1220064 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0016 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0044 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0087 ARZ998 S5111A 07/31/2018 HQ0338
W911NF14C0045 ARZ997 S5111A 07/31/2018 HQ0338
W911NF16C0027 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16C0054 ARZ999 S5111A 07/31/2018 HQ0338
W911NF16C0085 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16D0039 0001 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 0002 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0003 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0004 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0005 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 ARZ999 S5111A 07/31/2018 HQ0338
W911NF17D0010 0001 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0002 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0003 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 ARZ999 S5111A 07/31/2018 HQ0338
W911NF18F0022 ARZ999 S5111A 07/31/2018 HQ0338
W911QX05D0011 0001 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0002 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0003 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC04 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC05 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC08 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC10 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC11 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 ARZ996 S5111A 07/31/2018 HQ0338
W911QX12C0150 ARZ998 S5111A 07/31/2018 HQ0338
W911QX18C0005 ARZ999 S5111A 07/31/2018 HQ0490
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W911QY14D0071 ARZ997 S5111A 07/31/2018 HQ0338
W911QY16D0025 0001 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0002 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0003 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17C0092 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17P0201 ARZ999 S5111A 07/31/2018 HQ0338
W911S010D0009 0008 AY S5111A 07/31/2018 HQ0338
W911S010D0009 ARZ998 S5111A 07/31/2018 HQ0338
W911SR12F0004 ARZ998 S5111A 07/31/2018 HQ0338
W911SR14C0019 ARZ998 S5111A 07/31/2018 HQ0338
W911SR16C0001 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0010 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0046 ARZ999 S5111A 07/31/2018 HQ0338
W911SR18C0009 ARZ999 S5111A 07/31/2018 HQ0338
W911W606D0008 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0002 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0003 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0004 AX S5111A 07/31/2018 HQ0338
W911W606D0008 ARZ997 S5111A 07/31/2018 HQ0338
W911W606D0014 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0014 ARZ997 S5111A 07/31/2018 HQ0338
W911W618F0001 ARZ999 S5111A 07/31/2018 HQ0338
W9126009C0015 ARZ996 S5111A 07/31/2018 HQ0338
W912SU04D0017 ARZ998 S5111A 07/31/2018 HQ0338
W9132V08D0002 0002 AY S5111A 07/31/2018 HQ0338
W9132V08D0002 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB11C0148 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB14D0007 0001 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0002 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0003 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 ARZ999 S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T27 AZ S5111A 07/31/2018 HQ0490
W91QUZ06A0003 2T28 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T32 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T33 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 8Z01 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BA12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BD10 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 DP04 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX02 AY S5111A 07/31/2018 HQ0338
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W91QUZ06A0003 KX05 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX07 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX08 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 RS12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 ARZ997 S5111A 07/31/2018 HQ0338
W91QUZ06D0027 0010 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA02 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA03 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA04 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 ARZ998 S5111A 07/31/2018 HQ0338
W91QUZ09A0003 7N36 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0001 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0006 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 ARZ998 S5111A 07/31/2018 HQ0338

Except as provided by this contract modification, all terms and conditions of this contract
remain unchanged and in full force and effect. 
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CLOSING REMARKS:
The total contract amount of this contract is unchanged. 
Pay Office remains unchanged for contracts not paid out of DFAS Office HQ0337,
HQ0338, or HQ0339. 

The administration office remains unchanged for contracts not administered by DCMA. 

Block change / SPI:

In accordance with FAR 42.302(a)(59), the purpose of this
modification is to change the physical address of DCMA HAMPTON for
Cages 6A851, 22643, 8N505, 4CA32, 4RNU2, 3AVF1, 1LXC5, 1X345, 1E4G3,
1BNT9, 3SRG4, 1TA34, 3EV52, 593X1, 4C581, 5X318, 1NFF3, 550C1, 3U366,
3FJZ3, 3GEX1, 9D672, 08UH8, 3EZR6, 1M994, 3VKX5, 5VL65, 01AH7, 4Y9V6,
5V1Q2, 6X365, 1U6T2, 38BM6, 518C1, 3X511, 2V662, 039P8, 57TP2, 6QRG3,
1BLA0, 4YUB2, 13774, 7E5A3, 6EZH8, 04JS3, 1Y9N5, 1PNR4, 0TPR9, 32LY6,
4VRA5, 75CH1, 7Z726, 3TAH8, 6WHH1, 72B58, 8C568, 4H618, 0J6L4, 77ZF9,
1Y3T0, 1BCH0, 3CX89, 1XSA6, 6WAW6, 59HT0, 6RMZ6, 0D4Z0, 41WR6, 1YF18,
5SBD0, 8U833, 3CSK4, 63365, 1VQZ6, 7VVA5, 4YDT1, 3MKR0, 3TFP7, 0C9J8,
1WTX2, 34MM1, 1YYU3, 1L7W9, 1SYG6, 0K7P9, 6DZX9, 393G2, 6H7X5, 71791,
30YY7, 7Q8V3, 3EAG2, 0L251, 6VHX5, 1LDW5, 1F9Q6, 11384, 00DS8, 68PP4,
3B0Y3, 3T7K2, 3GRE1, 6UGM4, 7ES51, 4MGG3, and 43689
as follows:

FROM: 2000 Enterprise Parkway, Suite 200, Hampton, VA 23666
TO:
2128 Pershing Avenue, Fort Eustis, VA 23604

All other terms and conditions remain unchanged.
 

PIIN SPIIN MODIFICATION
NUMBER

PIIN SPIIN
ISSUED BY

DODAAC

PIIN SPIIN
EFFECTIVE

DATE

PAY
OFFICE
DODAAC

DAAB0701DH805 0060 AX S5111A 07/31/2018 HQ0338
DAAB0701DH805 ARZ994 S5111A 07/31/2018 HQ0338
F4162403D8618 0002 AV S5111A 07/31/2018 HQ0338
F4162403D8618 0016 AW S5111A 07/31/2018 HQ0338
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F4162403D8618 0022 AW S5111A 07/31/2018 HQ0338
F4162403D8618 ARZ996 S5111A 07/31/2018 HQ0338
FA810018C0002 ARZ999 S5111A 07/31/2018 HQ0338
FA811016F0005 ARZ999 S5111A 07/31/2018 HQ0338
FA811018F0011 ARZ999 S5111A 07/31/2018 HQ0338
FA821818F0034 ARZ999 S5111A 07/31/2018 HQ0338
FA852716F0072 ARZ999 S5111A 07/31/2018 HQ0338
FA855418P0001 ARZ999 S5111A 07/31/2018 HQ0338
FA862015G4022 0001 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0002 AZ S5111A 07/31/2018 HQ0338
FA862015G4022 0003 AZ S5111A 07/31/2018 F67100
FA862015G4022 ARZ997 S5111A 07/31/2018 HQ0338
FA862615C2071 ARZ999 S5111A 07/31/2018 HQ0338
FA862906C2397 ARZ995 S5111A 07/31/2018 HQ0338
FA865005C7212 ARZ995 S5111A 07/31/2018 HQ0338
FA865006D3624 0001 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0004 AW S5111A 07/31/2018 HQ0338
FA865006D3624 0006 AX S5111A 07/31/2018 HQ0338
FA865006D3624 ARZ997 S5111A 07/31/2018 HQ0338
FA865007C5303 ARZ996 S5111A 07/31/2018 HQ0338
FA865007D1221 ARZ996 S5111A 07/31/2018 HQ0338
FA865008C6925 ARZ995 S5111A 07/31/2018 HQ0338
FA865010C1701 ARZ996 S5111A 07/31/2018 HQ0338
FA865012C5301 ARZ998 S5111A 07/31/2018 HQ0338
FA865013C1503 ARZ997 S5111A 07/31/2018 HQ0338
FA865013D1623 0001 AX S5111A 07/31/2018 HQ0338
FA865014C1803 ARZ997 S5111A 07/31/2018 HQ0338
FA865014C5008 ARZ998 S5111A 07/31/2018 HQ0338
FA865015C5082 ARZ999 S5111A 07/31/2018 HQ0338
FA865015C5508 ARZ998 S5111A 07/31/2018 HQ0338
FA865017C1148 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C2732 ARZ999 S5111A 07/31/2018 HQ0338
FA865017C5522 ARZ999 S5111A 07/31/2018 HQ0338
FA865017P2234 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C1637 ARZ999 S5111A 07/31/2018 HQ0338
FA865018C5040 ARZ999 S5111A 07/31/2018 HQ0338
FA865018P2213 ARZ999 S5111A 07/31/2018 HQ0338
FA865107C0091 ARZ996 S5111A 07/31/2018 HQ0338
FA865110C0138 ARZ997 S5111A 07/31/2018 HQ0338
FA872616C0001 ARZ998 S5111A 07/31/2018 HQ0338
FA872809D0007 0004 AV S5111A 07/31/2018 HQ0338
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FA872809D0007 0007 AT S5111A 07/31/2018 HQ0338
FA873014F0091 ARZ998 S5111A 07/31/2018 HQ0338
FA873018F0038 ARZ999 S5111A 07/31/2018 HQ0338
FA875008C0237 ARZ993 S5111A 07/31/2018 HQ0338
FA875014C0139 ARZ997 S5111A 07/31/2018 HQ0338
FA87501620288 ARZ999 S5111A 07/31/2018 HQ0338
FA875017C0263 ARZ999 S5111A 07/31/2018 HQ0338
FA945317P0462 ARZ999 S5111A 07/31/2018 HQ0338
FA945318C0218 ARZ999 S5111A 07/31/2018 HQ0338
H9222214C0017 ARZ998 S5111A 07/31/2018 HQ0338
H9222215C0022 ARZ997 S5111A 07/31/2018 HQ0338
H9222215F0110 ARZ998 S5111A 07/31/2018 HQ0338
H9222216D0035 0006 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 0007 AZ S5111A 07/31/2018 HQ0338
H9222216D0035 ARZ998 S5111A 07/31/2018 HQ0338
H9222216G0006 0004 AX S5111A 07/31/2018 HQ0338
H9222216G0006 0006 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0007 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 0008 AZ S5111A 07/31/2018 HQ0338
H9222216G0006 ARZ997 S5111A 07/31/2018 HQ0338
H9223812C0001 ARZ998 S5111A 07/31/2018 HQ0338
H9223817D0001 0001 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0002 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0003 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0004 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0005 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 0006 AZ S5111A 07/31/2018 HQ0338
H9223817D0001 ARZ999 S5111A 07/31/2018 HQ0338
H9224104C0012 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0053 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0077 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0083 ARZ996 S5111A 07/31/2018 HQ0338
H9224104P0126 ARZ996 S5111A 07/31/2018 HQ0338
H9224105D0004 0001 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0002 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0004 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0006 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0019 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0024 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0027 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0028 AX S5111A 07/31/2018 HQ0338
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H9224105D0004 0031 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0035 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0040 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0047 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0048 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0049 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0053 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0065 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0071 AX S5111A 07/31/2018 HQ0338
H9224105D0004 0076 AX S5111A 07/31/2018 HQ0338
H9224105D0004 ARZ997 S5111A 07/31/2018 HQ0338
H9224105P0042 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0089 ARZ996 S5111A 07/31/2018 HQ0338
H9224105P0099 ARZ996 S5111A 07/31/2018 HQ0338
H9224109P0048 ARZ996 S5111A 07/31/2018 HQ0338
H9224111D0005 0011 AZ S5111A 07/31/2018 HQ0338
H9224111D0005 ARZ997 S5111A 07/31/2018 HQ0338
H9224111F0006 ARZ997 S5111A 07/31/2018 HQ0338
H9224112F0014 ARZ998 S5111A 07/31/2018 HQ0338
H9224113F0004 ARZ998 S5111A 07/31/2018 HQ0338
H9224117D0003 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0002 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0003 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0004 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0005 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 0006 AZ S5111A 07/31/2018 HQ0338
H9224117D0003 ARZ999 S5111A 07/31/2018 HQ0338
H9224117D0007 0001 AZ S5111A 07/31/2018 HQ0338
H9224117D0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0007 ARZ999 S5111A 07/31/2018 HQ0338
H9224118F0017 ARZ999 S5111A 07/31/2018 HQ0338
H9225414P0001 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0002 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0006 ARZ996 S5111A 07/31/2018 HQ0338
H9225414P0034 ARZ996 S5111A 07/31/2018 HQ0338
H9225415C0001 ARZ997 S5111A 07/31/2018 HQ0338
H9225415P0003 ARZ997 S5111A 07/31/2018 HQ0338
H9240418F0028 ARZ999 S5111A 07/31/2018 HQ0338
HC102814A0002 3Y01 AZ S5111A 07/31/2018 HQ0338
HDTRA111D0018 ARZ998 S5111A 07/31/2018 HQ0338
HDTRA112C0075 ARZ998 S5111A 07/31/2018 HQ0338
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HQ000603F0017 ARZ989 S5111A 07/31/2018 HQ0338
HQ000609C7029 ARZ997 S5111A 07/31/2018 HQ0338
HQ014716C7004 ARZ999 S5111A 07/31/2018 HQ0338
HQ014716C7612 ARZ999 S5111A 07/31/2018 HQ0338
HQ014717C7205 ARZ998 S5111A 07/31/2018 HQ0338
HQ014717C7326 ARZ998 S5111A 07/31/2018 HQ0338
HQ014718C7007 ARZ999 S5111A 07/31/2018 HQ0338
HR001109C0051 ARZ995 S5111A 07/31/2018 HQ0338
HR001110C0054 ARZ996 S5111A 07/31/2018 HQ0338
HR001110C0117 ARZ996 S5111A 07/31/2018 HQ0338
HR001113C0042 ARZ998 S5111A 07/31/2018 HQ0338
HR001114C0034 ARZ998 S5111A 07/31/2018 HQ0338
M6785404D7032 0001 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0004 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0005 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0006 AY S5111A 07/31/2018 HQ0338
M6785404D7032 0009 AY S5111A 07/31/2018 HQ0338
M6785404D7032 ARZ998 S5111A 07/31/2018 HQ0338
M6785405D2039 0001 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0002 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0004 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0005 AY S5111A 07/31/2018 HQ0338
M6785405D2039 0007 AY S5111A 07/31/2018 HQ0338
M6785405D2039 ARZ998 S5111A 07/31/2018 HQ0338
M6785406D2003 0002 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0005 AY S5111A 07/31/2018 HQ0338
M6785406D2003 0006 AY S5111A 07/31/2018 HQ0338
M6785406D2003 ARZ998 S5111A 07/31/2018 HQ0338
M6785407D7005 ARZ998 S5111A 07/31/2018 HQ0338
M6785408D8047 0003 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0005 AU S5111A 07/31/2018 HQ0338
M6785408D8047 0008 AU S5111A 07/31/2018 HQ0338
M6785411D0235 0001 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0007 AX S5111A 07/31/2018 HQ0338
M6785411D0235 0009 AX S5111A 07/31/2018 HQ0338
M6785411D0235 ARZ997 S5111A 07/31/2018 HQ0338
M6785414D0216 0003 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0005 AX S5111A 07/31/2018 HQ0338
M6785414D0216 0014 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0025 AZ S5111A 07/31/2018 HQ0338
M6785414D0216 0027 AZ S5111A 07/31/2018 HQ0338
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M6785414D0216 ARZ997 S5111A 07/31/2018 HQ0338
M6785415D5040 0002 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0006 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 0007 AZ S5111A 07/31/2018 HQ0338
M6785415D5040 ARZ999 S5111A 07/31/2018 HQ0338
M6785416C7903 ARZ999 S5111A 07/31/2018 HQ0338
M6785416D7100 ARZ999 S5111A 07/31/2018 HQ0338
M6785417D0202 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0213 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0222 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0235 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0236 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0242 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0245 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0248 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F0266 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F5000 ARZ999 S5111A 07/31/2018 HQ0338
M6785417F7906 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0023 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0029 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0030 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0031 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0051 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0052 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F0057 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F3002 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5004 ARZ999 S5111A 07/31/2018 HQ0338
M6785418F5036 ARZ999 S5111A 07/31/2018 HQ0338
MDA97289C0009 ARZ991 S5111A 07/31/2018 HQ0338
N0001400C0077 ARZ993 S5111A 07/31/2018 HQ0338
N0001404C0375 ARZ995 S5111A 07/31/2018 HQ0338
N0001405C0160 ARZ997 S5111A 07/31/2018 HQ0338
N0001405C0166 ARZ996 S5111A 07/31/2018 HQ0338
N0001408C0559 ARZ996 S5111A 07/31/2018 HQ0338
N0001409C0360 ARZ995 S5111A 07/31/2018 HQ0338
N0001409C0451 ARZ997 S5111A 07/31/2018 HQ0338
N0001409C0476 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0318 ARZ995 S5111A 07/31/2018 HQ0338
N0001410C0326 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0184 ARZ998 S5111A 07/31/2018 HQ0338
N0001411C0396 ARZ996 S5111A 07/31/2018 HQ0338
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N0001411G0066 0001 AY S5111A 07/31/2018 HQ0338
N0001411G0066 0003 AZ S5111A 07/31/2018 HQ0338
N0001411G0066 ARZ998 S5111A 07/31/2018 HQ0338
N0001412C0219 ARZ997 S5111A 07/31/2018 HQ0338
N0001412C0385 ARZ997 S5111A 07/31/2018 HQ0338
N0001413C0201 ARZ998 S5111A 07/31/2018 HQ0338
N0001414C0074 ARZ997 S5111A 07/31/2018 HQ0338
N0001414C0122 ARZ999 S5111A 07/31/2018 HQ0338
N0001414C0232 ARZ997 S5111A 07/31/2018 HQ0338
N0001414P1169 ARZ998 S5111A 07/31/2018 HQ0338
N0001415C0017 ARZ999 S5111A 07/31/2018 HQ0338
N0001416C1007 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C2003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C4003 ARZ999 S5111A 07/31/2018 HQ0338
N0001417C7003 ARZ999 S5111A 07/31/2018 HQ0338
N0001418F7004 ARZ999 S5111A 07/31/2018 HQ0338
N0001915D0020 0001 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0003 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0004 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0005 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 0006 AZ S5111A 07/31/2018 HQ0338
N0001915D0020 ARZ999 S5111A 07/31/2018 HQ0338
N0001986C0353 ARZ987 S5111A 07/31/2018 HQ0338
N0002400C5481 ARZ993 S5111A 07/31/2018 HQ0338
N0002408G2112 EH01 AX S5111A 07/31/2018 HQ0338
N0002409D4219 ARZ997 S5111A 07/31/2018 HQ0338
N0002410D4170 0074 AY S5111A 07/31/2018 HQ0338
N0002410D4170 0100 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0101 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 0109 AZ S5111A 07/31/2018 HQ0338
N0002410D4170 ARZ997 S5111A 07/31/2018 HQ0338
N0002411G2121 NS01 AY S5111A 07/31/2018 HQ0338
N0002411G2121 ARZ998 S5111A 07/31/2018 HQ0338
N0002414C4081 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G2114 EH01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 GC01 AY S5111A 07/31/2018 HQ0338
N0002414G2114 ARZ998 S5111A 07/31/2018 HQ0338
N0002414G4301 FY01 AZ S5111A 07/31/2018 HQ0338
N0002414G4301 ARZ999 S5111A 07/31/2018 HQ0338
N0002415C2104 ARZ999 S5111A 07/31/2018 HQ0338
N0002416A0001 0002 AZ S5111A 07/31/2018 HQ0338
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N0002416A0001 0004 AZ S5111A 07/31/2018 HQ0338
N0002416A0001 ARZ999 S5111A 07/31/2018 HQ0338
N0002416D4102 0001 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0023 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 0033 AZ S5111A 07/31/2018 HQ0338
N0002416D4102 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4A65 ARZ999 S5111A 07/31/2018 HQ0338
N0002417F4T00 ARZ999 S5111A 07/31/2018 HQ0338
N0002417FF001 ARZ999 S5111A 07/31/2018 HQ0338
N0002493C2109 ARZ993 S5111A 07/31/2018 HQ0338
N0003005F0605 ARZ996 S5111A 07/31/2018 HQ0338
N0003915F0007 ARZ998 S5111A 07/31/2018 HQ0338
N0003916D0004 0001 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 0002 AZ S5111A 07/31/2018 HQ0338
N0003916D0004 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0003 ARZ998 S5111A 07/31/2018 HQ0338
N0003917C0021 ARZ999 S5111A 07/31/2018 HQ0338
N0003917C0057 ARZ999 S5111A 07/31/2018 HQ0338
N0003998C0001 ARZ989 S5111A 07/31/2018 HQ0338
N0010298M0649 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M0685 ARZ995 S5111A 07/31/2018 HQ0338
N0010298M1238 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1254 ARZ993 S5111A 07/31/2018 HQ0338
N0010298M1263 ARZ994 S5111A 07/31/2018 HQ0338
N0010412GA303 1001 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1014 AY S5111A 07/31/2018 HQ0338
N0010412GA303 1016 AY S5111A 07/31/2018 HQ0338
N0010412GA303 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDC20 ARZ998 S5111A 07/31/2018 HQ0338
N0010414PDE03 ARZ998 S5111A 07/31/2018 HQ0338
N0010416GA001 1004 AW S5111A 07/31/2018 HQ0338
N0010416GA001 ARZ995 S5111A 07/31/2018 HQ0338
N0010416PDA14 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ53 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PEZ58 ARZ999 S5111A 07/31/2018 HQ0338
N0010416PNA13 ARZ999 S5111A 07/31/2018 HQ0338
N0010417CBA80 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PCF65 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PEE53 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PES76 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PLC42 ARZ999 S5111A 07/31/2018 HQ0338
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N0010417PNA04 ARZ999 S5111A 07/31/2018 HQ0338
N0010417PXB73 ARZ999 S5111A 07/31/2018 HQ0338
N0010418FK600 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PBD50 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB06 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PCB77 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNC22 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE58 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE59 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNE65 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PNF01 ARZ999 S5111A 07/31/2018 HQ0338
N0010418PXA05 ARZ999 S5111A 07/31/2018 HQ0338
N0016411DJN21 0014 AZ S5111A 07/31/2018 HQ0338
N0016411DJN21 ARZ998 S5111A 07/31/2018 HQ0338
N0016417DJN46 ARZ999 S5111A 07/31/2018 HQ0338
N0016417FJ270 ARZ999 S5111A 07/31/2018 HQ0338
N0016418FJ096 ARZ999 S5111A 07/31/2018 HQ0338
N0016717F3008 ARZ999 S5111A 07/31/2018 HQ0338
N00173032C007 ARZ994 S5111A 07/31/2018 HQ0338
N0017306F2002 ARZ997 S5111A 07/31/2018 HQ0338
N0017308C4000 ARZ994 S5111A 07/31/2018 HQ0338
N0017309F2009 ARZ997 S5111A 07/31/2018 HQ0338
N0017313D2401 0003 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0004 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0005 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0006 AY S5111A 07/31/2018 HQ0338
N0017313D2401 0007 AZ S5111A 07/31/2018 HQ0338
N0017313D2401 ARZ998 S5111A 07/31/2018 HQ0338
N0017315D2012 0001 AY S5111A 07/31/2018 HQ0338
N0017315D2012 0002 AZ S5111A 07/31/2018 HQ0338
N0017315D2012 ARZ998 S5111A 07/31/2018 HQ0338
N0017317F2046 ARZ999 S5111A 07/31/2018 HQ0338
N0017404D0014 0001 AX S5111A 07/31/2018 HQ0338
N0017404D0014 0002 AX S5111A 07/31/2018 HQ0338
N0017404D0014 ARZ996 S5111A 07/31/2018 HQ0338
N0017405D0001 0001 AX S5111A 07/31/2018 HQ0338
N0017405D0001 0002 AX S5111A 07/31/2018 HQ0338
N0017405D0001 ARZ996 S5111A 07/31/2018 HQ0338
N0017417F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0017418F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0017803D1022 0035 AY S5111A 07/31/2018 HQ0338
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N0017803D1022 0056 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0079 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0087 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0090 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0096 AZ S5111A 07/31/2018 HQ0338
N0017803D1022 0099 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0107 AY S5111A 07/31/2018 HQ0338
N0017803D1022 0132 AY S5111A 07/31/2018 HQ0338
N0017803D1022 ARZ997 S5111A 07/31/2018 HQ0338
N0017804D4056 0001 AX S5111A 07/31/2018 HQ0338
N0017804D4056 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4207 FK01 AX S5111A 07/31/2018 HQ0338
N0017805D4207 FK03 AX S5111A 07/31/2018 HQ0338
N0017805D4207 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4262 FG01 AW S5111A 07/31/2018 HQ0338
N0017805D4262 FG02 AY S5111A 07/31/2018 HQ0338
N0017805D4262 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4302 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4302 ARZ997 S5111A 07/31/2018 HQ0338
N0017805D4328 MUT3 AW S5111A 07/31/2018 HQ0338
N0017805D4328 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4572 ARZ996 S5111A 07/31/2018 HQ0338
N0017805D4626 EHP2 AV S5111A 07/31/2018 HQ0338
N0017805D4626 EHP3 AY S5111A 07/31/2018 HQ0338
N0017805D4626 EX01 AX S5111A 07/31/2018 HQ0338
N0017805D4626 ARZ995 S5111A 07/31/2018 HQ0338
N0017805D4635 EH01 AY S5111A 07/31/2018 HQ0338
N0017805D4635 NW02 AX S5111A 07/31/2018 HQ0338
N0017805D4635 NW03 AY S5111A 07/31/2018 HQ0338
N0017805D4635 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5054 EHP1 AX S5111A 07/31/2018 HQ0338
N0017807D5054 FD01 AX S5111A 07/31/2018 HQ0338
N0017807D5054 ARZ997 S5111A 07/31/2018 HQ0338
N0017807D5067 EH01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP1 AW S5111A 07/31/2018 HQ0338
N0017807D5067 EHP2 AX S5111A 07/31/2018 HQ0338
N0017807D5067 EHP3 AX S5111A 07/31/2018 HQ0338
N0017807D5067 FD01 AW S5111A 07/31/2018 HQ0338
N0017807D5067 FD02 AW S5111A 07/31/2018 HQ0338
N0017807D5067 ARZ996 S5111A 07/31/2018 HQ0338
N0017808D5451 MUT2 AX S5111A 07/31/2018 HQ0338
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N0017808D5451 MUT3 AY S5111A 07/31/2018 HQ0338
N0017808D5451 MUT4 AY S5111A 07/31/2018 HQ0338
N0017808D5451 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5483 FK02 AY S5111A 07/31/2018 HQ0338
N0017808D5483 ARZ997 S5111A 07/31/2018 HQ0338
N0017808D5498 V701 AY S5111A 07/31/2018 HQ0338
N0017808D5498 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D1010 0002 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0003 AY S5111A 07/31/2018 HQ0338
N0017809D1010 0004 AY S5111A 07/31/2018 HQ0338
N0017809D1010 ARZ997 S5111A 07/31/2018 HQ0338
N0017809D5750 MU61 AY S5111A 07/31/2018 HQ0338
N0017809D5750 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6093 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6093 ARZ998 S5111A 07/31/2018 HQ0338
N0017810D6117 EE01 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 EX01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 EX02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 FK01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 FK02 AZ S5111A 07/31/2018 HQ0338
N0017810D6117 NW01 AY S5111A 07/31/2018 HQ0338
N0017810D6117 ARZ997 S5111A 07/31/2018 HQ0338
N0017810D6127 0001 AW S5111A 07/31/2018 HQ0338
N0017810D6127 ARZ996 S5111A 07/31/2018 HQ0338
N0017810D6335 0001 AY S5111A 07/31/2018 HQ0338
N0017810D6335 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6470 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6470 ARZ998 S5111A 07/31/2018 HQ0338
N0017811D6552 0001 AX S5111A 07/31/2018 HQ0338
N0017811D6552 NS01 AY S5111A 07/31/2018 HQ0338
N0017811D6552 NS02 AZ S5111A 07/31/2018 HQ0338
N0017811D6552 ARZ997 S5111A 07/31/2018 HQ0338
N0017811D6628 0001 AY S5111A 07/31/2018 HQ0338
N0017811D6628 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6783 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6783 ARZ998 S5111A 07/31/2018 HQ0338
N0017812D6936 0001 AY S5111A 07/31/2018 HQ0338
N0017812D6936 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7141 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7141 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7210 0001 AY S5111A 07/31/2018 HQ0338
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N0017814D7210 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7304 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7304 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7380 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7380 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7543 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7543 FK02 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK03 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 FK04 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7543 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7546 MU61 AZ S5111A 07/31/2018 HQ0338
N0017814D7546 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7593 EHP1 AZ S5111A 07/31/2018 HQ0338
N0017814D7593 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7638 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7638 FK02 AY S5111A 07/31/2018 HQ0338
N0017814D7638 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7676 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7676 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7687 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7699 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7699 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7711 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7711 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7717 0001 AX S5111A 07/31/2018 HQ0338
N0017814D7717 ARZ997 S5111A 07/31/2018 HQ0338
N0017814D7730 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7730 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7753 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7802 FK01 AY S5111A 07/31/2018 HQ0338
N0017814D7802 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7833 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7833 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7871 EH01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 EX01 AZ S5111A 07/31/2018 HQ0338
N0017814D7871 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7930 0001 AY S5111A 07/31/2018 HQ0338
N0017814D7930 ARZ998 S5111A 07/31/2018 HQ0338
N0017814D7979 0002 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 EH01 AZ S5111A 07/31/2018 HQ0338
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N0017814D7979 FK01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 NW01 AZ S5111A 07/31/2018 HQ0338
N0017814D7979 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8165 EX01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 FK02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW01 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 NW02 AZ S5111A 07/31/2018 HQ0338
N0017815D8165 ARZ998 S5111A 07/31/2018 HQ0338
N0017815D8452 0001 AZ S5111A 07/31/2018 HQ0338
N0017815D8452 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D8977 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D8977 ARZ999 S5111A 07/31/2018 HQ0338
N0017816D9015 0001 AZ S5111A 07/31/2018 HQ0338
N0017816D9015 ARZ999 S5111A 07/31/2018 HQ0338
N0017817C0004 ARZ999 S5111A 07/31/2018 HQ0338
N0018902D0041 0023 AW S5111A 07/31/2018 HQ0338
N0018902D0041 0024 AW S5111A 07/31/2018 HQ0338
N0018902D0041 ARZ996 S5111A 07/31/2018 HQ0338
N0018906D0034 0014 AW S5111A 07/31/2018 HQ0338
N0018906D0034 ARZ996 S5111A 07/31/2018 HQ0338
N0018908FZ329 ARZ998 S5111A 07/31/2018 HQ0338
N0018911PZ890 ARZ998 S5111A 07/31/2018 HQ0338
N0018913CZ027 ARZ997 S5111A 07/31/2018 HQ0338
N0018914DZ032 0001 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 0003 AY S5111A 07/31/2018 HQ0338
N0018914DZ032 ARZ998 S5111A 07/31/2018 HQ0338
N0018915DZ037 0007 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0009 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 0011 AZ S5111A 07/31/2018 HQ0338
N0018915DZ037 ARZ999 S5111A 07/31/2018 HQ0338
N0018915FZ282 ARZ998 S5111A 07/31/2018 HQ0338
N0018916FZ216 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3002 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3003 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3011 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3019 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3026 ARZ999 S5111A 07/31/2018 HQ0338
N0018917F3034 ARZ999 S5111A 07/31/2018 N68732
N0018917F3035 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ162 ARZ999 S5111A 07/31/2018 HQ0338
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N0018917FZ425 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ541 ARZ999 S5111A 07/31/2018 HQ0338
N0018917FZ612 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3007 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3008 ARZ999 S5111A 07/31/2018 HQ0338
N0018918F3009 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ073 ARZ999 S5111A 07/31/2018 HQ0338
N0018918FZ161 ARZ999 S5111A 07/31/2018 HQ0338
N0024411C0035 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0022 0001 AY S5111A 07/31/2018 HQ0338
N0024411D0022 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0028 0003 AY S5111A 07/31/2018 HQ0338
N0024411D0028 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0034 J940 AY S5111A 07/31/2018 HQ0338
N0024411D0034 J941 AY S5111A 07/31/2018 HQ0338
N0024411D0034 ARZ998 S5111A 07/31/2018 HQ0338
N0024411D0040 J940 AZ S5111A 07/31/2018 HQ0338
N0024411D0040 ARZ998 S5111A 07/31/2018 HQ0338
N002441210002 ARZ997 S5111A 07/31/2018 HQ0338
N002441210024 ARZ997 S5111A 07/31/2018 HQ0338
N002441410066 ARZ997 S5111A 07/31/2018 HQ0338
N002441510026 ARZ998 S5111A 07/31/2018 HQ0338
N002441510070 ARZ999 S5111A 07/31/2018 HQ0338
N002441610027 ARZ999 S5111A 07/31/2018 HQ0338
N002441610034 ARZ999 S5111A 07/31/2018 HQ0338
N002441610052 ARZ999 S5111A 07/31/2018 HQ0338
N002441710016 ARZ999 S5111A 07/31/2018 HQ0338
N002441710038 ARZ999 S5111A 07/31/2018 HQ0338
N0024417C0001 ARZ999 S5111A 07/31/2018 HQ0338
N0024417F3006 ARZ999 S5111A 07/31/2018 HQ0338
N0038312G009D 7006 AZ S5111A 07/31/2018 HQ0338
N0038312G009D ARZ998 S5111A 07/31/2018 HQ0338
N0038317CN003 ARZ999 S5111A 07/31/2018 HQ0338
N0038317CN004 ARZ999 S5111A 07/31/2018 HQ0338
N0038318CN028 ARZ999 S5111A 07/31/2018 S5111A
N0038318PD078 ARZ999 S5111A 07/31/2018 HQ0338
N0038318PP080 ARZ999 S5111A 07/31/2018 HQ0338
N0042107C0086 ARZ997 S5111A 07/31/2018 HQ0338
N0042117F0437 ARZ999 S5111A 07/31/2018 HQ0338
N0042117F0439 ARZ999 S5111A 07/31/2018 HQ0338
N0042118D0038 ARZ999 S5111A 07/31/2018 HQ0338
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N0042118D0047 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0634 ARZ999 S5111A 07/31/2018 HQ0338
N0042118F0662 ARZ999 S5111A 07/31/2018 HQ0338
N6133111C0017 ARZ996 S5111A 07/31/2018 HQ0338
N6133907D0003 0040 AX S5111A 07/31/2018 HQ0338
N6133907D0003 ARZ996 S5111A 07/31/2018 HQ0338
N6279394G0001 EF01 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF02 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF03 AU S5111A 07/31/2018 HQ0338
N6279394G0001 EF05 AU S5111A 07/31/2018 HQ0338
N6523603D7843 0004 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0012 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0013 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0014 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0015 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0016 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0017 AY S5111A 07/31/2018 HQ0338
N6523603D7843 0018 AY S5111A 07/31/2018 HQ0338
N6523603D7843 ARZ998 S5111A 07/31/2018 HQ0338
N6523607D5879 0090 AT S5111A 07/31/2018 HQ0338
N6523609D3805 0001 AY S5111A 07/31/2018 HQ0338
N6523609D3805 0002 AY S5111A 07/31/2018 HQ0338
N6523609D3805 ARZ998 S5111A 07/31/2018 HQ0338
N6523612C3213 ARZ996 S5111A 07/31/2018 HQ0338
N6523612C3848 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5818 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5818 ARZ997 S5111A 07/31/2018 HQ0338
N6523613D5851 0001 AZ S5111A 07/31/2018 HQ0338
N6523613D5851 9999 AX S5111A 07/31/2018 HQ0338
N6523613D5851 ARZ997 S5111A 07/31/2018 HQ0338
N6523615D8011 0002 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0003 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0004 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 0005 AZ S5111A 07/31/2018 HQ0338
N6523615D8011 ARZ998 S5111A 07/31/2018 HQ0338
N6523615D8019 0001 AZ S5111A 07/31/2018 HQ0338
N6523615D8019 ARZ997 S5111A 07/31/2018 HQ0338
N6523617F0577 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3054 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3120 ARZ999 S5111A 07/31/2018 HQ0338
N6523617F3134 ARZ999 S5111A 07/31/2018 HQ0338
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N6523618F3057 ARZ999 S5111A 07/31/2018 HQ0338
N6600109D0108 0001 AX S5111A 07/31/2018 HQ0338
N6600109D0108 ARZ997 S5111A 07/31/2018 HQ0338
N660011324003 ARZ997 S5111A 07/31/2018 HQ0338
N6600116A0001 0012 AZ S5111A 07/31/2018 HQ0338
N6600116A0001 3Y01 AY S5111A 07/31/2018 HQ0338
N6600116A0001 ARZ998 S5111A 07/31/2018 HQ0338
N6600116F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6600116F7710 ARZ998 S5111A 07/31/2018 HQ0338
N6600117C0160 ARZ999 S5111A 07/31/2018 HQ0338
N6600117F0256 ARZ999 S5111A 07/31/2018 HQ0338
N6660406C1403 ARZ995 S5111A 07/31/2018 HQ0338
N6660410D034B 0001 AY S5111A 07/31/2018 HQ0338
N6660410D034B ARZ998 S5111A 07/31/2018 HQ0338
N6817116F0003 ARZ999 S5111A 07/31/2018 HQ0338
N6833508C0255 ARZ995 S5111A 07/31/2018 HQ0338
N6833509P0287 ARZ996 S5111A 07/31/2018 HQ0338
N6833510C0032 ARZ997 S5111A 07/31/2018 HQ0338
N6833510C0469 ARZ997 S5111A 07/31/2018 HQ0338
N6833511C0357 ARZ996 S5111A 07/31/2018 HQ0338
N6833511C0390 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0162 ARZ998 S5111A 07/31/2018 HQ0338
N6833513C0334 ARZ998 S5111A 07/31/2018 HQ0338
N6833514G0008 ARZ998 S5111A 07/31/2018 HQ0338
N6833515C0298 ARZ999 S5111A 07/31/2018 HQ0338
N6833515C0316 ARZ999 S5111A 07/31/2018 HQ0338
N6833515D0023 0001 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 0002 AZ S5111A 07/31/2018 HQ0338
N6833515D0023 ARZ999 S5111A 07/31/2018 HQ0338
N6833515G0012 ARZ998 S5111A 07/31/2018 HQ0338
N6833516C0172 ARZ999 S5111A 07/31/2018 HQ0338
N6833516G0019 ARZ999 S5111A 07/31/2018 HQ0338
N6833516P0359 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0372 ARZ999 S5111A 07/31/2018 HQ0338
N6833517C0657 ARZ999 S5111A 07/31/2018 HQ0338
N6833517F0064 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0002 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0059 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0332 ARZ999 S5111A 07/31/2018 HQ0338
N6833518C0532 ARZ999 S5111A 07/31/2018 HQ0338
N6893605D0037 M801 AX S5111A 07/31/2018 HQ0338
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N6893605D0037 M802 AX S5111A 07/31/2018 HQ0338
N6893605D0037 M803 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 0003 AX S5111A 07/31/2018 HQ0338
S5121A12A0002 ARZ998 S5111A 07/31/2018 HQ0338
S5121A14A0008 0002 AY S5111A 07/31/2018 HQ0338
S5121A15A0011 ARZ998 S5111A 07/31/2018 HQ0338
SPE1C114D1039 0009 AZ S5111A 07/31/2018 SL4701
SPE1C114D1072 0023 AZ S5111A 07/31/2018 SL4701
SPE1C115D1095 0005 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0002 AZ S5111A 07/31/2018 SL4701
SPE1C117D1012 0004 AZ S5111A 07/31/2018 SL4701
SPE1C117DB016 0002 AZ S5111A 07/31/2018 SL4701
SPE1C118F0392 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F0900 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F3204 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5569 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5572 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F5961 ARZ999 S5111A 07/31/2018 SL4701
SPE1C118F7721 ARZ999 S5111A 07/31/2018 SL4701
SPE4A415VE412 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4626 ARZ999 S5111A 07/31/2018 SL4701
SPE4A418V4673 ARZ999 S5111A 07/31/2018 SL4701
SPE4A615M3754 ARZ998 S5111A 07/31/2018 SL4701
SPE4A616F0021 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P7096 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P8727 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618P9288 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD429 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PD585 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618PG993 ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V174X ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V234C ARZ999 S5111A 07/31/2018 SL4701
SPE4A618V289F ARZ999 S5111A 07/31/2018 SL4701
SPE4A713D5065 0006 AZ S5111A 07/31/2018 SL4701
SPE4A713D5065 0009 AZ S5111A 07/31/2018 SL4701
SPE4A717P4621 ARZ999 S5111A 07/31/2018 SL4701
SPE4A717P8483 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F1773 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718F3900 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P5941 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6021 ARZ999 S5111A 07/31/2018 SL4701
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SPE4A718P6062 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P6099 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P7292 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718P9181 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA462 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PA580 ARZ999 S5111A 07/31/2018 SL4701
SPE4A718PB960 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0356 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0381 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0398 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0406 ARZ999 S5111A 07/31/2018 SL4701
SPE5E817V0416 ARZ999 S5111A 07/31/2018 SL4701
SPE5EJ17V0958 ARZ999 S5111A 07/31/2018 SL4701
SPE5EK17P2238 ARZ999 S5111A 07/31/2018 SL4701
SPE7L018V0682 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P1114 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P2778 ARZ999 S5111A 07/31/2018 SL4701
SPE7L117P4392 ARZ999 S5111A 07/31/2018 SL4701
SPE7L317P5859 ARZ999 S5111A 07/31/2018 SL4701
SPE7L417C0049 ARZ999 S5111A 07/31/2018 SL4701
SPE7L418C0104 ARZ999 S5111A 07/31/2018 SL4701
SPE7M018V3557 ARZ999 S5111A 07/31/2018 SL4701
SPE7M215M2148 ARZ998 S5111A 07/31/2018 SL4701
SPE7M216M1717 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217C0011 ARZ998 S5111A 07/31/2018 SL4701
SPE7M217P1524 ARZ998 S5111A 07/31/2018 SL4701
SPE7M318P4674 ARZ999 S5111A 07/31/2018 SL4701
SPE7M515MC295 ARZ999 S5111A 07/31/2018 SL4701
SPE7M517PB581 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518P9487 ARZ999 S5111A 07/31/2018 SL4701
SPE7M518PC268 ARZ999 S5111A 07/31/2018 SL4701
SPE7MC17P2536 ARZ999 S5111A 07/31/2018 SL4701
SPE8E516V3044 ARZ999 S5111A 07/31/2018 SL4701
SPE8E614D0004 0001 AZ S5111A 07/31/2018 SL4701
SPE8E614D0004 0002 AZ S5111A 07/31/2018 SL4701
SPE8EB16M1558 ARZ999 S5111A 07/31/2018 SL4701
SPM1C112D1043 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0007 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0012 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0013 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0014 AZ S5111A 07/31/2018 SL4701
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SPM1C113DB001 0015 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0016 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0017 AZ S5111A 07/31/2018 SL4701
SPM1C113DB001 0018 AZ S5111A 07/31/2018 SL4701
SPM1C113DN008 0010 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0015 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0021 AZ S5111A 07/31/2018 SL4701
SPM1C114D1009 0022 AZ S5111A 07/31/2018 SL4701
SPM1C114FB002 ARZ998 S5111A 07/31/2018 SL4701
SPRDL115D0035 0004 AZ S5111A 07/31/2018 HQ0338
SPRDL115D0035 ARZ999 S5111A 07/31/2018 HQ0338

SPRMM114VWB76 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG10 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM114VWG16 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM116DY002 1006 AZ S5111A 07/31/2018 HQ0338
SPRMM116DY002 ARZ998 S5111A 07/31/2018 HQ0338
SPRMM118CYA43 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYD29 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYF97 ARZ999 S5111A 07/31/2018 HQ0338
SPRMM118PYG41 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA113CZ049 ARZ997 S5111A 07/31/2018 HQ0338
SPRPA117CX017 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX026 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX027 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX028 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CX035 ARZ999 S5111A 07/31/2018 HQ0338
SPRPA117CZ058 ARZ999 S5111A 07/31/2018 S5111A
SPRPA118CZ034 ARZ999 S5111A 07/31/2018 HQ0338
SPRRA116D0151 ARZ999 S5111A 07/31/2018 HQ0338
W15P7T13DE022 0001 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 KX01 AY S5111A 07/31/2018 HQ0338
W15P7T13DE022 ARZ998 S5111A 07/31/2018 HQ0338
W15P7T13DE083 KX02 AZ S5111A 07/31/2018 HQ0338
W15P7T13DE083 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN10A0151 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN13D0069 0001 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0002 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0003 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0004 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0005 AY S5111A 07/31/2018 HQ0338
W15QKN13D0069 0006 AZ S5111A 07/31/2018 HQ0338
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W15QKN13D0069 0007 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0008 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0009 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0010 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 0011 AZ S5111A 07/31/2018 HQ0338
W15QKN13D0069 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN14C0046 ARZ998 S5111A 07/31/2018 HQ0338
W15QKN15D0033 0001 AZ S5111A 07/31/2018 HQ0338
W15QKN15D0033 ARZ999 S5111A 07/31/2018 HQ0338
W15QKN17C0086 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q05C0303 ARZ997 S5111A 07/31/2018 HQ0338
W31P4Q06C0231 ARZ994 S5111A 07/31/2018 HQ0338
W31P4Q16C0081 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W31P4Q18C0055 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J11D0007 ARZ998 S5111A 07/31/2018 HQ0338
W52P1J15D0108 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J15D0108 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J16D0051 0002 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 0003 AZ S5111A 07/31/2018 HQ0338
W52P1J16D0051 ARZ999 S5111A 07/31/2018 HQ0338
W52P1J18D0035 0001 AZ S5111A 07/31/2018 HQ0338
W52P1J18D0035 ARZ999 S5111A 07/31/2018 HQ0338
W56HZV10C0148 ARZ997 S5111A 07/31/2018 HQ0338
W56HZV15C0010 ARZ998 S5111A 07/31/2018 HQ0338
W56HZV17C0002 ARZ999 S5111A 07/31/2018 HQ0338
W56JSR16P0047 ARZ999 S5111A 07/31/2018 HQ0338
W56KGU16C0080 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU17C0041 ARZ998 S5111A 07/31/2018 HQ0338
W56KGU18C0020 ARZ999 S5111A 07/31/2018 HQ0338
W56KGY16D0021 0001 AZ S5111A 07/31/2018 HQ0338
W56KGY16D0021 ARZ999 S5111A 07/31/2018 HQ0338
W58RGZ12D0055 0001 AY S5111A 07/31/2018 HQ0338
W58RGZ12D0055 ARZ998 S5111A 07/31/2018 HQ0338
W5J9CQ10C0004 ARZ998 S5111A 07/31/2018 HQ0338
W81XWH08D0044 0002 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0004 AX S5111A 07/31/2018 HQ0338
W81XWH08D0044 0006 AY S5111A 07/31/2018 HQ0338
W81XWH08D0044 0007 AZ S5111A 07/31/2018 HQ0338
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W81XWH08D0044 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10C0012 ARZ998 S5111A 07/31/2018 HQ0338
W900KK10D0003 0001 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0003 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0004 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0005 AW S5111A 07/31/2018 HQ0338
W900KK10D0003 0006 AX S5111A 07/31/2018 HQ0338
W909MY11C0016 ARZ997 S5111A 07/31/2018 HQ0338
W9113M08C0101 ARZ997 S5111A 07/31/2018 HQ0338
W9113M17C0033 ARZ999 S5111A 07/31/2018 HQ0338
W911NF1020038 ARZ997 S5111A 07/31/2018 HQ0338
W911NF1220064 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0016 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0044 ARZ998 S5111A 07/31/2018 HQ0338
W911NF13C0087 ARZ998 S5111A 07/31/2018 HQ0338
W911NF14C0045 ARZ997 S5111A 07/31/2018 HQ0338
W911NF16C0027 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16C0054 ARZ999 S5111A 07/31/2018 HQ0338
W911NF16C0085 ARZ998 S5111A 07/31/2018 HQ0338
W911NF16D0039 0001 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 0002 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0003 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0004 AZ S5111A 07/31/2018 HQ0338
W911NF16D0039 0005 AY S5111A 07/31/2018 HQ0338
W911NF16D0039 ARZ999 S5111A 07/31/2018 HQ0338
W911NF17D0010 0001 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0002 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 0003 AZ S5111A 07/31/2018 HQ0338
W911NF17D0010 ARZ999 S5111A 07/31/2018 HQ0338
W911NF18F0022 ARZ999 S5111A 07/31/2018 HQ0338
W911QX05D0011 0001 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0002 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 0003 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC04 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC05 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC08 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC10 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 CC11 AX S5111A 07/31/2018 HQ0338
W911QX05D0011 ARZ996 S5111A 07/31/2018 HQ0338
W911QX12C0150 ARZ998 S5111A 07/31/2018 HQ0338
W911QX18C0005 ARZ999 S5111A 07/31/2018 HQ0490
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W911QY14D0071 ARZ997 S5111A 07/31/2018 HQ0338
W911QY16D0025 0001 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0002 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 0003 AZ S5111A 07/31/2018 HQ0338
W911QY16D0025 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17C0092 ARZ999 S5111A 07/31/2018 HQ0338
W911QY17P0201 ARZ999 S5111A 07/31/2018 HQ0338
W911S010D0009 0008 AY S5111A 07/31/2018 HQ0338
W911S010D0009 ARZ998 S5111A 07/31/2018 HQ0338
W911SR12F0004 ARZ998 S5111A 07/31/2018 HQ0338
W911SR14C0019 ARZ998 S5111A 07/31/2018 HQ0338
W911SR16C0001 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0010 ARZ999 S5111A 07/31/2018 HQ0338
W911SR17C0046 ARZ999 S5111A 07/31/2018 HQ0338
W911SR18C0009 ARZ999 S5111A 07/31/2018 HQ0338
W911W606D0008 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0002 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0003 AX S5111A 07/31/2018 HQ0338
W911W606D0008 0004 AX S5111A 07/31/2018 HQ0338
W911W606D0008 ARZ997 S5111A 07/31/2018 HQ0338
W911W606D0014 0001 AX S5111A 07/31/2018 HQ0338
W911W606D0014 ARZ997 S5111A 07/31/2018 HQ0338
W911W618F0001 ARZ999 S5111A 07/31/2018 HQ0338
W9126009C0015 ARZ996 S5111A 07/31/2018 HQ0338
W912SU04D0017 ARZ998 S5111A 07/31/2018 HQ0338
W9132V08D0002 0002 AY S5111A 07/31/2018 HQ0338
W9132V08D0002 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB11C0148 ARZ998 S5111A 07/31/2018 HQ0338
W91CRB14D0007 0001 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0002 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 0003 AZ S5111A 07/31/2018 HQ0338
W91CRB14D0007 ARZ999 S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T27 AZ S5111A 07/31/2018 HQ0490
W91QUZ06A0003 2T28 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T32 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 2T33 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 8Z01 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BA12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 BD10 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 DP04 AW S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX02 AY S5111A 07/31/2018 HQ0338
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W91QUZ06A0003 KX05 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX07 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 KX08 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 RS12 AZ S5111A 07/31/2018 HQ0338
W91QUZ06A0003 ARZ997 S5111A 07/31/2018 HQ0338
W91QUZ06D0027 0010 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA02 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA03 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 BA04 AY S5111A 07/31/2018 HQ0338
W91QUZ06D0027 ARZ998 S5111A 07/31/2018 HQ0338
W91QUZ09A0003 7N36 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0001 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 0006 AY S5111A 07/31/2018 HQ0338
W91QUZ12D0011 ARZ998 S5111A 07/31/2018 HQ0338

Except as provided by this contract modification, all terms and conditions of this contract
remain unchanged and in full force and effect. 
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See ATTACHMENT
S2404A

See ATTACHMENT

No Change

Benjamin H. Shumate, Contract Administrator (Warranted)

DCMA MANASSAS 
10500 BATTLEVIEW PARKWAY 
SUITE 200 
MANASSAS, VA 20109-2342 
DCMA.VIRGINIA@DCMA.MIL/757-315-4300

Various - See ATTACHMENT

See ATTACHMENT

28 Nov 2014

28 Nov 14



In order to expedite questions related to this modification or to contact the 
administration team responsible for a specific CAGE code or contract, DCMA’s 
employee directory is accessible via the web address below.  DCMA’s employee 
directory is publicly available and no registration is required. 

https://pubmini.dcma.mil/CMT View/CMT View Search.cfm 
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